
 
 

                 The Registrar 

Punyashlok Ahilyadevi Holkar Solapur 

University, Solapur – 413 255 

E-Tender Notice No. PAHSUS/Engg/2024/ 216 for the year 2024-2025 

TENDER DOCUMENT 

For the work of : Supply, installation, testing and commissioning of MRL  

( Machine Room less ) five Nos. 15 (fifteen) passenger and One  No. 10 (ten) 

passenger lifts including minor civil work at administrative building and 

Examination Bhavan at Punyashlok Ahilyadevi Holkar Solapur University, 

Solapur. 

 
Approximate Estimated Cost 

Put to Tender :- Rs. 97,00,000/- 

Security Deposit for Contract :- 5% of tendered cost 

Earnest Money for Tender :- Rs. 97,000/- 

Accepted Tender :- Rs.    

 

Cost of Blank Tender Form :- Rs. 2500/- + GST@18% = Rs. 2950/- 

Time Limit :- 4 calendar months (including 

monsoon) for 15 passengers 

3 calendar months (including 

monsoon) for 10 passengers 

Date of downloading tender document: 08.08.2024 to 22.08.2024 

 

Dates of asking clarifications : Between 12.08.2024 and 26.08.2024 

Date of uploading clarification : 31.08.2024 

Date of uploading financial bid :- 02.09.2024 from 11.00 a.m. to 07.09.2024 upto 17.00 p.m. 

Consulting Architects : DESIGN GROUP (INDIA) 

Architects, Engineers, Planners, Project 

Management Consultants, Int. Designers 

11/12/13, R.N.A. Arcade, Lokhandwala Complex, 

Andheri West, Mumbai – 400 053. 

Tel. : 022-26316203 / 26321083 / 26302293. 

Email : designgroupindia@gmail.com 
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PUNYASHLOK AHILYADEVI HOLKAR  

SOLAPUR UNIVERSITY, SOLAPUR 

E-TENDER NOTICE NO. PAHSUS/Engg/2024/ 216 FOR  

YEAR 2024-2025 
 

Sealed on line e-tenders in C-1 form are invited by the Registrar of Punyashlok 

Ahilyadevi Holkar Solapur University, from the reputed leading lift manufacturing 

agencies with separately quoting yearly maintenance (AMC) by the Registrar, P.A.H. 

Solapur University, Solapur. 

 

NAME OF THE WORK ESTIMAT
ED COST 
(Rs.) 

EARNEST 
MONEY 
(Rs.) 

COMPLETI
ON PERIOD 

COST 
OF 
TENDE
R (Rs.) 

1. Supply, installation, 
testing and commissioning 
of five Nos. MRL ( 
Machine room less ) of 15 
(fifteen) passenger lifts 
including minor civil work 
at Administrative building 
and examination bhavan at 
Punyashlok Ahilyadevi 
Holkar Solapur 
University, Solapur 

2. Supply, installation, 
testing and commissioning 
of One No. MRL ( 
Machine room less ) of 10 
(fifteen) passenger lifts 
including minor civil work 
at Administrative building 
and examination bhavan at 
Punyashlok Ahilyadevi 
Holkar Solapur 
University, Solapur 

 

16,50,000 x 

5 Nos. = 

82,50,000/- 

 

+ 

 

14,50,000 x 1 No. 

= 14,50,000/- 

Total cost 

(82,50,000/- + 

14,50,000/- = 

97,00,000/-) 

 

 

 

 

Total 

97,000/- 

 

4 Months 
( four 
months ) 
including 
Monsoon 
for five 
lifts 

 

3 Months 
(Three 
months) 
including 
monsoon 
for one 
No. 10 
passenger 
lift 

 

 

 

 

 

 

2,500.00 + 

18% GST 

= 

Rs.2950/- 

 
The blank tender forms are available on E-tendering module on Government 
of Maharashtra: https://mahatenders.gov.in from 08.08.2024 to 22.08.2024. 

The tenderers can download the entire tender documents from web site. 

The last date of submission of E-tender documents duly filled in shall be received 
from 02.09.2024 to 07.09.2024 upto 17.00 pm and envelope No.1 will be opened on the 
11.09.2024. 

The period of asking clarification shall be 12.08.2024 to 26.08.2024 and the clarifications 

shall be uploaded on 31.08.2024 at 5.00 p.m. 

 

For further details please see detailed tender notice on https://mahatenders.gov.in , 
https://su.digitaluniversity.ac web sites. Conditional tenders will not be accepted. 

 
The Registrar, Punyashlok Ahilyadevi Holkar Solapur University, Solapur reserves the 
right to accept or reject the lowest or any other tender or all tenders without assigning 
any reason whatsoever. 

 

REGISTRAR        

PUNYASHLOK AHILYADEVI HOLKAR SOLAPUR UNIVERSITY 
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PUNYASHLOK AHILYADEVI HOLKAR SOLAPUR UNIVERSITY, SOLAPUR 

TENDER NOTICE No. : PAHSUS / Engg / 2024 / 216 FOR YEAR 2024 

Name of work : Supply, installation, testing and commissioning of Five Nos. 

MRL (Machine room less ) of 15 passenger lifts and one No. 10 passenger 

MRL lift including minor civil work at Administrative Building and 

Examination Bhavan of Punyashlok Ahilyadevi Holkar Solapur University, 

Solapur. 

TENDER SCHEDULE 

Assume date of Publication of Tender Notice as on    

 

Sr. 

No 

PUNYASHLOK 

AHILYADEVI HOLKAR 

SOLAPUR UNIVERSITY 
STAGE 

VENDOR 

STAGE 

START DATE 

& TIME 

EXPIRY DATE & 

TIME 

1. Main tender release - Thursday 

08.08.2024 

Thursday 

22.08.2024 

2. - Main tender 

document 

downloading 

Thursday 

08.08.2024 

Thursday 
22.08.2024 

3.  Ask clarification Monday 

12.08.2024 

Monday 

26.08.2024 

4. Uploading clarification 

(On making report on 
clarification) 

- - Saturday 

31.08.2024 

5.  Price-bid uploading 

along with complete 

tender document 

with clarification 

duly signed with 

tender cost of 

Rs. 2500/- + 

18% GST = 

Rs.2950/- and 

EMD of 

Rs. 97,000.00 

through online 

payment 

Monday 
02.09.2024 

Friday 
07.09.2024 

6.  Envelope No. 1 
opening (Technical) 

Monday 
09.09.2024 

 

7.  Envelope No. 2 

opening (financial 

bid) 

(Tender opening C1) 

 Thursday 

12.09.2024 
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NOTES : 

1 All eligible / interested tenderer are required to be enrolled on portal https://mahatenders.gov.in before 
downloading tender documents and participate in e-tendering. 

 

2 Tenderer are requested to contact on following telephone number for any doubts / information / difficulty 

regarding online process. Tel. : 0217-2744771 / 72 / 73 / 74 / 76 Ext. No. 199 / 111 / 110 and 

Shri Rahul Swami : Mobile : 9209000369, Email : enggsec@sus.ac.in of Punyashlok Ahilyadevi Holkar Solapur 

University 

3 The amount for Earnest Money Deposit and Tender cost should be deposited online only. Tenderer should 

submit the documents, related to tender, online. 

Copy of required documents ( submitted in Envelope No. 01 ) as per tender volume also should be submitted 
personally within two days of opening of tender i.e. by 12.09.2024 upto 17.00 p.m. in the office of the University 

Engineer, Punyashlok Ahilyadevi Holkar Solapur University, Solapur. 

Earnest Money Exemption Certificate is not applicable / consider for the University Works. 
 

Successful tenderer should submit original receipt to the Finance & Account Officer, Punyashlok Ahilyadevi 

Holkar Solapur University, Solapur that the amount of Earnest Money Deposit and Tender Cost is deposited 

by the contractor in the account of Finance & Account Officer, Punyashlok Ahilyadevi Holkar Solapur 

University, Solapur,Construction Department, Punyashlok Ahilyadevi Holkar Solapur University, Solapur. 
4 Other instructions can be seen in the tender document. All or any one of the tender may be rejected by the 

University Authority without assigning any reason whatsoever. 

5. Tender notice of this work can also be seen on Punyashlok Ahilyadevi Holkar Solapur University website 

http:/su.digital university.as 

6. The tenderer can ask clarification if any required between 12.08.2024 to 26.08.2024 and the 
clarification shall be uploaded on 31.08.2024 upto 17.00 p.m. 

7. Right to reject any or all tenders without assigning reason therefore is reserved by Registrar of the 
Punyashlok Ahilyadevi Holkar Solapur University, Solapur. 

 

 

REGISTRAR 

PUNYASHLOK AHILYADEVI 

HOLKAR SOLAPUR UNIVERSITY, 
SOLAPUR 
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PUNYASHLOK AHILYADEVI HOLKAR SOLAPUR UNIVERSITY, SOLAPUR 

TENDER NOTICE No.PAHSUS/Engg/2024/ 216 FOR YEAR 2024-2025 

 
Name of work : Supply, installation, testing and commissioning of five Nos. MRL ( 

Machine Room Less ) of 15 passenger lifts and one No. 10 passenger 

MRL lift including minor civil work at Administrative Building and 

Examination Bhavan of Punyashlok Ahilyadevi Holkar Solapur 

University, Solapur. 

RECAPITULATION SHEET 
 

SUMMARY OF COST  

 
Sr. 
No. 

Description Approximate Estimated 
cost 

1. Lift cost  

1.1 15 passenger lift : Rs. 16,50,000/- x 5 Nos. Rs. 82,50,000.00 

1.2 10 passenger lift : Rs. 14,50,000/- x 1 No. Rs. 14,50,000.00 

1.3. TOTAL COST OF LIFTS Rs. 97,00,000.00 

Rs. 97,00,000.00 ( Rupees Ninety Seven Lacs only ) 

2. Reimbursement of GST @ 18.00% charges Rs. 

3. Reimbursement of Insurance amount – 
1% on awarded cost 

Rs. 

4. Reimbursement of Royalty charges Rs. 

5. Testing charges Rs. 

Note : 

1 The above estimated cost of Rs. 97,00,000.00 is approximate exclusive of reimbursable charges stated under 

Sr.No. 2, 3, 4 & further as described below. 

 

2 The amount of insurance as per SSR note section B ( i ) of section B shall be 0.5% of awarded cost 

Rs. which shall be Rs. and will be 

reimbursement only on documentary evidence of receipt of payment and insurance policy in original. 

 

3 The amount of royalty charges are as per the letter No. SOL / PWC / Prakalp-I Marathi / 2286 / 2021 dated 05 

July 2021 shall be Rs. - and on which quoted cost shall not admissible. 
 

4 GST as 18% of approximate estimated cost is taken in Recapitulation sheet as provision which will be payable 
only on receipt of documentary evidence of payment of GST and only such payment of GST will be 

reimbursed. 
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PUNYASHLOK AHILYADEVI 

HOLKAR SOLAPUR UNIVERSITY, 

SOLAPUR 

E-TENDER NOTICE No. PAHSUS/Engg/2024/ 216 FOR YEAR 2024-25 

 
Online tenders (e-tender) in C-1 form are invited from the most reputed lift agencies having turnover above 

Thirty Crores without considering the cost of AMC for the following work by the Registrar, Punyashlok 

Ahilyadevi Holkar Solapur University, Solapur, phone No. 0217- 2744771/72/73/74/76 on Government of 

Maharashtra Electronic Tender Management system https://mahatenders.gov.in The AMC charges should be 

separately quoted in attached sheet. The AMC charges should be separately quoted in attached sheet. 

The details can be viewed and downloaded only directly from the Government of Maharashtra e-

tendering Portal https://mahatenders.gov.in. This detailed tender notice is available on Notice Board of 

the office of The Registrar, Punyashlok Ahilyadevi Holkar Solapur University, Solapur. 

 

NOTE: 

1. All eligible / interested contractors are mandated to get enrolled on e-tendering portal 
https://mahatenders.gov.in 

 

2. To process the tenders online bidders are required to obtain digital certificate. 

 

3. Contractors can contact 0217-2744771 / 72 / 73 / 74 / 76 Ext. 199 / 111/ 110 and Shri Rahul Swami 

Mobile : 9209000369. Email : enggsec@sus.ac.in for clarification of their doubts regarding the 

process of Electronic Tendering System. 

 

4. Submission of documents pertaining to tender form fee and EMD of tender can be 

uploaded. 

 

 

 
REGISTRAR 

PUNYASHLOK AHILYADEVI 
HOLKAR SOLAPUR UNIVERSITY, 
SOLAPUR 
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PUNYASHLOK AHILYADEVI 

HOLKAR SOLAPUR UNIVERSITY, 

SOLAPUR 

E-TENDER NOTICE No. PAHSUS / Engg./2024 / 216 FOR YEAR 2024-2025 

DETAILS OF WORK 

 

Name of work : Supply, installation, testing and commissioning of five Nos. MRL ( 

Machine Room Less ) of 15 passenger lifts including minor civil work 

at Administrative Building and Examination Bhavan of Punyashlok 

Ahilyadevi Holkar Solapur University, Solapur. 

and 

Supply, installation, testing and commissioning of one No. MRL ( 
Machine Room Less ) of 10 passenger lifts at Administrative 
Building and Examination Bhavan including minor civil work of 

Punyashlok Ahilyadevi Holkar Solapur University, Solapur. 

 

Approximate Estimated cost 

put to tender   : Rs. 97,00,000.00 In 

words Rupees : Rupees Ninety Seven Lacs only 

 
Earnest money deposit : Rs. 97,000.00 

 
 

The Earnest Money should be deposited only through Net Banking by Linking https://mahatenders.gov.in. The 
proof / receipt and duly attested copies shall uploaded at the time of submission. 

 
Total security deposit shall be 5% ( FIVE ) percent of agreed / allotted cost while 50% of total security deposit 
shall be paid as initial security deposit on acceptance of tender / on issue of letter of intent while balance 50% of 
security deposit shall be recovered at the rate of 5% from each running bill. The time of completion of all six lifts 

shall be four months including monsoon. 

 
 

TO BE FILLED BY THE CONTRACTOR 

 

I / We have quoted my / our offer in lump-sum amount in words as well as in figures. I / we further undertake 

to enter into contract in regular ‘ C-1 ‘ form in Punyashlok Ahilyadevi Holkar Solapur University, Solapur. 

 

 

 

Name & Signature of Contractor / 

Power of Attorney holder 

with complete address 
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THE REGISTRAR 
PUNYASHLOK AHILYADEVI 
HOLKAR 

SOLAPUR UNIVERSITY, SOLAPUR 

Supply, installation, testing and commissioning of MRL ( Mahine Room Less ) 

five Nos. 15 (fifteen) passenger and One No. 10 (ten) passenger 

NAME OF WORK : lifts including minor civil works at Administrative Building and 

Examination Bhavan at Punyashlok Ahilyadevi Holkar Solapur 

University, Solapur 

Tender Notice No. : 
PAHSUS / Engg / 2024 / 216 for Year 2024-2025  

 
 

e-TENDER DOCUMENTS 
 

Volume I : General rules and directions for the guidance of contractors( Part I ) 

 
 

Part II : Conditions of contract, Additional conditions, specifications etc. 

 

 
Part III : Special condition on Lift 

 

 
Volume II : Letter of offer 
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1 TENDERING PROCEDURE 
 

1.1.   BLANK TENDER FORMS 
 

Tender forms can be downloaded from the e-tendering Portal of Government of Maharashtra 

i.e. https://mahatenders.gov.in after entering the details of payment towards tender fees as per the tender 

schedule. 

 
1.2. 1.2.1. Tender forms can be downloaded from the e-tendering portal of Government of 

Maharashtra i.e. https://mahatenders.gov.in after entering. 

 

1.2.2. The tenderers have to make a payment of Rs. Nil online as service charges for 

the use of Electronic tendering during online Bid Data Decryption and Re-encryption Stage 
of the tender. 

 

1.2.3  For any assistance on the use of Electronic tendering system, the users may call : Shri. Rahul 

Swami Mobile : 9209000369 or Tel. No. 0217-2744771 / 72 / 73 / 74 / 76 

Ext. 199 / 111 / 110 email : enggsec@sus.ac.in of Punyashlok Ahilyadevi Holkar Solapur University, 

Solapur. 
 

1.2.4. Tenderers should install the Mandatory Components available on the Home Page of 

https:mahatenders.gov.in under the section ‘ Mandatory Components ‘ and make the 

necessary Browser settings provided under section ‘ Internet Explore settings ‘. 
 

1.3. GUIDELINES TO BIDDERS ON THE OPERATIONS OF ELECTRONIC TENDERING 

SYSTEM OF PUNYASHLOK AHILYADEVI HOLKAR SOLAPUR UNIVERSITY, 

SOLAPUR. 
 

A. Pre-requisite to participate in the tenders processed by the University. 
 

1. Enrolment and Empanelment of contractors on Electronic Tendering System 

 

The contractors interested in participating in the tenders of University processed using the 

Electronic Tendering system shall be required to enroll on the Electronic Tendering system to obtain 
User ID. 

 

After submission of application for enrolment on the system, the application information shall be 

verified by the Authorized Representative of the Service Provider. If the information is found to be 

complete, the enrolment submitted by the Vendor shall be approved. 

 
The contractors may obtain the necessary information on the process of enrolment and 

empanelment may visit the information published under the link Enroll under the section E-
tendering toolkit for Bidders on the Home Page of the Electronic Tendering system. 

 

2. Obtaining a Digital Certificate : 

 

The Bid Data that is prepared online is required to be encrypted and the hash value of the Bid Data is 

required to be signed electronically using a Digital Certificate ( Appropriate class ). This is required to 
maintain the security of the Bid Data and also to establish the identity of the Contractor transacting on 

the system. 
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The Digital certificates are issued by an approved certifying Authority authorized by the 

Controller of certifying Authorities of Government of India through their Authorized 

Representatives upon receipt of documents required to obtain a Digital Certificate. 

 

Bid data / information for a particular tender may be submitted only using the Digital certificate 

which is used to encrypt the data / information and sign the hash value during the Bid Preparation 

and Hash Submission stage. In case during the process of preparing and submitting a Bid for a 

particular tender, the contractor losses his / her Digital signature Certificate ( i.e. due to virus attack, 

hardware problem, operating system problem ); he / she may not be able to submit the Bid online. 

Hence, the Users are advised to store his / her Digital Certificate securely and if possible, keep a 

backup at safe place under adequate security to be used in case of need. 
 

In case of online tendering, if the Digital Certificate issued to an Authorized User of a Partnership firm is 
used for signing and submitting a bid, it will be considered equivalent to a No objection certificate / power 
of attorney to that User to submit the bid on behalf of the Partnership firm. The Partnership firm has to 
authorize a specific individual via an authorization Certificate signed by a partner of the firm ( and in case 
the applicant is a partner, another partner in the same form is required to authorize ) to use the digital 
certificate as per Indian Information Technology Act, 2000. 

 

Unless the Digital Certificate is revoked, it will be assumed to represent adequate authority of the Authority 

User to bid on behalf of the firm for the Tenders processed on the Electronic Tender Management System 

of Government of Maharashtra as per Indian Information Technology Act, 2000. The digital signature of 

this Authorized User will be binding on the firm.It shall be the responsibility of Partners of the firm to 

inform the certifying authority of Sub certifying authority, if the Authorized Use changes, and apply for 

fresh Digital Signature Certificate. The procedure for application of a Digital Signature Certificate will 

remain the same for the new Authorized User. 

 
The same procedure holds true for the Authorized Users in a Private / Public Limited Company. In this 
case, the Authorization Certificate will have to be signed by the Director of the company or the 

Reporting Authority of the Applicant. 

 

For information on the process of application for obtaining Digital Certificate, the Contractors may visit 

any Certifying Authority. 
 

3. Recommended Hardware and Internet Connectivity 

 

To operate on the Electronic Tendering System, the Contractors are recommended to use Computer 
System with atleast 1 GB of RAM and broadband connectivity with minimum 512 kbps 

bandwidth. 
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4. Set up of Computer System for executing the operations on the Electronic Tendering System 

 
To operate on the Electronic Tendering System of Government of Maharashtra, the Computer System 

of the Contractors is required be set up. The contractors are required to install utilities available under 
the section Mandatory Installation components on the Home Page of the System. 

 

The Utilities are available for download freely from the above mentioned section. The contractors are 

requested to refer to the E-tendering Toolkit for Bidders available online on the Home Page to understand 

the process of setting up the System. 
 

5 Payment for Service Provider fees : 

In addition to the Tender Document Fees payable to Punyashlok Ahilyadevi Holkar Solapur 

University, Solapur the contractors shall pay service providers fees of Rs. NIL through online 

payments gateway service available on electronic Tendering System. For the list of options for 

making online payments, the Contractors are advised to visit the link E-Payment Options under the 

section E-Tendering Toolkit for Bidders on the Home Page of the Electronic Tendering System. 
 

B. Steps to be followed by contractors to participate in the e-Tenders processed by the 

University. 

 

1. Preparation of online Briefcase 

 

All Contractors enrolled on the Electronic Tendering System   of   Government of Maharashtra are provided 

with dedicated briefcase facility to store documents / files in digital format. The Contractors can use the 

online briefcase to store their scanned copies of frequently used documents / files to be submitted as a part 

of their bid response. The contractors are advised to store the relevant documents in the briefcase before 

starting the Bid Preparation and Hash submission stage. 

 

In case, the Contractors have multiple documents under the same type (e.g. multiple Work Completion 

Certificates) as mentioned above, the Contractors advised to either create a single pdf file of all the 

documents of same type or compress the documents in a single compressed file in zip or rar formats and 

upload the same. 

 

It is mandatory to upload the documents using the briefcase facility. Therefore, the Contractors are advised 

to keep the documents ready in the briefcase to ensure timely bid preparation. 
 

Note: Uploading of documents in the briefcase does not mean that the documents are available to Punyashlok 

Ahilyadevi Holkar Solapur University, Solapur at the time of Tender Opening stage unless the documents 

are specifically attached to the bid during the online Bid Preparation and Hash Submission stage as well as 

during Decryption and Re-encryption stage. 
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2 Online viewing of Detailed Notice Inviting Tenders: 
 

The Contractors can view the Detailed Tender Notice along with the Time Schedule (Key Dates) 

for all the Live Tenders released by Punyashlok Ahilyadevi Holkar Solapur University on the 

home page of Solapur University’s Web site & 

e-Tendering Portal on https://mahatenders.gov.in under the section Organization Tenders. 
 

3 Download of Tender Documents: 

 
The Pre-qualification / Main Bidding Documents are available for free downloading. However 

to participate in the online tender, the bidder must purchase the bidding documents online by 

filling up details of the payment towards the cost of Tender Form Fee. 
 

4 Online Bid Preparation and Submission of Bid Hash (Seal) of Bids: 

 
Submission of Bids will be preceded by online bid preparation and submission of the digitally signed Bid 

Hashes (Seals) within the Tender Time Schedule (Key Dates) published in the Detailed Notice Inviting Tender. 

The Bid Data is to be prepared in the templates provided by the university. The templates may be either form 

based, extensible tables and / or up loadable documents. In the form based type of templates and extensible 

table type of templates,the contractors are required to enter the data and encrypt the data using the Digital 

Certificate. In the upload able document type of templates, the Contractors are required to select the relevant 

document / compressed file (containing multiple documents) already uploaded in the briefcase. 
 

Notes : 

a The Contractors upload a single document or a compressed file containing multiple 

documents against each unloadable option. 

b. The Hashes are the thumbprint of electronic data and are based on one – way 

algorithm. The Hashes establish the unique identity of Bid Data. 
c. The bid hash values are digitally signed using valid Class – II or Class – III Digital Certificate 

issued by any Certifying Authority. The Contractors are required to obtain Digital Certificate 
inadvance. 

d.  After the hash value of bid data is generated, the Contractors cannot make any change / 

addition in its bid data. The bidder may modify bids before the deadline for Bid Preparation 

and Hash Submission as per Time Schedule mentioned in the Tender documents. 

e. This stage will be applicable during both, Pre-bid / Pre-

qualification and Financial Bidding Processes. 

5. Close for Bidding (Generation of Super Hash Values): 

 

After the expiry of the cut–off time of Bid Preparation and Hash Submission stage to be completed by the 
Contractors has lapsed, the Tender will be closed by the Tender Authority. 

The Tender Authority from Punyashlok Ahilyadevi Holkar Solapur University, Solapur generate and 
digitally sign the Super Hash values (Seals). 

 
6 Decryption and Re-encryption of Bids (submitting the Bids online): 

 
After the time for generation of Super Hash values by the Tender Authority from Punyashlok Ahilyadevi 

Holkar Solapur University, Solapur has lapsed, the Contractors have to make the online payment of Rs. N i 

l towards the fees of the Service Provider. 
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After making online payment towards Fees of Service Provider, the Contractors are required to decrypt their 

bid data using their Digital Certificate and immediately re-encrypt their bid data using the Public Key of the 

Tendering Authority. The Public Key of the Tendering Authority is attached to the Tender during the Close 

for bidding stage. 

Note: The details of the Processing Fees shall be verified and matched during the Technical Opening 

stage. 

At this time, the Contractors are also required to upload the files for which they generated the Hash values 

during the Bid Preparation and Hash Submission stage. 
 

The Bid Data and Documents of only those Contractors who have submitted their Bid Hashes (Seals) within 

the stipulated time (as per the Tender Time Schedule), will be available for decryption and re-encryption and 

to upload the relevant documents from Briefcase. A Contractor who has not submitted his Bid Preparation 

and Hash Submission stage within the stipulated time will not be allowed to decrypt / re-encrypt the Bid data 

/ submit documents during the stage of Decryption and Re-encryption of Bids (submitting the Bids online). 

7 Short listing of Contractors for Financial Bidding Process: 

The Tendering Authority will first open the Technical Bid documents of all Contractors and after 

scrutinizing these documents will shortlist the Contractors who are eligible for Financial Bidding 

Process. The shortlisted Contractors will be intimated by email. 
 

8 Opening of the Financial Bids: 

The Contractors may remain present in the Office of the Tender Opening Authority at the time 
of opening of Financial Bids. However, the results of the Financial Bids of all Contractors shall be 
available on the e-Tendering Portal of Government of Maharashtra 
i.e. https://mahatenders.gov.in. immediately after the completion of opening process. 

 
9 Tender Schedule (Key Dates): 

 

The Contractors are strictly advised to follow the Dates and Times allocated to each stage under 

the column “Contractor Stage” as indicated in the Time Schedule in the Detailed Tender Notice for 

the Tender. All the online activities are time tracked and the Electronic Tendering System enforces 

time-locks that ensure that no activity or transaction can take place outside the Start and End Dates 
and Time of the stage as defined in the Tender Schedule. 

 

At the sole discretion of the Tender Authority, the time schedule of the Tender stages may 
be extended. Joint venture is not allowed. 

2. EARNEST MONEY AND SECURITY DEPOSIT. 

 

Scanned copy of Earnest Money Deposit (E.M.D.) which should be paid online and scan copy should 

be submitted as per tender schedule to the University Engineer. 
 

2.1. Earnest money exemption certificate will not be accepted. 
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2.2 The amount of earnest money will be forfeited, in case a successful contractor does not pay the 

amount of initial security deposit within the time specified as stipulated by the Registrar and 

complete the contract documents. In all other cases, earnest money will be refunded back to other 

contractors after deposition of Initial Security Deposit by successful contractor. 
 

2.3 SECURITY DEPOSIT 
The total Security Deposit to be paid shall be 5% ( Five percent ) of agreed quoted amount. 

The successful tenderer shall have to deposits half of the Security Deposit by cash or by 
Demand Draft  in favour of Finance & Account Officer, 

Punyashlok Ahilyadevi Holkar Solapur University, Solapur. Failing which his earnest money 

will be forfeited to the Registrar. The balance 50% security deposit will be recovered from 

running account bills at 5% of a m o u n t s h o w i n g i t e m ( d ) 

o f t h e memorandum in printed C-1 form or as may be decided by the Registrar during course 
of execution of the work looking to the position and circumstances that may prevail, whose 

orders will be final and binding on the contractor. 

 

The Security deposit for the due performance of the contract shall be as detailed in the tender 

documents elsewhere. Fifty percent of the Security deposit will have to deposited within ten days 

of the acceptance of the tender and the   remaining    fifty percent will be recovered from the running 

bills   as the rate as specified in the tender form on the cost of work as per CSR prevailing at the 

time of acceptance of tender. 

Initial Security Deposit should be deposited by Demand Draft in favour of Finance & Account 

Officer, Punyashlok Ahilyadevi Holkar Solapur University, Solapur. 

2.4. PERFORMANCE SECURITY DEPOSIT shall be (as per Government Resolution 

Public Works Department No.BDG2016/Pra.Kra-2/Bldg.2/dated 12/2/2016) 

 
2.5. In the event of failure of the tenderer to pay initial security deposit within 10 days (unless extended 

in writing by the Registrar) from the date of receipt of notice of acceptance of his tender, the 

amount of earnest money shall be forfeited to University and the acceptance of his tender, shall be 

considered withdrawn. Except that in the event of the notice of acceptance of the tender not being 

issued within 120 days of the date of opening of Envelope No.2 (financial bid). The tenderer shall 

have the option (to be intimated in writing in good time before the expiry of 120 days period) of 

withdrawing his tender, in which case the earnest money should be refunded in full. All the tenders 

shall 
remain open for acceptance for 120 days from the date fixed for opening of envelope No.2. (Financial 
bid) and thereafter until it is withdrawn by the tenderer by notice in writing as per condition No. 2 of 
the Memorandum. 

 

2.6. Earnest money of the unsuccessful Tenderers will be refunded online after the work order issued to 

the successful tenderer or on the expiry of the validity period whichever is earlier automatically 

through e-Tender portal. 

2.7  The acceptance of the tender may be intimated to the contractor telegraphically or otherwise and 

either by the officer competent to accept the tender or any authority in the department including 

Government and such intimation shall be deemed to be an intimation of acceptance of the tender 

given by the authority competent to accept the tender. 
 

2.8 In case there is difference between amount written in figures and words, the Lower offer 

will be taken as final. 

3. Income Tax 

The Income Tax and surcharge thereon will be deducted from bill amount at the rates amended from 
time to time or as intimated by the competent Income Tax authority, whether measured bill, advance 
payment or secured advance. 
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4. Other Taxes 

 
Labour welfare tax ( Upkar ) and any other statutory deduction as applicable and amended by 

the govt. from time to time will be deducted from each running bill of work done of the contractor 
by the University.   However, the GST shall be reimbursed to the contractor of submitting the 
documentary evidence of payment of GST to respective to the authority. 

 

5. Insurance 

 

As per the Govt. Resolution No. FD/Insurance-1098/Case No. 28/98, dated 19-08-1998 and Director 

of Insurance Maharashtra, Mumbai letter dated 26-04-2005 Contractor has to submit Govt. Insurance 

policy for the work. 
 

6. Royalty Charges 

 
The royalty charges shall be recovered from Contractor’s bill. 

 

7. Building and other construction workers cess 

Building and other construction workers cess @ 1% or at the rate amended from time to time as 

intimated by the competent authority of building and other construction workers Welfare Dept. 
1996 will be deducted from bill amount whether measured bill, advance payment or secured 

advance. 
 

8. TENDERING PROCEDURE 

 

8.1. The tender shall be unconditional, conditional tender shall be summarily rejected. 
 

8.2. EXAMINATION OF DRAWING AND SITE CONDITIONS: 

 

The tenderers shall in his own interest carefully examine the drawings, conditions of contract and 

specifications etc. He shall also inspect the site and acquaint himself about the climate, physical and 

all weather conditions prevailing at site, the nature magnitude, special features, and practicability of 

the works. All existing and required means of communications and access to site, availability of 

housing and other facilities, the availability of labour and materials, labour camp site, stores, godown 

etc.   He   shall obtain all necessary information as to the risk, contingencies and other circumstances 
which may affect and influence the tender. No claims on any of the above or any other factors will be 

entertained by the Government. Should there be any   discrepancy   or doubt or obscurity to be 

observed by him, he shall set forth in writing such discrepancies, doubts, obscurity and submit the 

same to the Registrar, Punyashlok Ahilyadevi Holkar Solapur University, Solapur for elucidation 

as soon as possible. 
 

9 TENDERING PROCEDURE 

 
9.1. CLARIFICATION OF TENDER 

 

The tenderers may ask the clarifications on tender w.e.f. 12.08.2024 to 26.08.2024 regarding the work and tender in 

writing and the clarifications will be given / uploaded on 31.08.2024 upto 5.00 p.m. 

These clarifications duly signed by tenderer should be uploaded alongwith tender documents which will be opened 

on 09.09.2024 with opening of Envelope No. 1 ( Technical ). These clarifications will form the part of conditions 

of contract 

 

The tender submitted by tenderer shall be based on the clarification/additional facility issued (if any) 

by the Department and his tender shall be unconditional. Conditional tenders will be summarily 

rejected. 
 

All tenderers are cautioned that the tenders containing any deviation from the contractual terms and 

conditions, specifications or other requirements, and conditional tenders will be rejected. 

 
CONTRACTOR No. of correction REGISTRAR 



Page. 15 

 

 

 

10 Manner of Submission of Tender and its Accompaniments: 

10.1. ENVELOPE NO. 1 : ( DOCUMENTS ) 

The first envelope “Envelope No.1” shall contain the following documents.. 

I. Scanned copy of forwarding letter. 

II. Scanned copy of EMD and Tender Cost amount shall be deposited online, (True Copy 

thereof duly Self attested) to be submitted as per the tender Schedule. 

III. Scanned copy of Certificate in Original or an attested copy thereof duly Self Attested showing 

the works of lifts of such magnitude are done in last five years. 
IV. Scanned copy of Details of other lift works tendered for and in hand with the value of 

work unfinished on the last date of submission of tender (In the proforma of Statement No. I. The 

Statement from the Heads of the Offices under whom the works are in progress should be enclosed 

of Lift contractor. 

V. Scanned copy of the List of owned Machinery immediately available with the tenderer for use on 

this work and list of machinery proposed to be utilized on this work, but not immediately available 

and the manner in which it is proposed. (In the proforma of Statement No. II.) 

VI. Scanned copy of details of one single work of similar type completed of such magnitude by the 

contractor during last three years i.e. 2021-2022, 2022-23, 2023-24 (In the proforma of Statement 

No. III) 

VII. Scanned copy of details of Technical personnel on the rolls of the tenderers. (In the proforma of 

Statement No. IV) 

VIII. Scanned copy of partnership deed and Power of Attorney, in case of a Firm, tendering for work. 

(True copy duly Self Attested ). 

IX. Scanned copy of Valid Professional Tax Registration Certificate in the form of PTR and PTE 

under section (1) of section 5 of Maharashtra State Tax on Profession, Trade callings and 

Employment Act 1975, Rule 3 (2) for employees including technical personnel from the 

Professional Tax office of the concerned District of Maharashtra with its latest valid clearance 

certificate. “No dues Clearance certificate” from competent authority should be submitted. 

X. Scanned copy of Valid GST registration certificate from Maharashtra State Sale Tax Department. 
 

10.2. ENVELOPE NO. 2: TENDER: (Financial Bid) 

Refer to Section Schedule of online tendering procedure at Sr. No. 1.3. 

 

10.3. SUBMISSION OF TENDER: 

Refer to Section ‘Guidelines to Bidders on the operations of T e ndering System of 

Punyashlok Ahilyadevi Holkar Solapur University, Solapur’ for details. 

10.4. OPENING OF TENDERS: 
 

On the date specified in the Tender Schedule, following procedure will be adopted for opening 

of the tender: 
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10.4.1. ENVELOPE NO.1: (Documents) 

First of all Envelope No. 1 of the tender will be opened online to verify    its contents as per 

requirements. If the various documents contained in this envelope do not meet the 

requirements of the Department, a note will be recorded accordingly by the tender opening 

authority and the said tenderer's Envelope No.2 (Financial Bid) will not be considered for 

further action, but the same will be recorded. The decision of the Tender opening authority in 
this regard will be final and binding on the contractor. 

 

10.4.2. ENVELOPE NO .2 : (FINANCIAL BID) 

 
This Envelope shall be open online if contents of Envelope No. 1 are found to be acceptable 

to the Department and / or fulfill the Qualifying Criteria. The tendered rates, quoted shall 

sealed and intimated to contractor through e-mail. 
 

10.5. TIME LIMIT : 

The work is to be completed within time limit as specified in the N.I.T which shall be reckoned from 
the date of written order of commencing   the   work and shall be inclusive of monsoon period. 

 

10.6. TENDER RATE : 

No alteration in the form of tender and the schedule of tender and no addition in   the scope of special 
stipulation will be permitted.   Rates quoted for the tender shall be taken as applicable to all leads and 
lifts. 

 

10.7. TENDER UNITS : 

The tenderers should particularly   note that   the   unit mentioned   in the Schedule “B” on which 

the rates are based. No change in the units shall be allowed. In the case of difference between the rates 

written in figures and in words the correct rate will be one, which is lower of the two. 

10.8. TENDER ACCEPTANCE: 

Acceptance of tender will rest with the University Buildings & Works Committee, Punyashlok 

Ahilyadevi Holkar Solapur University, Solapur who reserve the right to reject any or all tenders 

without assigning any reasons therefore. The tenderer whose tender is accepted will have to enter in 

to a regular C -1 agreement within 10 days of being notified to do so. In case failure on the part of 

Tenderer to sign the agreement within the stipulated time, the earnest money paid by him shall stand 

forfeited and the offer of the tenderer shall be considered as withdrawn by him. 

10.9. POWER OF ATTORNEY: 

If the tenderers are a firm or company, they should in their forwarding letter mentioning the names of 
all the partners together with the name of person who holds the power of attorney authorizing him to 
conduct all transactions on behalf of the body, along with the tender. 

 

10.10. The tenderer may in the forwarding letter mention any points he may wish to make clear but 
right is reserved to reject the same or the whole of the tenders if the same become conditional tender 
thereby. 

 
10.11. The contractor  or the firms tendering for the work shall inform the 

Department if they appoint their authorized Agent on the work. 
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10.12. Any dues arising out of contract will be recovered from the contractor as arrears o f land 

revenue if not paid amicable, moreover, recovery of Government dues from 
the contractors will be effected from the payment due to the contractor from any other 

Government works under execution with them. 

 

10.13. All pages of tender documents, specifications corrections slips etc. shall be initialed by 

the tenderer. The tenderer should bear full signature of the tenderer or his authorized 

power of attorney holder in the case of firm. 

10.14. VALIDITY PERIOD: 

The offer shall remain open for acceptance for minimum period of 120 days from the date of 

opening of Envelope No.2 (financial bid) and thereafter   until   it is withdrawn by the contractor 

by notice in writing duly addressed to the authority. (Refer to memorandum of C-1 form chapter). 
 

11 The contractor will have to sign the original copy of the tender papers and the drawings According 

to which the work is to be carried out. The contractor shall also have to give a declaration to the 

effect that, he has fully studied the plans, specifications, local conditions and availability of 

labour and materials and that he has quoted his rates with the consideration to all these factors. 
 

12 The right is reserved to revise or amend the contract documents prior to the due notified for the 

receipt of tenders or extended date. Such deviations, amendments or extensions,if any, shall be 

communicated in the form of corrigendum by letter or / and by notice in News Papers as may be 

considered suitable. 

13 The tender submitted by the tenderer remain valid for a period of 120 days from the date of 

opening of envelope No.2 (financial bid). Tenderer also see para 2 of General Rules etc. of 

contract form. 
 

14 The contractor(s) whose tender is accepted is required to note that no foreign exchange will be released 

by the university. 

 

15 The tenderers, which do not fulfill all or any of the conditions or are incomplete in any 

respect are liable to summarily rejection. 

 
16 Right to reject any or all tenders without assigning reason there for is reserved.The acceptance of 

the tender lies with the University Buildings & Works Committee, Punyashlok Ahilyadevi 

Holkar Solapur University, Solapur. 

 
17 The e-tender Notice shall form part of the tender agreement. 
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18 Instruction to Contractor: 

1 In case the tenderer whose offer is found lowest is requested to negotiate and reduce the offer, 
if the contractor does not respond within a period of 10 days the tender accepting authority 

without issuing any reminder reserves the right to reject such tender. 

 

2 In case the contractor, who is informed of acceptance of his tender, does not remit the initial 

Security Deposit within a period of 10 days, the tender accepting authority reserves the right to 

forfeit the Earnest Money Deposit without issuing any reminder to take further action according 

to the tender provision. 
 

3 As per Government instruction it is proposed to make payment of Contractor’s bill 

through ECS/NEFT system. For this purpose contractor should open his Bank Account in 
a Bank having Core-Banking facility only. 

 

4 Contractor shall submit a certificate to the effect that “All the payments to the Labour / Staff 

are made in Bank Accounts of Staff linked to Unique Identification Number (AADHAR 

CARD).” The certificate shall be submitted by the Contractor within 60 days from the 

commencement of contract. If the time period of Contract is less than 60 days then such 

certificates shall be submitted within 15 days from the date of commencement of contract [ 

Govt. Resolution No.Tender-2016/ Pr.Kr.20/Shikana/ Ema-2, Dated 9/12/2016] 
 

5 Govt. Resolution No. Bhakas 2019 / Pra.Kra.83 /Udyog4 dated 13 September 2019 of 

Energy and employee department of Maharashtra state. 
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STATEMENT -1 

STATEMENT OF LIST OF WORKS OF LIFT IN HAND AND WORKS TENDERED FOR 

AS ON LAST DATE OF SUBMISSION OF THIS TENDER 

NAME OF CONTRACTOR: 

(i) WORKS INHAND 
 

Sr. 
No. 

Name 
of work 

Agreement 

No. 

Tendered 
Amount 

Date of 

commencement 

Stipulated 

date of 

completion. 

Value of 

work 

already 

done. 

Value of 

Balance work 

to be executed 
in next 

18 
months 

Probable date of 

completion. 

R
em

ar
k
s 

1 2 3 4 5 6 7 8 9 10 

SAMPLE FORM 

 

 

(ii) WORKS TENDERED FOR 

 
Sr. 
No. 

Name of 

Work 

Name and Address of 

client 

Tendered 

Amount 

Time limit Probable date when 

decision is expected 

Other relevant 

details, if any. 

 2 3 4 5 6 7 

SAMPLE FORM 

Note : 

 

1.  This is only a standard form. Details are to be furnished in this format in the form of typewritten statement which shall be scanned 

enclosed in envelope No. 1 duly signed. 

2.  The documentary proof of work in hand / works tendered for should be submitted also be scanned with this statement duly attested by 

Gazzette Officer. 

 

SIGNATURE OF CONTRACTOR 
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STATEMENT - II 

STATEMENT SHOWING THE DETAILS OF PLANT AND MACHINERY 

IMMEDIATELY AVAILABLE WITH TENDERER FOR THIS WORK 

NAME OF CONTRACTOR: 

 

Sr. 

No. 
Name of 

Equipment 

No. of 

Units 

Kind and 

make 

Capacity Age and 

Condition. 

Present 

Location 

Remarks 

 2 3 4 5 6 7 8 

SAMPLE FORM 
 

Note: Use separate sheet for Civil and Electrical Works. 

Note: 1. This is only a standard form. Details are to be furnished in this format in the form of type written 

statements which shall be scanned enclosed in envelope No. 1 duly singed 
2. The documentary proof of having own machinery should also be scanned and submitted with this 

statement duly attested by Gazetted Officer. 

 

STATEMENT - III 

STATEMENT SHOWING THE DETAILS OF SIMILAR TYPE AND MAGNITUDE CARRIED 

OUT BY THE CONTRACTOR DURING LAST THREE  YEARS 

NAME OF CONTRACTOR: 

 

Sr. 
No. 

Name 

of 

work 

Name and 

address of the 

organization for 

whom the work 

was done 

Place 

And 

country 

Agreement 

No. and 

Date. 

Date of 

Comm- 

ence- 

ment 

Tendered 

cost. 

Total 

cost of 

work 

done. 

Actual date 

of 

completion 

Remarks 

1 2 3 4 5 6 7 8 9 10 

 

SAMPLE FORM 

 
 

Note: This is only a standard form. Details are to be furnished in this format in the form of 

type written statements which shall be scanned enclosed in envelope No.1 duly 

signed. The documentary proof of similar type of work done and magnitude should 

also be scanned and submitted with statement. 
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STATEMENT -IV 

 
STATEMENT SHOWING THE DETAILS OF TECHNICAL PERSONNEL AVAILABLE WITH 

CONTRACTOR WHICH CAN BE SPARED EXCLUSIVELY FOR THIS WORK 

 

NAME OF CONTRACTOR: 

 
 

Sr. 
No. 

Name of 

person 

Designation. Qualification Whether 

working 

in field or 

in office. 

Professional 

Experience 

of execution of 

similar works. 

Period for 

which the 

person is working 

with the tenderer. 

R
em

ar
k
s 

1 2 3 4 5 6 7 8 

 

 

SAMPLE FORM 

 

 
Note: This is only a standard form. Details are to be furnished in this format in the form of type written statements, 

which shall be scanned enclosed in envelope No.1 duly signed. The documentary proof of his Technical 

persons should also be scanned and submitted with statement. 

 

 
Signature of Contractor 
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STATEMENT - V 

 
STATEMENT SHOWING WORK DONE IN RESPECT OF PROVIDING, INSTALLATION 

and COMMISSIONING OF VARIOUS LIFTS DURING LAST FIVE YEARS 

NAME OF CONTRACTOR: 

 
 

Sr. 

No. 

Name 

of 

work 

Amount put 

to tender / 

tendered 

cost 

Agreement 

No. Date of 

Comm 

encem 

ent 

Amount of work done during each of 

last five years 
Amount of 

work Still 

remaining 

to be 

executed R
em

ar
k
s 

2019- 

20 

2020- 
21 

2021- 
22 

2022- 
23 

2023- 
24 

1 2 3 4 5 6 7 8 9 10 11 12 

 

 

SAMPLE FORM 

 

 
Out ward No. and date of certificate issuing authority: 

 
Note:    This is only a standard form. Details are to be furnished in this format in the form of type written 

statements, which shall be scanned enclosed in envelope No.1 duly signed. The documentary 

proof of work done with whom contractor executed should also be scanned and submitted 

with this statement. 

 

Signature of Contractor 
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NAME OF WORK : Supply, installation, testing and commissioning of five Nos. MRL ( 

Machine Room Less ) 15 passengers lifts and One No. 

10passenger MRL ( Machine Room Less ) at Administrative Building and 

Examination Bhavan of Punyashlok Ahilyadevi Holkar Solapur University, 

Solapur. 

GENERAL DESCRIPTION OF WORK 

 

The work of supply, installation, testing and commissioning of MRL ( Machine Room Less ) 5 (five) Nos.15 passengers lifts and 

One No. 10 passenger MRL ( Machine Room Less ) lift including minor civil work at Administrative Building and Examination 

Bhavan of Punyashlok Ahilyadevi Holkar Solapur University, Solapur. The MRL lift will be installed from ground, first, second 

and third floor. The period of completion of work shall be four months including monsoon. 

The detail description of work, specification etc. is given under section of detailed requirements and conditions of MRL lift at Pg. 

LF.01 to LF.29 of this tender. 

SCOPE OF WORK 
 

1 MRL : Machine room less lift 

 

2 Nos. of lifts : 15 Passenger : 5 Nos. 10 

Passenger : 1 No. 

 

3 Rated speed : 1.00 Km. / second 

 

4 Total travel distance : 10.80 mt. 

 

5 Floor to be served : Ground, First, Second and Third 

 

6 Nos. of stops : 4 stops ( All stops at one side ) 

 

7 Lift pit depth : 1.65 mt. 

 

8 Type of lift machine : Central A.C. servo drive 

with Micro-Processor simple 

collective selective control 

A.C. VVVF 
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DECLARATION OF THE CONTRACTOR 

 
I / We hereby declare that I / We have made myself / ourselves thoroughly conversant with the local conditions 

regarding all materials and labour on which I / We have based my / our rates for this tender. The specifications, 

conditions and leads on this work have been carefully studied and understood by me 

/ us before submitting this e- tender. I / we undertake to use only the best materials and of manufacturers listed and 

attached with this tender and as approved by the University Engineer and the Registrar, PMC and Architect, 

Punyashlok Ahilyadevi Holkar Solapur University, Solapur or his / their duly authorized assistant during execution 

of the work and abide by his decisions. 

 
 

 

 

SIGNATURE OF THE CONTRACTOR 

 

 

 

 

 

 

 

 

 
CONTRACTOR No. of correction REGISTRAR 



 

AGREEMENT FORM C-

1 

Page. 25 

------------------------------------------------------------------------------------------------------------------------------------ 

LUMP-SUM TENDER & CONTRACT FOR WORK 

---------------------------------------------------------------------------------------------------------------------------------------- 

PUNYASHLOK AHILYADEVI HOLKAR SOLAPUR UNIVERSITY, SOLAPUR. 

--------------------------------------------------------------------------------------------------------------------------------------- 

 
NAME OF WORK : Supply, installation, testing and commissioning of five Nos. 

MRL ( Machine Room Less ) 15 passengers lifts and 

One No. 10 passenger MRL ( Machine Room Less ) including minor 

civil work at Administrative Building and Examination Bhavan of 

Punyashlok Ahilyadevi Holkar Solapur University, Solapur. 

GENERAL RULES & DIRECTIONS FOR THE GUIDANCE OF CONTRACOTRS – 

1.  All works proposed to be executed by contract shall be notified in a form of invitation to tender Online e-

Tendering System also pasted on a board hung up in the office of University Engineer and signed by the 

Registrar, Punyashlok Ahilyadevi Holkar Solapur University, Solapur. 

This form will state the work to be carried out as well as the date for submitting and opening tenders and time 

allowed for carrying out the work as per e-tendering schedule,   also   the amount of earnest money to be 

deposited with the tender, and the amount of    the security deposit to be deposited by the successful tenderer 

and the percentage, if any,   to   be deducted from bills. Copies of the specifications, designs and drawings, 

estimated rates, schedule rates and any other documents required in connection with the work shall be signed 

by the University Engineer for the purpose of identification and shall also be open for inspection by contractors 

at the office of the University Engineer, during office hours. 

. 
Where the works are proposed to be executed according to specifications given in the tender document in 

addition to lift agency and approved by a competent authority on behalf of the Registrar, P u n y a s h l o k 

A h i l y a d e v i H o l k a r Solapur University, Solapur payable at Solapur such specifications with 

designs and drawings shall form part of the accepted tender. 

2. In the event of the tender being submitted by a firm. 
2.(a) The contractor shall pay as per e-tendering schedule sum of Rs. 97,000/- (Rupees Ninety Seven 

Thousand only ) as and by way of earnest money online. 
 

2.(b) In the event of his tender accepted, subject to the provisions of Sub- clauses (iii) below, the said 

amount of earnest money shall be appropriated towards the amount   of security deposit payable 

by him under conditions of General conditions of contract. 
 

2.(c)    If after submitting the tender, the contractor withdraws his offer, or modifies the same or if after 

the acceptance of his tenders the contractor fails or neglect to furnish the balance of security deposit 

without prejudice to any other rights and powers of the university, hereunder or in law university 

shall be entitled to forfeit the full amount of the earnest money deposited by him. 
 

2.(d) In the event of his tender not being accepted, the amount of earnest money deposited by the contractor, 

shall unless it is prior thereto forfeited under the provisions of sub clause 

(c) above, refunded to him on his passing receipt therefore. 
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3. Receipt for payments made on account of any work, when executed by a firm, shall also be signed by all the 

partners, except where the contractors are described   in their tender   as firm, in which case the receipts 

shall be signed in the name of firm by one of the partners, or by some other person having authority to give 

effectual receipts for the firm. 

 
4. Any person who submits a tender shall fill up the usual printed form stating at what percentage above or 

below the rates specified in Schedule ‘B’ (Memorandum showing item of work to be carried out) he is willing 

to undertake the work. Only one rate or such percentage on all estimated rates/scheduled rates shall be named 

tenders which purpose any alteration in the work specified in the said form of invitation to tender, or in the 

time allowed for carrying out the work, or which contain any other conditions, of any sort will be liable to 

rejections. No printed form of tender shall include a tender for more than one works but if contractors who 

wish to tender two or more works, they shall submit separate tender for each work. Tender shall have the name 

and number of the work to which they refer, written outside the envelope. 

 

5. The Registrar, P u n y a s h l o k A h i l y a d e v i H o l k a r Solapur University, Solapur shall open 

tenders as per the e-tender schedule and intimated results through e-mail. In the event of a tender being 

accepted, the contractor shall, for the purpose of identification, sign copies of the specifications and other 

documents mentioned in Rule. 1. 

 
In the event of tender being rejected, the University Engineer shall refund the amount of the earnest money 

deposited, to the contractor making the tender, on his giving a receipt for the return of the money. 

 
6. The officer competent to dispose of the tender shall   have the right   of rejecting all or any of the 

tenders without assigning any reason. 

 
7. No receipt for any payment alleged to have been made by a contractor in regard to any matter relating to this 

tender or the contract shall be valid and binding on Government unless it is signed by Registrar. 

 
8. The memorandum of work to be tendered for and the schedule of material to be supplied by university and 

there rates shall be filled in and completed by the office of the University Engineer, before the tender form 

is issued. If a form issued   to an intending tenderer   has not been so filled in and completed he shall 

request the said office to have this done before he completes and delivers his tender. 

 
9. All works shall be measured net by standard measure and according to the rules and customs adopted by the 

Public Works Department and without reference to any local custom. 

 

10. Under no circumstances shall any contractor be entitled to claim   enhanced rates for any items in this 

contract. 

 

11. Every registered contractor should produce along with his e-tender certificate of Registration as approved 

contractor in the appropriate class and renewal of such registration with date of expiry. (Copies to be attested 

by a Gazette Officer) 
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12. All corrections and additions or pasted slips should be initialed. 

 
13. The measurement of work will be taken according to the usual methods in use in the Public Works 

Department and no proposals to adopt alternative methods will be accepted. The University Engineer’s 

decision as to what is the usual method in use in the department will be final. 

 
14. The tendering contractor shall furnish a declaration along with the tender showing all works for which he has 

already entered into contract and the value of work that   remains to   be executed in each case on the date of 

submitting the tender. 

 
15. Every tenderer shall   scan   along   with   electronic tendering   system, information regarding the income 

tax circle or ward of a district in which   he is assessed to   income tax, the reference to the number of 

assessment year. 

 
16. No foreign exchange would be released by the University for the Purchase of plant and machinery required 

for the execution of the work contracted. 

 

17. The contractor will have to construct shed for storing controlled   and valuable   materials brought by   him   

at the work   site at contractor’s cost. The material will be taken for use in the presence of the departmental 

person. No material will be allowed to be removed from   the site of work. 

 

18. The contractors shall also give a list of machinery in their possession and which they propose to use on the 

work in the form of statement No. II 

 
19. Every registered contractor should furnish along with tender a statement showing previous experience and 

technical staff employed by him in the form of specimen given. 

 
20. Successful tenderer will   have   to   produce   to the   satisfaction    of    the accepting authority a valid and 

current license issued in his favors under the provision of Contract Labors (Regulation and Abolition Act 

1970) before starting work, failing which acceptance of the tender will be liable for withdrawal and earnest 

money will be forfeited by the university. 

 

21. The contractor shall comply with the provision of the Apprentices Act 1961 and Rules and Order issued there 

under from time to time. If he fails to do so, his failure will be a breach of contract and Registrar may 

in his discretion cancel the contract. The contractor shall also be liable for any pecuniary liability arising on 

account of any violation by him of    the provisions of the Act. 
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TENDER FOR WORKS 
 

1. I / we hereby tender for the execution, for the university (herein before and herein after referred to 

as owner /Registrar of the work specified in the under written memorandum within the time 

specified in such memorandum at   

(memorandum showing items of work to be carried out) and in accordance in all respects 

with the specifications, designs, drawings and instructions in writing referred the conditions 

of the contract. 

 

MEMORANDUM 
 
 

a) It several sub works are 

included 

they should be detailed in a 

separate list 

a) Name of work Supply, installation, testing and commissioning of five 

Nos. MRL ( Machine Room Less ) 15 passengers lifts 

and One No. 10 passenger MRL ( Machine Room 

Less ) at Administrative Building and Examination 

Bhavan of 

Punyashlok Ahilyadevi Holkar Solapur 

University, Solapur. 

 b) Estimated cost Rs. 97,00,000/- 

 c ) Earnest money Rs. 97,000/- 

b ) Security Deposit Percentage if any to be deducted 

from bills so as to make up the total 

amount required as security deposit 

by the time, half the work, 

asmeasured by the cost is done. 

 

5% of accepted tender cost 

c) Completion period 4 calender months including 
monsoon for five lifts and 
3 calender months including 
monsoon for one lift 
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2 I / We agree that the offer shall remain open for acceptance for a minimum period of 120 daysfrom the date 

fixed for opening the “same” means envelope No. 2 and thereafter until it is withdrawn by me / us by notice 

in writing duly addressed to the authority opening the tenders and sent by registered post AD or otherwise 
delivered at the office of such authority university receipt no. 

  _. 

The amount of earnest money shall not bear interest and shall be liable to be forfeited by the university, should 

I / we fail to (i) abide by the stipulation to keep the offer open for the period mentioned above or (ii) sign and 

complete the contract documents as required by the engineer and furnish the security deposit as specified in 
item (d) of the memorandum contained in paragraph 1 above within the time limit laid down in clause (1) of 

the annexed general conditions of contract. The amount of earnest money may be adjusted towards the security 

deposit or refunded to me / us if so desire by me / us in writing, unless the same or any part thereof has 

been forfeited as aforesaid. 

 

3.      Should this tender be accepted I / we hereby agree to abide by and fulfill all the terms and provisions of the 

conditions of contract annexed hereto so far as applicable and default thereof to forfeit and pay to university the 

sum of money mentioned in the said conditions. 

 

 

 

 
 

 

 
 

 

 
CONTRACTOR No. of correction REGISTRAR 



 

 

 

 

 

 

 

 

 

 

 
 

 
 

VOLUME 

I PART II 



Page. 30 

2 GENERAL CONDITIONS OF CONTRACT 

2.1. INTERPRETATIONS AND DEFINITIONS 
 

2.1.1. SINGULAR AND PLURAL 
 

Where the context so requires words importing the singular shall also mean the plural and vice versa. 
 

2.1.2. HEADING AND MARGINAL NOTES TO CONDITIONS 
 

Heading and / or marginal notes to these conditions shall not be deemed to form part thereof or be taken 

into consideration in the interpretation or construction thereof or the contract. 
 

2.1.3. GENDER 
 

Words importing the masculine gender shall also include the feminine gender. 
 

2.1.4. WORDS IMPORTING PERSONS 
 

Words importing persons include Firms, Companies, Corporations and together bodies, 
incorporated or not. 

7.2. DEFINITIONS:- 

2.2.1.  In the “Contract” (as herein after  defined the following works and expressions shall have the 
meanings herein assigned except where otherwise specified. 

2.2.2. Contract: The contract document consists of the Invitation to tender, Opening of Tender, The 

Agreement, the General Instructions to Contractors, General Conditions of contract, Special 
Conditions of Contract, Specifications, the drawings, and Bills of Quantities, including all 

modifications thereof incorporated in the documents before their execution. The contract 
document is complementary, what is called for in one shall be as binding as it called for by all. 

 

The contract document is complementary, what is called for in one shall be as binding as if called for by all. 

The Registrar : 

The University Engineer : 

The Site Engineer : 

The Architect: 

The PMC : 

The Contractor : 

Are those mentioned as such in the Agreement and shall include their legal representatives, assigns or 
successors. They are treated throughout the Contract Document as if each were of the singular number 
and masculine gender. 

2.2.3. The Employer / owner shall mean PUNYASHLOK AHILYADEVI HOLKAR SOLAPUR UNIVERISTY, 

SOLAPUR. 
 

2.2.4. The “Registrar” means, The Registrar, PUNYASHLOK AHILYADEVI HOLKAR SOLAPUR 

UNIVERISTY, SOLAPUR. 
 

2.2.5. The “Contractor” shall mean    

  or company 

 

2.2.6. THE SENATE: - It is the Senate of the PUNYASHLOK AHILYADEVI HOLKAR SOLAPUR 
UNIVERSITY, SOLAPUR. 

 

2.2.7. THE MANAGEMENT COUNCIL: - It is The Management Council of PUNYASHLOK 
AHILYADEVI HOLKAR SOLAPUR UNIVERSITY, SOLAPUR. The decisions taken by the 
University Building and Works Committee shall be placed to the Management Council for ‘final’ 
decision and their decision shall be final and without appeal and binding to the contractor. 
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2.2.8 UNIVERSITY BUILDINGS AND WORKS COMMITTEE: - It is the University Building and 
Works Committee constituted as per Building and works committee ordinances framed under the Maharashtra 
University Act 1994, amended and latest updated from time to time and also updated by latest resolutions of 
Management Council and The Maharashtra Non-Agriculture Universities Common Account Code made 
applicable by the Govt. of Maharashtra w.e.f. 01st April, 2012 to have the procedure consistent with PWD 
manual. It works under direct and overall Superintendence of the Management Council, have overall control for 
the Execution of Works and it shall exercise general supervision over the work of engineering staff of the 
University. 

The Committee shall be competent to accord administrative approval, Technical Sanction and financial sanction. 
The selection of Contractor and acceptance of tender shall be as per the decision of the committee or of the Vice-
Chancellor. The decision taken by the Vice-Chancellor or by the building and works committee shall be final 
and without appeal and binding to the contractor. 

2.2.9. THE CHANCELLOR & GOVERNOR :- The Governor of Maharashtra, shall be the 
Chancellor of every University and the Chancellor, by virtue of his office, shall be the Head of 
theUniversity. 

2.2.10. THE VICE-CHANCELLOR:- The Vice-chancellor means The Vice-chancellor of PUNYASHLOK 
AHILYADEVI HOLKAR SOLAPUR UNIVERSITY, SOLAPUR. He is the Chairman of the Building 
and Works Committee and of The Management Council. The decision taken by the Vice-Chancellor shall 
be fixed and binding and without appeal to the contractor. 

2.2.11. THE REGISTRAR: - The Registrar means the Registrar of Punyashlok Ahilyadevi Holkar 

Solapur University, Solapur. He is the member and Secretary of the Building and Works 

Committee and administer the contract as a owner. He is also termed as owner in this claimed 
document. 

2.2.12. THE FINANCE AND ACCOUNTS OFFICER: - The Finance & Account Officer means the Finance 
& Account Officer of Punyashlok Ahilyadevi Holkar Solapur University, Solapur. He is the member of 
the Building and works committee. 

2.2.13. THE UNIVERSITY ENGINEER: - “UNIVERSITY ENGINEER” means University Engineer or his 
representative of Punyashlok Ahilyadevi Holkar Solapur University, Solapur. He is overall in-charge for 
day to day execution of the project. The University Engineer shall have under his control various 
engineers, site engineers, supervisors, clerks, and other supporting staff and through them, he shall 
maintain & obtain progress report from the contractor & monitor day to day progress of work at site as 
per bar- chart. 

2.2.13.1. He shall keep the PMC and the Architect well informed for all activities related to the p rojects 

for his guidance, advice and necessary actions as per the contract condition. 

2.2.13.2. He shall provide the PMC and Architect by providing necessary site datas, documents required in 

respect of the projects, etc. 

2.2.13.3. He shall provide the latest P.W.D. Government G.R., circulars etc. to the Architect. 

2.2.13.4. He shall also issue site instructions / clarifications necessary actions under various contract conditions 

as a representative of the University, if required in the interest of the project with the PMC and 
Architect. 

2.2.13.5. The term referred in this agreement at places as “ University Engineer “ shall be referred as “ 

University Engineer “ who shall carry on his duties for the best administration / execution 

ofthis contract. 
2.2.13.6. Where, PMC is not appointed and the work is executed directly under the supervision of 

University Engineer, the powers as given under PMC are vested with, the University 

Engineerand the University Engineer be read also as PMC in this agreement. 

2.2.14. THE SITE ENGINEER: - The Site Engineer means the Site Engineer of Punyashlok Ahilyadevi Holkar 

Solapur University, Solapur and shall be wholly responsible for day to - day execution of the project. He 
shall check 100% measurements on site with all hidden measurement. He shall work under the direct 

control of the University Engineer and shall be responsible for him and report every day’s progress to 
them. He shall be totally responsible for getting the work done from the contractor as per the drawings 

and the specifications. He shall study all the drawings well in advance before execution of the work and 
if any discrepancy observed must be immediately brought to the notice of the University Engineer who 

there inform to the University, so that the clarification from the University 
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Engineer be obtainedwill in advance before starting the said work. He shall obtain program of work and 
completion program from the contractor. He shall monitor day- to-day progress of work at site as per 
bar chart. He shall provide complete necessary data as competitive market rates, leads of materials, labour 
contents, sundries and whatever information data’s required etc. for analyzing non-schedule items, etc. 

The term referred in this agreement at places as “Site Engineer” shall be referred as “site Engineer” who shall 

carry on his duties for the best admission / execution of this contract. 

2.2.15. THE ARCHITECT :- The “Architects” shall means the Architects, Design Group (India), 11/12/13, 
RNAArcade, Main road, Lokhandwala Complex, Andheri West, Mumbai – 400 053 and shall include 
theirassigns and legal representatives in the event of ceasing to be Architects, such other person / firm 
/ company as shall be nominated by the employer for that purpose shall function as Architects. 

2.2.16. PMC : Project Management Consultant 

The project management consultant shall mean project management consultant 

M/S DESIGN GROUP (INDIA) and shall include their assigns and legal representativesand in the event 

of ceasing to be PMC, such other person / firm / company as shall be nominated by the employer for that 

purpose shall function as PMC. 

2.2.17. The term “Sub-Contractor” as employed herein, includes those having a direct contract with the 
Contractor and it includes one who furnishes material worked to a special design according to the plans 

or specifications of this work but does not include one who merely furnishes material not so worked. 
Anyone doing working on a piece rate basis shall be deemed a Sub-Contractor. 

Where the Contractor in the ordinary course of his business directly carried out works for which Prime Cost or 

Provisional Sums are included in the Contract Bills and the University Engineer / PMC / Architect is prepared 

to receive tenders from the Contractors for such items, then the Contractor shall be permitted to tender for the 

same or any of them but without prejudice to the Owner's right to reject the lowest or any tender. If the 

Contractor's tender is accepted he shall not sub-let the work without the consent in writing of the University 

Engineer / Architect. 

2.2.18. “Nominated Sub-Contractor” shall mean all specialist merchants, tradesmen, and other executing any 

works or supplying and fixing any goods, who may be nominated or selected by the University Engineer 
/ Architect shall be deemed to be Sub-Contractors employed by the Contractors and are to be refereed as 

nominated Sub-Contractors. 

2.2.19. “Nominated Supplier” shall mean all specialists, merchants, suppliers and others executing any special 

order for supplying of materials or equipment, who may have been or be nominated or selectedby the 
University Engineer / Architect. They shall be employed by the contractor. 

2.2.20. The “Works” shall mean the works to be executed in accordance with the contract or part(s) thereof as 

the case may be and shall include all extra or additional, altered or substituted works as required for 

performance of the contract. 

2.2.21. “Temporary works” shall mean all temporary works of every kind required for or in connection with 
theexecution, of the work tendered, but which will not form part of the letter. 

2.2.22. “Urgent Works” shall mean any measures which, in the opinion of the PMC / University 
Engineer / Architect become necessary during the progress of works to obviate any risk or 
accident or failure which become necessary for security of the work or the persons 
working, thereon. 

 

2.2.23. Written Notice :- Written Notice shall be deemed to have been duly served if delivered in person to 
theindividual or to a member of the firm or to and officer of the corporation for whom it is intended, or if 
delivery receipt obtained or sent by registered mail to the last business address known to him who gives 
the notice. The work of the contractor or sub - contractor includes labour of material or both. 

2.2.24. The law of the place Solapur of work shall govern the construction place Solapur under this contract. 
 

2.2.25. Virtual Completion : - “Virtual Completion” shall mean that the “Works” are completed in every respect 
in conformity with the Contract Documents and to the full satisfaction of the University Engineer / PMC 
/ Architect including complying all statutory condition, permissions, complying all contract conditions as 
stated in conditions of contract. 
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2.2.26. Working Day : - “Working Day” shall mean any day from Monday to Saturday (both days inclusive) 
excluding all Public Holidays as notified by the State Government. 

 
2.2.27. A “Week” shall mean seven consecutive days without regard to the number of hours worked 

in anyday in that week. 

2.2.28. The “Contract Sum” shall mean the sum for which the tender is accepted. 
2.2.29. Approved Equal: - “Approved Equal” shall mean equivalent approved by the University Engineer / PMC / 

Architect.  Where the context so requires, words written singular only also include the plural and vice-versa. 
 

2.3. THE REGISTRAR, CONTRACTOR AND UNIVERSITY ENGINEER: - The Registrar, the Contractor 

and the University Engineer are those mentioned as such in the Agreement and shall include their legal 
representative/s assignee/s or successor/s. They are treated throughout the contract documents as if each were 

the singular number and masculine gender. 

 

2.4. SCOPE AND INTENT :- 

 
2.4.1. Scope : The general character and the scope of the work is illustrated and definely by the Specifications and 

the Bills of Quantities herewith attached and by the signed Drawings. If the Contractor shall find any 
discrepancy in or divergence between the Contract Drawings and or the Contract Bills he shall immediately 
inform the University Engineer / PMC / Architect specifying the discrepancy or divergence and the 
University Engineer / PMC / Architect shall issue instruction in regard thereto. 

 

2.4.2. Extent: - The Contractor shall carry out and complete the work in every respect in accordance with this Contract 
and with the directions of and to the reasonable satisfaction of the University Engineer / PMC / Architect. The 
University Engineer / PMC / Architect may in his absolute discretion and from time to time issue further drawings, 
details and / or written instructions, written directions and written explanations all of which are collectively 
referred to as the University Engineer / PMC / Architect. All such drawings and instructions shall be consistent 
with Contract Document, true developments thereof and reasonably inferable there from. In addition, the 
University Engineer / PMC / Architect any also issue time-to-time instructions / clarification / directions / 
explanations to the contractor consistent with the contract document with intimation to the University Engineer / 
PMC / Architect. 

 
2.4.3. Intent: - The Contract Documents are complementary, and what is called for by any one shall be as binding as if 

called for by all. The intention of the Document is to include all labour and materials, equipment and transportation 
necessary for the proper execution of the work. All such drawings and instructions shall be consistent with the 
Contract Document, true developments thereof and reasonably inferable there from. Materials of work described in 
words, which so applied, have a well-known technical or trade meaning shall be held to refer to such recognized 
standard. 

 

2.5. Architects’ Instructions: - The Architects may from time to time issue further supplementary drawings and / or 
written instruction, details and directions and explanations which are collectively referred to as the Architects 

Instructions. The Contractor shall forthwith comply with the duly execute works comprised in such the 
Architects instructions provided always that verbal instruction, directions and explanations given to the 

Contractor, or his work’s representative by the Architects shall if involving avariation, be confirmed in writing. 

 

2.6. If within seven days after receipt of a written notice from the University Engineer / PMC / Architect, requiring 

compliance with an instruction the Contractor does not comply herewith, then the Registrar may employ and 
pay other persons to execute any work whatsoever which may be necessary to give effect to such instructions 

and all cost incurred with such employment shall be recoverable from the contractor by the Registrar as a 
debt or may be deducted by him from any monies due to become due to the Contractor under this Contract. 

 

2.7 The contractor shall provide the University Engineer / PMC / Architect and their representative every facility and 
assistance for inspecting the work and materials and for checking and measuring work, time and materials. 
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2.8 The representative of the University Engineer / PMC / Architect shall have power to give notice to the contractor or 
to his representative of non-approval of any work or materials and such work shall be suspended or the use of such 

materials shall be discontinued until the decision of the University Engineer / PMC / Architect or the Architects is 

obtained. The works will from time to time be examined by the University Engineer and the Architects, but such 
examination shall not in any way exonerate the contractor from the obligation to remedy any defects which may be 

found to exist at any stage of the works or after the same is completed. Subject to the limitation of this clause the 
contractor shall take instructions only from the University Engineer / PMC / Architect. 

2.9 ARCHITECTS STATUS AND DECISION: - The Architects shall be the Registrar’s representative during the 
construction period. The Architects shall periodically visit the site and shall have only the general supervision and 
direction of work and familiarize himself generally with the progress and quality of the work and to determine in 
general if the work is proceeding in accordance with the Contract Document. He has authority to stop the work 
whenever such stoppage may be necessary to ensure the proper execution of the work. 

2.9.1. The Architects shall be in the first instance the interpreter of the conditions of this contract and the judge of its 
performance. In case of any disputes arising due to the interpretation of any technical terms and conditions of the contract 

executed between Registrar and the Contractor, Specifications and drawings, quality and finish of work acceptance of 

work and all matters related to this contract document. The Architects decision shall be final who shall give their 

decision in reasonable time. 

2.9.2. The Architects may in his absolute desecration and from time to time issue further drawings. 
Details and /or written instruction, written directions and written explanations and instruction in site 
instruction book. 

2.9.3. For other disputes of non-technical nature on the administrative, legal and financial aspects of the contract, 
the University Engineer shall advise the Registrar to arrive at reasonable settlement keeping in view 
contract condition. Decision of the Registrar shall be final and binding on to this contract. 

2.9.4. The instruction book will be maintained on site which will be in the custody of the representative of the 

University Engineer / PMC / Architect in which the site instruction / orders will be written and issued to the 

contractor. The contractor has to accept the instructions. However if he has some observation on the 

instruction he can write letter to the University Engineer / PMC / Architect within three days. 
2.9.5. Access for the PMC / University Engineer / the Architects to the Works : The University Engineer 

/ PMC / Architect and their representative shall at all reasonable times have access to the Works and to the 

Workshops or other places of the Contractor where work is being prepared for the contract and when work is 

to be so prepared in workshops or other places of sub-contractor, the contractor shall by a term in the sub-

contract so far as possible secure a similar right of access to those workshops or places for the University 

Engineer / PMC / Architect and their representatives and shall do all things reasonably to make such right 

effective. 
2.10. PMC’S STATUS AND DECISION 

2.10.1. The PMC shall be the Owner’s extended arm and representative during the construction period. He shall provide 

full time supervision at site, monitor the works quality / progress, co-ordinate the work of different agencies give 
directions to the contractor, measure and certify the work. In case of any dispute arising due to interpretation of 

conditions of contract, technical matters, specifications and drawing, the PMC shall consult the Architect before 
giving the decision. The decision of University Engineer / PMC / Architect on quality finish of work acceptance 

of work shall be final binding on the contractor. The site instruction book will be maintained on site which will be 
in the custody of representative of PMC, in which the site instructions / orders will be written and issued to the 

contractor. The contractor can not refuse the site instruction and the contractor has to accept the site instruction. 

2.10.2. For other disputes of non-technical nature on the administrative, legal and financial aspects of the contract, the 
PMC shall advise the Registrar to arrive at a reasonable settlement with following Contract Conditions. 

2.10.3. The University Engineer / PMC / Architect and their representative shall have access to the works at any time. 

PMC shall study all other drawings well in advance before execution of work and if any discrepancy observed 
shall bring to the notice of Architect. PMC shall ensure that the construction is done as per the latest Architectural 

and structural design drawings issued time to time. 

2.11. ASSIGNMENT:- The contractor shall not directly or indirectly assign the contract or any part thereof or any benefit 

or interest herein or thereunder (otherwise than a favour of the contractor’s Bankers of any monies due or to become 
due under the contractor) without the prior written consent of the University Engineer. 
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2.12.  SUB-LETTING :- The contractor shall not sub-let the whole or any part of the works without the prior 

written consent of the University Engineer / PMC / Architect and such consent of the University Engineer / PMC 

/ Architect and such consent, if given, shall not relieve the contractor from any liability or obligation under 

the contract and he shall be responsible for the acts, defaults and neglects of any sub-contractor, his agents, 

servants of workmen as if they were the acts, defaults or neglects of the contractor, his agents, servants or 

workmen provided always that the provision of labour on a piecework basis shall not be deemed to be a sub-

letting under this clause. 

2.13. Sub-Contractors: - No work of the contract shall be all putted or awarded by the contractor without the sanction 
of the Registrar. As soon as practicable and before awarding any sub-contract, the Contractor shall obtain 
approved of the Registrar in writing the names of the Sub-Contractor proposed for the principal parts of the 
work and for such other parts as the University Engineer / PMC / Architect may direct, and shall not employ 
any to whom the Registrar may have as reasonable objection. 
The Registrar however, shall have power to obtain estimate and select other agencies to carry out any of the 

works for which contractor is in default. 

2.14. Nominated Sub-Contractor: - As soon as practicable and before awarding work to the nominated sub-contractor, 
the contractor shall notify the Registrar writing the names of the nominated sub- contractor proposed for such 
parts of the work as the Registrar in consultation with the University Engineer / PMC / Architect may direct for 
his approval. 

2.14.1 The nominated Sub-Contractor shall carry out and complete the sub-contract work in every respect to the 

satisfaction of the Contractor and the University Engineer / PMC / Architect and in conformity with all the 

reasonable direction and requirements of the contractor. 

2.14.2. The nominated Sub-Contractor shall observe, perform and comply with all the provisions of this or contract 

on the part of the Contractor to be observed, performed and complied with so far as they relate and apply to 
the Sub-Contract works or to any portion of the same. 

2.14.3. The nominated Sub-Contractor shall indemnify the Contractor against the same liabilities in respect of the Sub-

Contract work as those for which the Contractor is liable to indemnify the Registrar under this Contract. 
 

2.14.4. The nominated Sub-Contractor shall indemnify the Contractor against claims in respect of any negligence, 

omission or default of such Sub-Contractor, his servants or agents or any misuse by him or them of any 
scaffolding or other plant, and shall insure himself against any such claims and produce the policy, or policies 

and premium and premium receipts as and when required by the Contractor or the University Engineer / PMC / 
Architect. 

 

2.14.5. The payment in respect of any work, materials or goods comprised in the Sub Contract shall be 

made within fourteen days after receipt by the Contractor of the University Engineer / PMC / Architect Certificate 
under clause under separate contract (Condition No.     ) of these conditions which states as due an amount 
calculated by including the total value of such work, materials or goods, and shall when due be subject to the 
retention by the Contractor of the sums mentioned in sub- item. 

 

2.14.6. The University Engineer / PMC / Architect and their representative shall have right of access to the 

workshops and other places of the nominated Sub-Contractor. 
 

2.14.7. The Sub-Contract work shall be completed within the period or (where they are to be completed in 
sections) periods therein specified, that the Contractor shall not without the written consent of the University 
Engineer / PMC / Architect grant any extension of time for the completion of the Sub-Contract work or any 
section thereof, and that the Contractor shall inform the UniversityEngineer of any representative made by the 
nominated Sub-Contractor as to the cause of any delayin the progress of completion of the Sub-Contract work or 
of any section thereof. 

2.14.8. If the nominated Sub-Contractor shall fail to complete the Sub-Contract work or (where the 
Sub-Contract works are to be completed in sections) any section thereof within the period therein specified or 
within any extended time granted by the Contractor with the written consent of the University Engineer / PMC / 
Architect certifies in writing to the Contractor that the same ought reasonably so to have been completed the 
nominated Sub-Contractor shall pay or allow to the contractor either a sub calculated at the rate therein agreed as 
Liquidated and Ascertained Damages for the period during which the said work or any section thereof, as the case 
may be, shall so remain or have remained incomplete or (where no such rate is therein agreed) a sum 
equivalent to any loss or damage suffered or incurred by the Contractor and caused by the failure of the 
nominated Sub-Contractor as aforesaid. 
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2.14.9. The Contractor shall retain from the sum directed by the University Engineer / P MC / Architect having been 

included in the calculation of the amount stated as due in any payment certificate in respect of the total value of 
work, materials or goods executed or supplied by the nominated Sub- Contractor the percentage of such value 
retained up to a total amount not exceeding a sum which bears the same ratio to the Sub-Contract price as the 
unreduced sum named in the appendix to these conditions as limited or Retention Fund bears to the Contract sum; 
and that the Contractor’s interest 

in any sums so retained (by whomsoever held) shall be fiduciary as trustee for the nominated Sub- Contractor (but 
without obligation to invest); and that the nominated Sub-Contractor’s beneficial interest in such sums shall be 
subject only to the right of the Contractor, and that if and when such sums or any part thereof are released to the 
nominated Sub-Contractor they shall be paid in full if paid within 14 days of the date fixed for their release in the 
Sub-Contract. 

 

2.14.10. Before issuing any Payment Certificate, the University Engineer / PMC / Architect may request the Contractor 
to furnish to him reasonable proof that all amounts included in the calculation of the amount stated as due 

on previous certificates in respect of the total value of work materials or goods executed or supplied by any 
nominated Sub-Contractor have been duly discharged and if the Contractor fails to comply with any such 

request the University Engineer / PMC / Architect shall issue a certificate to that effect and thereupon the 

Registrar may himself pay such amounts to any nominated Sub-Contractor concerned and deduct the same from 
any sums due or to become due to the Contractor. 

2.14.11. The Contractor shall not grant to any nominated Sub-Contractor any extension of the period within which the 
Sub-Contract work or (where the Sub-Contract works are to be completed in sections) any section thereof is to 

be completed without the written consent of the University Engineer / PMC / Architect of any representation 
made by the nominated Sub-Contractor as to the cause of any delay in the progress or completion of the Sub-

Contract work or any section thereof and that the consentof the University Engineer / PMC / Architect shall 
not be unreasonably with held. 

 

2.14.12. If any nominated Sub-Contractor fails to complete the Sub-Contract work or (where the Sub- Contract works 
are to be completed in sections) any section thereof within the period specified in the Sub-Contract or within the 
extended time granted by the Contractor with the written consent of the University Engineer / PMC / Architect 
then if the same ought reasonably so to have been completed the University Engineer / PMC / Architect shall 
certify in writing accordingly. Any such certificates shall be issued to the Contractor and immediately upon 
issue the University Engineer shall sent a duplicate copy thereof to the nominated Sub-Contractor. 

2.14.13. If the University Engineer PMC / Architect desires to secured final payment to any nominated 
Sub-Contractor before final payments is due to the Contractor, and if such Sub-Contractor has satisfactorily 
indemnified the Contractor against any latent defects then the University Engineer may in an interim Certificate 
include an amount to cover the said final payment and thereupon the Contractor shall pay such nominated Sub-
Contractor the amount so certified. Upon such final payment the amount of retention fund shall be reduced by the 
sum which bears the same ratio to the said amount as does such Sub-Contractor’s Sub-Contract price to the 
Contract Sum, and save for latent defects the Contractor shall be discharged from at liability for the work 
materials or goods executed or supplied by such Sub-Contractor under the Sub-Contract to which the payment 
relates. 

2.14.14. Neither the existence nor the exercise of the foregoing powers not anything else contained in these conditions 
shall render the Registrar in any way liable to any nominated Sub-Contractor. 

2.14.15. Where the Contractor in the ordinary course of his business directly carried out works for which PrimeCost or 
Provisional Sums are included in the Contract Bills and the University Engineer / PMC / Architect is prepared to 
receive tenders from the Contractors for such items, then the Contractor shall be permitted to tender for the same 
or any of them but without prejudice to the Registrar’s right to reject the lowest or any tender. If the Contractor’s 
tender is accepted he shall not sub-let the work without the consent in writing of the University Engineer / PMC 
/ Architect. 

2.14.16. The Contractor shall allow for general attendance upon Sub-Contractors including free use of plant scaffolding 
and is to allow them the use of sanitary convenience, storage facilities for storing materials, other amenities and 
affording them all reasonable facilities for carrying out their Contracts. 

2.14.17. The liability for workmanship, guarantee, defects liability and completion of work in time shall rest withthe 
contractor who shall be held fully responsible in respect of the work carried out through the Sub- Contractors as 
well as the Nominated Sub-Contractors. 

2.15. PRIME COST 

2.15.1. The following provisions of these conditions shall apply where Prime Cost sums are included in the Contract 
Bills or arises as a result of the University Engineer / PMC / Architect instructions given in regard to the 
expenditure of provisional sums in respect of any materials or goods to be fixed by the Contractor. 
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2.15.2. Such sums shall be understood to mean the net cost to be defrayed as a Prime Cost after deducting any trade or 
other discount and shall include sales-tax (where applicable) and other taxes and duties and the cost of packing 

carriage and delivery. Provided that where in the opinion of the University Engineer / PMC / the Contractor 
has incurred expense for special packing or special carriage such special expense shall be allowed as per of the 

sums actually paid by the contractor. 
 

2.15.3. Such sums shall be expended in favour of such persons as the University Engineer / PMC / Architect shall 
instruct, and all specialist, merchants, tradesman or others who are nominated by the University Engineer / 
PMC / Architect to supply materials or goods are hereby declared to be the suppliers to the Contractor and are 
referred to in these conditions as “Nominated Suppliers” provided that the University Engineer / PMC / Architect 
shall not (save where the University Engineer / PMC / Architect and Contractor shall otherwise agree) nominate 
as a supplier a person who will notenter into a Contract of sale which provides (inter alia). 

( a ) That the materials or goods to be supplied shall be to the reasonable satisfaction of the 

University Engineer / PMC / Architect. 

( b ) That the nominated supplier shall make good by replacement or otherwise any defects in the materials or goods 

supplied which appear within such period as is therein mentioned and shall bear any expenses reasonably 

incurred by the Contractor as a direct consequence of such defects, provided that where the materials or goods 

have been used or fixed such defects are not such that examination by the Contractor ought to have revealed 

them before using or fixing. 

( c ) The delivery of the materials of goods supplied shall be commenced and completed at such times as the 
Contractor may reasonably direct. 

( d ) All payments by the Contractor for materials or goods supplied by a Nominated Supplier shall be in full, and 

shall be paid within 30 days of end of the month during which delivery is made. 

2.16. TIME OF COMPLETION: - All time limits stated in the contract document shall be of the essence of the contract. 
The contractor obligates himself to complete the works including completion of different stages of work as stipulated 
in all respects within the time schedule stipulated in the Agreement subject to any adjustment granted by the 
University Engineer / PMC / Architects in writing under the conditions of contract. He shall submit to the University 
Engineer / PMC / Architects  periodic progress reports on the first and fifteenth of each and every month. 

2.17. CONTRACTOR’S RESPONSIBILITY REGARDING DAMAGE TO PROPERTY AND INJURY 

TO PERSONS 
2.17.1. The Registrar shall not be liable or responsible for any accident, loss, death, injury or damage of any kind 

whatsoever happening in the course of the performance of the works herein referred to and in connection there 
with to persons and / or property, materials and equipment and the Contractor shall fully indemnify and protect the 
Registrar from and against the same. In addition to the liability imposed by law upon the Contractor for injury 
(including death) to persons or damage to property by reason of the negligence of the Contractor or his agents, 
which liability is not impaired or otherwise affected hereby, the Contractor hereby assumes liability for and 
agrees to save the Registrar harmless and indemnify him from every expense, liability or payment by reason of 
any injury (including death) to person or damage to property, neighbor’s property suffered by any act or omission 
of the Contractor or any of his Sub- Contractors, or any person directly or indirectly employed by any of them or 
from the control of the Contractor of any part of the premises which is in the control of the Contractor or any of 
his Sub-Contractors, or any one directly or indirectly employed by either of them, or arising in any way from the 
works under this contract. 
Further, the contractor hereby agrees and undertakes to indemnify the Registrar from any loss or damage or 

death arising out of the University Engineer / PMC / Architects  instruction, without limiting this 

obligations and responsibilities under this condition, the Contractor shall ensure and obtain at his cost 

insurance / insurance’s against all the foregoing risks or eventualities. The insurance or insurances shall be 

obtained in f a v o r o f t h e R e g i s t r a r , PUNYASHLOK AHILYADEVI HOLKAR SOLAPUR 

UNIVERSITY AS ‘ INSURED’ and policy / policies shall be deposited with the Registrar. 

2.17.2. The Contractor shall submit original certificates of Insurance so obtained by him in proof of compliance with the 
above condition, to the Registrar with C.C. to the University Engineer / PMC / Architects and the Contractor 

shall not proceed with the work until he has received in writing from the University Engineer / PMC / Architect 
approval of the Certificates of insurance required by the proceeding paragraph. The contractor will not get any 

payment before submission of prescribed insurance policy in original. 

2.17.3. The Contractor shall ensure that his Sub-Contractors shall obtain insurances in the same manner and to the same 
extent, as he is liable to do under this condition and shall produce to the University Engineer / PMC / Architect 
Certificates Insurance, so obtained by his Sub- Contractors. The Contractor shall indemnify and keep indemnified 
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the Registrar for any claims or demands that may be made against the Registrar for loss or damage arising 
from the performance of contracts by the Sub-Contractors. 

These insurances Certificates shall be fully executed and shall state that the policies cannot be cancelled until ten 
(10) days after written notification of such intent of cancellation has been given to the Registrar. All policies shall 
be with insurance companies acceptable to the Registrar. 

The contractor shall owe absolute and unqualified liability for anything done or omitted to be done by him and impairing 

the validity or value of the insurance policy obtained by him. He shall also indemnify the Registrar in respect of any 

costs, charges or expenses arising out of any claims arising there from. The Registrar shall be at liberty to and is hereby 

empowered to deduct cost, charges and expenses arising or accruing from or in respect of any such claim or damage from 

any sum or sums due to or become due to the Contractor. 

 
2.17.4. The Contractor shall continuously maintain adequate protection of all his work, materials, and equipment from 

damage, destruction or loss and shall protect the works from weather conditions which, in the University Engineer 
/ PMC / Architects, Punyashlok Ahilyadevi Holkar Solapur University, Solapur opinion will be detrimental to 
the works. In default, the Contractor shall make good at his cost, any such damage, destruction, loss or injury. 

 

2.17.5. When so ordered by the University Engineer / PMC / Architects, the Contractor shall suspend any work that may 
be subjected to damage by climatic conditions. 

 

2.18. LABOUR REGULATIONS 
 

2.18.2. The Contractor shall be wholly and solely responsible for full compliance with the provision under all labour 
laws and / or regulations such as payments of Wages Act, 1936; Minimum Wages Act, 1948; Employees 
Liability Act, 1938, Workmen Compensation Act, 1923, Industrial Dispute Act, 1947 and the Maternity Benefit 
Act, 1961 and any modifications thereof or any law relating thereto and rules made there under from time to 
time and all laws and regulation now in existence and to be imposed later. 

 
2.18.3. The Contractor shall his own expense comply with or cause to be complied with Model Rules for labour welfare 

framed by Government or other local bodies from time to time for the protection of health and for making sanitary 
arrangements for workers hutments area. In case the Contractor fails to make arrangements as aforesaid, the 
Registrar shall be entitled to do so and recover the cost thereof from the Contractor. 

 

2.18.4. If female labour is employed, the Contractor shall make necessary provision at his own expense, for 
safeguarding and care of small children and keeping them clear of the site of operations. No labour shall reside 
within the site except authorized guards. 

 
2.18.5. In case the Contractor fails to make arrangements and provide necessary facilities as aforesaid, the Registrar 

shall be entitles to do so and recover the cost there of from the Contractor. 
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2.19. Co-Ordination by the Contractor:- Co-ordination of work and at the commencement of work, and from time to 
time, the Contractor shall confirm with other contractors Sub-Contractors, persons engaged on separate contracts 
in connection with the work, and with the University Engineer / PMC 
/ Architect for the purpose of the co-ordination and execution of the various phases of work. The Contractor shall 
ascertain from the other contractors, Sub-Contractors and persons engaged on separate contracts, in connection 
with the works, the extent of all chasing, cutting and forming of all opening, holes, grooves etc. as may be required 
to accommodate the various services. The Contractor shall ascertain the routes of all services and the positions 
of all floors and wall outlets, traps etc. in connection with the installation of plant, services and arrange for the 
construction of work accordingly. The breaking and cutting of completed work must not be done unless 
specifically authorized in writing by the University Engineer / PMC / Architect. All breaking shall be done by the 
Contractor for Civil work and no work shall be done over broken or patched work without first ascertaining that 
the broken surface is adequately prepared and reinforced to receive and hold the further work without any cost. 

 

2.20. Co-Ordination of Drawings: - Before commencement of every section of work, the contractor shall correlate 
all relevant structural, architectural and services drawings, fire fighting works satisfy himself that the 
information available there from is complete and  unambiguous. The contractor shall be responsible for 
any error / difficulty in execution / damage incurred owing to any discrepancy in the drawings which has 
been overlooked by him and has been brought to the notice of the University Engineer / PMC / Architect or 
their representatives. 

 
2.21. Entering upon or commencing any portion of work: - The contractor shall enter upon or commence any portion 

of work with prior concurrence in writing of the University Engineer / PMC / Architect of his sub-ordinate-in- charge 
of work. Failing such and authority, the contractor shall have no claim to ask for measurements of or payment for 
work done. 

 

2.22. Co-ordination with other agencies work: - It should be carefully noted that numerous agencies will be working in 

this project simultaneously and the contractor shall have to work at every stage in close co- ordination with each of 
these agencies. He shall have to programme his work accordingly in consultation with other agencies and par 
sequential requirements as may be decided upon by the University Engineer 
/ PMC / Architect. Simultaneous execution of other components of the work by other agencies may necessitate 
execution of the work in a particular sequence and this will not be accepted as a ground for delay or excuse of any 
nature whatsoever and nothing extra will be paid for compliance in accordance with the requirements of this clause. 

 

2.23. DEDUCTION FOR RECORRECTED WORK;- If the University Engineer / PMC / Architect deems it inexpedient 
to correct work damaged or not done in accordance with the contract, an equitable deduction from the contract price 
shall be made therefore and the University Engineer / PMC / decision in this respect shall be final. 

2.24. CORRECTION OF WORK: - The University Engineer / PMC / Architect shall conduct a final inspection just 
before the virtual completion of the work and prepare a list of materials, equipment and items of work which fail to 
confirm to the Contract Specifications. The contractor shall promptly replace and re-execute such items in accordance 
with the contract and shall bear all expenses of making goodall work and the cost of all work of other contractors 
destroyed or damaged by such replacement or removal. If the contractor fails to remove and replace above rejected 
materials, equipment and /or workmanship within a reasonable time, fixed by written notice, the Registrar may 
employ and pay other persons to amend and make good such defects at the expense of the contractor. All expenses 
incurred by the Registrar in rectifying the defects including all the damages, loss and expense consequent on the 
defects shall be recoverable from any amount due or may become due to the Contractor. 

2.25. VIRTUAL COMPLETION AND DEFECT LIABILITY PERIOD 

2.25.1. The work shall be considered as virtually completed by the Contractor, as on fulfilling all the conditions as per 

clause 7 of section 6 and all other related conditions of the contract of this document. The Defect Liability 

Period of Twenty Four months provided herein shall be reckoned and be effective from the date of final bill 

duly accepted by the contractor and on obtaining all required undertaking, guarantees, NOCs / clearance of 

payment of all GST related taxes / charges and on rectifying all defects notified to the contractor from time to 

time only on complying above virtual completion certificate will be issued to the contractor. 
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2.25.2. The Contractor shall make good at his own cost and to the satisfaction of the University Engineer / PMC 
/ Architects all defects shrinkages, settlement or other faults, arising in the opinion of the University Engineer from 

work or materials not being in accordance with the Drawings or specifications or Schedules of Quantities or the 

instructions of the University Engineer / PMC / Architect which may appear within one year after completion of 

work, excepting specialist items such as water proofing and anti-termite treatment etc. which call for longer guarantee 

periods. 

2.25.3. Such defects, shrinkage, settlement and other faults shall, upon directions in writing of the University Engineer 

/ PMC / Architect and within such reasonable time as shall be specified therein, be amended and made good by the 

Contractor, at his own cost, and in case of default the Registrar may employ and pay other persons to amend and 
make good such defects, shrinkages, settlements or other faults, and all damages, loss and expense consequent there 

on or incidental thereto shall be made good and borne by the Contractor and such damage, loss or expenses shall be 
recoverable from him by the Registrar or may be deducted by the Registrar up to the University Engineer / PMC / 

Architects Certificate in writing from any amount due to the contractor, or the Registrar may in lieu of such 
amending and making good by the contractor, a sum to be determined by the University Engineer / PMC / Architects 

on recommendation from University Engineer / PMC / Architect equivalent to the cost of amending such work and 
in the event of the retention amount being insufficient to recover the balance from the Contractor as arrears of land 

revenue together with any expense the Registrar may have incurred therewith. 
 

2.25.4. Maintenance during defects liability period: The Contractor shall provide and maintain adequate staff and labour 

at his own expense to attend to defects arising in the works during the defects liability period of Twenty Four 

months commencing from the date of Virtual Completion certified by the University Engineer or date of final bill 
whichever is later. He shall attend to the defects pointed out to him expeditiously. 

 

2.26. GUARANTEE 

2.26.1. Beside guarantees required elsewhere, the Contractor shall guarantee the work in general for Twenty Four months 

from the date of final bill as noted under above clause of Virtual Completion and Defects Liability Period. 

2.26.2. The Contractor shall submit all required guarantees to the University Engineer / P MC / Architect when 

requesting certification of accounts for payment by the Registrar. 

2.26.3 All required guarantee shall be submitted to the University Engineer / P MC / Architect in the forms acceptable as 
a pre-requisite to acceptance and payment. 

 

2.27. CONTRACT DRAWINGS, SPECIFICATION, SCHEDULE OF QUANTITIES 
2.27.1. In general, the drawings shall indicate dimensions, positions and type of construction; the specifications shall 

indicate the quantities and the methods; and the Schedule of Quantities shall indicate the quantities and rate for 

each item of work. However, the above documents being complementary, what is called for by any one shall be as 
binding as if called for by all. In case of any discrepancies they shall be immediately brought to the notice of the 

University Engineer / PMC / Architect well in advance before execution. 
 

2.27.2. Any work indicated on the Drawings and not mentioned in the Schedule of Quantities or Specifications or vice 
versa, shall be deemed as though fully set forth in each. work not specifically detailed, called for, marked or 
specified. 

 

2.27.3. No deviation from the Drawings, Specifications and Schedule of Quantities shall be made. The Architect 
interpretation of these documents shall be final. 

2.27.4. Errors or inconsistencies discovered in the Plans and Specifications shall be promptly called to the attention of the 

University Engineer / PMC / Architect for interpretation or correction of University Engineer / P MC / Architect. 
Local conditions which may affect the work shall likewise be brought to the Architect's attention at once. If, at 

any time, it is discovered that work is being done which is not in accordance with the approved plans and 
specifications, the contractor of defective work shall not be a basis for any claim for extension of time. The 

contractor shall not carry on with the work except with the knowledge of the University Engineer / PMC / Architect 
or his representative. 
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2.27.5. Figured dimensions on the scale drawings and large-scale details shall govern. Large-scale details shall take 

precedence over scale drawings. Any work done before receipt of such details if not in accordance with the same 

shall be removed and replaced or adjusted as directed without expense to the Registrar. All dimensions shall be 
checked at site prior to execution. Any discrepancy, if observed in drawings, the clarification should be obtained 

from the Architect before execution. 

2.27.6. The dimensions where stated do not allow for waste, laps, joints etc. but the contractor shall provide at his own cost 
sufficient labour and materials to cover such waste, laps, joints etc. 

2.28. METHOD OF MEASUREMENT: - Where work done is to be measured, the standard method of measurement in 
accordance with the standard laid down by the Indian Standard Institute and standard specification of public works 
and housing department of Govt. of Maharashtra shall be adopted unless otherwise specified. When several 
components of item work are specifically incorporated together in the wording of an item in the Bills of Quantities, 
such item will be measured as a composite item comprising of all the components will not quality for measurement 
individually, which the standard method of measurement would have otherwise required them to be measured 
separately. In the event of any dispute with regard to the mode of measurement of the work executed the decision of 
the University Engineer / PMC / Architect shall be final and binding. 

2.29. TOLERANCE: - The Contractor shall exercise every care to ensure that all structural Members are in plumb and 
true to dimensions called for on the drawings, to receive finishing elements such as doors, windows, fittings, fixtures, 

equipment and similar items. The details of the above finishing items are based upon allowing tolerance of plus / 
minus 3 mm. from the given location. Any variations beyond this may require rectification in the structural members 

or may involve remaking or replacing the finishing elements, fabricated to fit in the openings or spaces, as called for 
on the drawings. Such rectification shall be carried out by the contractor as directed by the University Engineer / 

PMC / Architect at no extra cost to the Registrar. In case of Separate contracts, the contractor whose work does not 
confirm to dimensions called for, shall be liable for all the expenses which may have to be incurred for rectification 

or replacements as may be required by the University Engineer / PMC / Architect for the proper installation of the 
finishing elements. The Architects decision in this respect shall be final and binding on the Contractor. 

2.30. INDIAN STANDARDS: - A reference made to any Indian Standard Specifications in these documents, shall imply 
reference to the latest revision of the standard, including such revisions / amendments as may be issued by the 
Indian Standards Institution during the contract and the corresponding clause/s therein shall hold valid in place of 
those refereed to. 

2.31. PROTECTION AND CLEANING 

2.31.1. The Contractor shall protect and preserve the works from all damage for accident by providing temporary roofs, 

windows, and door covering, boxing or other contraction as required by the University Engineer / PMC / Architect. 
This protection shall be provided for all property adjacent to the site as well as on the site. 

2.31.2. The Contractor shall properly clean the work as it progresses and shall remove all rubbish and debris from the 

site from time to time as is necessary and as directed. On completion, the contractor shall ensure that the 
premises and / or site are cleaned, surplus materials, debris, shades etc., removed areas under floors cleared or 

rubbish, gutters and drains cleared, doors and sashes eased, locks and fastenings oiled, keys clearly labeled and 
handed over to the University Engineer so that the whole is left fit for immediate occupation or use and to the 

satisfaction of the University Engineer / PMC / Architect. 

2.32. SUSPENSION OF WORK :- The Contractor shall, on receipt of the order in writing of the University Engineer / 
PMC / Architect suspend the progress of the work or any part thereof for such time and in such manner as the 
University Engineer may consider necessary for any of the following reasons: - 

2.32.1. On account of not accepting the site instruction and continued non-compliance of the instructions of the 
University Engineer / PMC / Architect or any other default on the part of the contractor, in such case the 
University Engineer shall have powers to suspend the payment under the contract. Such suspension of 
payment may be continued until default shall have been rectified. 

2.32.2. For proper execution of the works or part thereof for reasons other than the default of the contractor, or for 

safety of the works or part thereof. 
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2.33. ENTRY AT SITE:- It is hereby expressly declared that the entry of the Contractor(s) on the site will be merely as a 
licensee for carrying out the construction of works under this Agreement, and they shall not, by his/her being allowed 
such entry on the premises, acquire any right, lien or interest either in theworks carried out by them under the 
Agreement or anything appurtenant or attached thereto and their claim will only be in the nature of money claim 
found due and payable to them in accordance with the certificates issued by the University Engineer / PMC / Architect 
under the provisions contained hereafter. 

 

2.34. JURISDICTION: - All matters arising out of or in any way connected with this agreement shall be deemed to have 
arisen in MAHARASHTRA STATE and only the Courts in Solapur shall have jurisdiction to determine the same. 

 

2.35. POWER OF THE REGISTRAR TO RECOVER ARREARS FROM THE CONTRACTOR :- 
All amounts whatsoever which the contractor is liable to pay to the Registrars in connection with the execution 
of the work including the amount payable in respect of (i) materials and / or stores supplied / issued here under by 
the Registrar to the contractor (ii) hire charges in respect of heavy plant, machinery and equipment given or hire, 
by the Registrar to the contractor for execution by him of the work and / or on which advances have been given 
by the Registrar to the Contractor (iii) and any payment due from the contractor on any account to the Registrar, 
shall be deemed to be arrears of Land Revenue and the Registrar may without prejudice to any other rights and 
remedies of the Registrar, recover the same from the contractor as arrears or revenue. 

 

2.36. SETTLEMENT OF DISPUTE 

The reference is invited to clause 2.9 and clause 2.10 above regarding the Architects status and decision and 

PMC’s status and Decision and that of University Engineer. 

If the contractor is not satisfied with the decision given by the University Engineer / PMC / Architect as 

aforesaid for any disputes, claims and difference arising due to interpretation of any technical terms and 

conditions of contract executed between the Owner and the Contractor, specification, drawings, quality and 

finish of work and acceptable of work and all matter related to this contract document, then the contractor 

may, within thirty days of receipt by him of any such decision / order, appeal against it with full details and 

justification to the Vice-Chancellor, Punyashlok Ahilyadevi Holkar Solapur University, Solapur who if 

convinced that prima-fascia, the contractors claim, rejected by the University Engineer / PMC / Architect is not 

frivolous and that there is some substance in the claim of the contractor as would merit a detailed examination 

and place such claim to the Building and Works Committee for suitable decision. 

The decision taken by the Building and Works Committee of the Punyashlok Ahilyadevi Holkar Solapur University 

shall be final and without appeal and binding to the contractor and the Registrar. The contractor and the owner 

hereby agree that, this clause shall be condition precedent to any right of action under the contract. 

The Arbitration is not allowed and the contract does not provide for any provision to arbitration. 

2.37 SECURED ADVANCE ON MATERIALS DURING CONSTRUCTION STAGE 

2.37.1. The contractor may be considered for payment as secured advance on certain unfixed imperishable material 

that have been brought to the site in appropriate and reasonable time for incorporation in the work and stored as 

per prescribed specification to the extent of 70% of cost of such materials. Such advance payment shall be 

supported by all relevant vouchers, weigh bills, payment receipts, delivery challan, test certificate, measurement 

books. Such payment shall be based on the basic rates given in 
C.S.R. 2022-2023. However the rate whichever is lower will be taken for such advance payment and as 

recommended by the University Engineer / PMC / Architect where the basic rates of materials are not available 

in C.S.R. the basic rates decided by University Engineer / PMC / Architect shall be applied. 

2.37.2. The Contractor is required to furnish Indenture Bond on Rs. 500/- stamp-paper prescribed by the Owner 
duly executed by the Contractor as directed for such advance payment. The payment of such advances shall be 

made only on the Certificate of the University Engineer / PMC / Architect . 
 

2.37.3. Such advance will be made only on such imperishable materials which are to be consumed in less than two 
months time and which will be solely on the discretion of the University Engineer / PMC / Architect and lying 

unfixed in safe custody and storage at site on stock taking basis every month and the sum thus advanced in one bill 
shall be fully recovered from the next bill, may be after allowing fresh advance in the next bill on similar basis on 

the unfixed materials then in the stock at site. 
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2.37.4. No such advance will be granted in the pre-final bill. The Advance payments on unfixed materials will be treated 
as on account payment, such materials when paid for, become the exclusive property of the Registrar and shall not 

be hypothecated to any party or removed from the site regardless of whether accepted or not. 

 

2.37.5. The said materials shall remain in the custody of the Contractor until the work is completed and delivered to the 

Registrar and any loss or damage shall be the sole responsibility of the contractor. An insurance policy against 
theft, loss or damage by fire, accident and all other causes including acts of God to cover the value of all materials 

at site for which the contractor at his cost in the name of the Owner. The policy shall be kept in force till the 
materials are incorporated in the work. The original policy and receipts for premium shall be submitted to the 

University Engineer / PMC / Architect. 

 

2.37.6. Such payments shall be restricted to the approved imperishable materials as fan, fitting without tubes and 

lamps, cables, wire etc.   Secured advance on cement in addition to the above materials will also be considered to 
the maximum extent of 75% if storage godown and system of storage is as per conditions of the contract and to the 

satisfaction of the University Engineer / PMC / Architect. 

 

2.37.7 The payment in lieu of secured advance shall not exceed to 10% of the estimated cost put to tender at initial stage 

and thereafter 10% of balance work as per Schedule ‘ B ‘ without premium. 
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3. ADDITIONAL SAFETY CONDITIONS 
 

3.1. Excavation and Trenching : All trenches, four feet or more in depth, shall at all times be 

supplied with atleast one ladder for each 30 meters in length of fraction thereof. Ladder shall be extended 

from bottom of the trench to atleast one meter above surface of the ground. The side of the trenches 

which are 1.50 meters or morein depth shall be stepped back to give suitable slope or securely held by 

timber bracing, so as to avoid the danger of sides collapse. The excavated materials shall not be placed 

within 1.50 meters of the edges of the trench or half of the depth of the trench whichever is more. Cutting 

shall be done from top to bottom. Under no circumstances undermining or under cutting shall be done. 

 
3.2. Demolition : Before any demolition work is commenced and also during the process of the work. 

 

a. All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

 

b. No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus which is liable to be used by the operator shall remain electrically charged. 
 

c. All practical steps shall be taken to prevent danger to person employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded 

with debris or materials as to render it unsafe. 

 

3.3. All necessary personal safety equipment as considered adequate by the University Engineer / 

PMC / Architect should be kept available for the use of the person employed on the site and 

maintained in condition suitable for immediate use and the contractor should take adequate steps 
to ensure proper use of equipment by those concerned. 

 

a. Those engaged in welding work shall be provided with welder’s protective 
eyesight lids. 

 

b. Stone breakers shall be provided with goggles and protective clothing and seated 

at sufficiently safe intervals. 

 

c. The contractor shall not employ men below the age of 18 years and women on the 

work of painting with products containing lead in any form. Whenever men above 

the age of 18 years are employed on the work of lead painting, the following 

precautions should be taken. 

i. No paint containing lead or lead products shall be used except in the form 

of paste or ready-made paint. 

 

ii. Suitable face masks should be supplied for use by the worker. As paint is 

applied in the form of spray on the surface or when paint dry- rubbed and 

scrapped. 
 

3.4. When the work is done near any place where there is a risk of drowning, all necessary equipments 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 

person in danger and adequate provision should be made for prompt first aid treatment of all injuries 

likely to be sustained during the course of work. 
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3.5. The safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety 

code shall be named therein by the contractor. 

 
3.6. To ensure effective enforcement of the rules and regulations relating to safety precautions, 

the arrangements made by the contractor shall be open to inspection by the Labour officer, 
owner, the University Engineer / PMC / Architect. 

 
3.7 Notwithstanding all the clauses on safety codes, there is nothing in these to exempt the 

contractor from the operation of any other Act or rule in force in the Republic of India. 
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Supply, installation, testing and commissioning of MRL ( Machine Room less ) One No. 

10 (ten) passenger lifts including minor civil work at administrative building and 

Examination Bhavan at Punyashlok Ahilyadevi Holkar Solapur University, Solapur. 

 

SPECIAL CONDITIONS OF LIFT : 10 PASSENGERS 

1. DETAILED 

REQUIREMENTS GENERAL 

SCHEME : 

The lift shall be designed to operate either manually i.e. attendant control as well as Automatically i.e. 

without the attendant control.   The automatic control shall be such that every button pressed whether 

at landing or in the car will register the call and will be answered invariably even if the car is stationery 

or in motion. The up and down calls from the car shall be answered during the up and down travel of 

the lift respectively. Only down calls shall be answered in sequence while going down. Further, these 

calls shall be answered in the order in which floors are reached independent of the sequence in which 

the buttons are pressed. During the upward journey, the car will stop at appropriate landing from where 

the calls are made in that direction. If down call is made, from the floor above the last landing served, 

the car shall travel in the up direction upto the highest floor from where a down call is made. The travel 
of lift will then reverse automatically and car will continue to go in the down direction till the ground 

floor is reached, stopping at all intermediate landing in response to calls either from the car or from the 

landings in that direction. Also if the travel is down and call is made from upper landings lift will not 

reverse the travel till it reaches down destination and vice versa.   The openings of door will be automatic 

with centre opening. When lift reaches landing, doors will be opened automatically and closing will be 

controlled by light protection beam. The lift shall be driven by A.C. servo drive control with 

microprocessor for comfortable starting and stopping and stopping and accurate floor levelling 

smoothly. Automatic system of control shall be further designed to park the lift at ground floor, if no call 

is received in a period of about 60 seconds after reaching the floor it had last served. Complete most 

updated system shall be incorporated in the lifts. 

The cost of lift should include steel fabrication, scaffolding in minor civil works in lift. 

The lift agency shall obtain PWD licence / statutory permission for the operation of lift from 

competent authority. 

Annual comprehensive maintenance charges shall be obtained for next five years from One year 

+ two months of free maintenance period. 

You shall provide Fabrication engineering drawing as per site condition. 

Actual site measurements shall be taken before making lift fabrication drawing. 

2 TYPE AND RATING : 

The MRL ( Machine room less ) lifts to be supplied and installed under this contract shall be designed 

to meet the following requirements : 

2.1. Nos. of passenger : 10 

2.2. Type of building : Education 

2.3. Location : Punyashlok Ahilyadevi Holkar 

Solapur University, Solapur. 

 

2.4. Type of Lifts : Passenger Lifts 

2.5. No. of Lifts : ONE Lift 

2.6. Contract Load : Suitable for minimum 10 Passengers 

Generally 680 Kg. or as per standard of lift 

manufacture ranged upto 1088 Kg. 

2.7. Rated Speed : 1.0 Metre / Second 

2.8. Total Travel : 10.80 Mtrs. or as per actual site conditions 
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2.9. Floors to be served : Four floors 
G + 3 floors of 3.60 mt. 

Floor to floor height 

 

2.10. Handrail : in S.S. 304 

of size and design as approved by Architect. 

2.11. No. of stops / entrances : 4 stops ( All stops on one side ) 

 

2.12. Service Duty : Heavy duty, not less than 

120 starts / hr. 

2.13. Type of Lift machine : Control A.C. servo drive with micro 

processor simpler collective selective 
control, A.C.V.V.V.F. 

 

2.14. Size of pit : 2.37 m. x 2.00 m. ( should be measured of 

each lift at site ) 

2.15. Depth of lift pit : 1.70 m. deep ( should be measured of 

each lift at site ) 

 

2.16. Size of the car : Suitable for minimum 10 passengers with 

car sill and floor guard at every floor 

2.17. Size of car door : min. 900 to 1000 mm. X 2000 mm. / 

As per standard for 10 passengers lift. 

 

2.18. Car Door : Auto door opening with hair line 

finish stainless steel 316 

2.19. Landing doors : All in hairline finish stainless steel 304 

2.20. Car : Lift interiors will be of hair line finish stainless 

steel in SS 304 with doors also of same type, 

fan, fan grills, artificial ceiling. The proper 

barricade above lift car shall be provided with 

lighting arrangement for repairs. 

2.21. Flooring : Natural granite Z black without any spot or 

other superior quality granite of shade and 

colour as approved by Architect / University 

Engineer 

 

2.22. No. of landing doors : 4 ( Four ) 

 

2.23. Size of the landing door : 900 to 1000 mm. wide X 2000 mm. high / as 

per Standard for 10 passengers lift 

 

2.24. Size of the guides for car: The Tee Section guides as per 

the requirements of Bombay Lift 

Act and I.S. codes. 

2.25. Size of the guides : Tee section guides as per 

for counter weight Bombay Lift Act / I.S. Codes. 

 

2.26. Safety gear : Instantaneous 

2.27. M/C operation : Simpler Collective Selective Control, 

A.C.V.V.V.F. with / without attendant 

Operation ( of latest technology ) 
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2.28. Lift Shaft : Width 2.370 mm. 

Depth 2.00 mm. 

( should be measured at each lift at site ) 

2.29. Control : Simplex Full Collective 

2.30. Door Type : Automatic opening with S.S. panels, S.S.316 

hairline finish and centre opening doors. 

2.31. Door drive : Frequency converter 

Fully controlled, obstacle detection, torque 

limitation 

 
 

2.32. Other features : 1. Automatic home landing. 

In case of power failure standby 

power is readily available to bring 

the lift to nearest landing in the 

direction of travel and open 

the door. Auto rescue device. 

 

2. Light beam door protection system 

3. Battery operated press and Talk type 

Intercom system consisting of 

speaker integrated in car panel 

connected to a common master unit 

at security desk on Ground Floor 

Lift Lobby. 

 

2.33. Camera : High end latest model of Hick vision camera 

as approved by Architect / University 

Engineer with connection to a common 

master unit at security desk on Ground floor 
lift lobby 

 

2.34. LIFT MOTOR 
 

The gearless motor shall be of continuous rating heavy duty specially designed 

for lift service confirming to ISS under condition of load. 

2.35. Special features : Automatic Rescue Device 

Full length Infra red light curtain to car door 

Intercom provision 

Digital car position indicators in car and all 

landings. 

Arrival gong 

Ventilation by Blower fan 

Battery operated emergency light and alarm Visual 

confirmation of call registration Fireman’s Service 

Attendant Operation as well as automatic Operation 

without attendant 

Full load / Overload with buzzer & visual indicator 

Door open button Phase 

Control Device Camera in 
lift car 
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Supply, installation, testing and commissioning of MRL ( Machine Room less ) five Nos. 

15 (fifteen) passenger lifts including minor civil work at Administrative Building and 

Examination Bhavan at Punyashlok Ahilyadevi Holkar Solapur University, Solapur. 
 

SPECIAL CONDITIONS OF LIFT : 15 PASSENGERS 

DETAILED REQUIREMENTS 

GENERAL SCHEME : 

The lift shall be designed to operate either manually i.e. attendant control as well as Automatically i.e. 

without the attendant control.   The automatic control shall be such that every button pressed whether 

at landing or in the car will register the call and will be answered invariably even if the car is stationery 

or in motion.   The up and down calls from the car shall be answered during the up and down travel of 

the lift respectively. Only down calls shall be answered in sequence while going down. Further, these 

calls shall be answered in the order in which floors are reached independent of the sequence in which 

the buttons are pressed. During the upward journey, the car will stop at appropriate landing from where 

the calls are made in that direction. If down call is made, from the floor above the last landing served, 

the car shall travel in the up direction upto the highest floor from where a down call is made.   The 

travel of lift will then reverse automatically and car will continue to go in the down direction till the 

ground floor is reached, stopping at all intermediate landing in response to calls either from the car or 

from the landings in that direction. Also if the travel is down and call is made from upper landings lift 
will not reverse the travel till it reaches down destination and vice versa.   The openings of door will be 

automatic with centre opening. When lift reaches landing, doors will be opened automatically and 

closing will be controlled by light protection beam. The lift shall be driven by A.C. servo drive control 

with microprocessor for comfortable starting and stopping and stopping and accurate floor levelling 

smoothly. Automatic system of control shall be further designed to park the lift at ground floor, if no call 

is received in a period of about 60 seconds after reaching the floor it had last served. Complete most 

updated system shall be incorporated in the lifts. 

The cost of lift should include steel fabrication, scaffolding in minor civil works in lift. 

The lift agency shall obtain PWD licence / statutory permission for the operation of lift from 

competent authority. 

Annual comprehensive maintenance charges shall be obtained for next five years from One year 

+ two months of free maintenance period. 

You shall provide Fabrication engineering drawing as per site condition. 

Actual site measurements shall be taken before making lift fabrication drawing. 

3 TYPE AND RATING : 

The MRL ( Machine room less ) lifts to be supplied and installed under this contract shall be designed 

to meet the following requirements : 

3.1. Nos. of passenger : 15 

3.2. Type of building : Education 

3.3. Location : Punyashlok Ahilyadevi Holkar 

Solapur University, Solapur. 

 

3.4. Type of Lifts : Passenger Lifts 

 

3.5. No. of Lifts : FIVE Lifts 

3.6. Contract Load : Suitable for minimum 15 Passengers 

Generally 1020 Kg. or as per standard of lift 

manufacture ranged upto 1088 Kg. 

3.7. Rated Speed : 1.0 Metre / Second 

3.8. Total Travel : 10.80 Mtrs. or as per actual site conditions 
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3.9. Floors to be served : Four floors 

G + 3 floors of 3.60 mt. 

Floor to floor height 

3.10. Handrail : in S.S. 304 

of size and design as approved by Architect. 

3.11. No. of stops / entrances : 4 stops ( All stops on one side ) 

 

3.12. Service Duty : Heavy duty, not less than 

120 starts / hr. 

3.13. Type of Lift machine : Control A.C. servo drive with micro 

processor simpler collective selective 

control, A.C.V.V.V.F. 

 

3.14. Size of pit : 2.570 m. x 2.500 m. for four lifts 

2.550 x 2.50 : one lift ( should be measured of 

each lift at site ) 

3.15. Depth of lift pit : 1.70 m. deep ( should be measured at each 

lift at site ) 

3.16. Size of the car : Suitable for minimum 15 passengers 

with car sill and floor guard at every floor 

 

3.17. Size of car door : min. 900 to 1000 mm. X 2000 mm. / 

As per standard for 15 passengers lift. 

 

3.18. Car Door : Auto door opening with hair line 

finish stainless steel 316 

3.19. Landing doors : All in hairline finish stainless steel 304 

3.20. Car : Lift interiors will be of hair line finish 

stainless steel in SS 304 with doors also of 

same type, fan, fan grills, artificial ceiling. 

3.21. Flooring : Natural granite Z black without any spot or 

other superior quality granite of shade and 

colour as approved by Architect / University 

Engineer 

 

3.22. No. of landing doors : 4 ( Four ) 

3.23. Size of the landing door : 900 to 1000 mm. wide X 2000 mm. high / as 

per Standard for 15 passengers lift 

 

3.24. Size of the guides for car: The Tee Section guides as per 

the requirements of Bombay Lift 

Act and I.S. codes. 

3.25. Size of the guides : Tee section guides as per 

for counter weight Bombay Lift Act / I.S. Codes. 

 

3.26. Safety gear : Instantaneous 

 

3.27. M/C operation : Simpler Collective Selective Control, 

A.C.V.V.V.F. with / without attendant 

Operation ( of latest technology ) 

3.28. Lift Shaft : Width 2570 mm. for 4 lifts and 2.55 for one lift 

Depth 2.50 mm. for all lifts 

( should be measured at each lift at site ) 
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3.29. Control : Simplex Full Collective 

 

3.30. Door Type : Automatic opening with S.S. panels, S.S.316 

hairline finish and centre opening doors. 

 

3.31. Door drive : Frequency converter 

Fully controlled, obstacle detection, torque 

limitation 

 

3.32. Other features : 1. Automatic home landing. 

In case of power failure standby 

power is readily available to bring 

the lift to nearest landing in the 

direction of travel and open 

the door. Auto rescue device. 

 

2. Light beam door protection system 

3. Battery operated press and Talk type 

Intercom system consisting of 

speaker integrated in car panel 

connected to a common master unit 

at security desk on Ground Floor 

Lift Lobby. 

 

3.33. Camera : High end latest model of Hick vision camera 

as approved by Architect / University 
Engineer with connection to a common master 

unit at security desk on Ground 

floor lift lobby 

 

3.34. LIFT MOTOR 
 

The gearless motor shall be of continuous rating heavy duty specially designed 

for lift service confirming to ISS under condition of load. 

3.35. Special features : Automatic Rescue Device 

Full length Infra red light curtain to car door 

Intercom provision 

Digital car position indicators in car and all 

landings. 

Arrival gong 

Ventilation by Blower fan 

Battery operated emergency light and alarm Visual 

confirmation of call registration Fireman’s Service 

Attendant Operation as well as automatic 

Operation without attendant 

Full load / Overload with buzzer & visual indicator 

Door open button Phase 

Control Device Camera in 

lift car 
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4. CAR AND LANDING DOOR OPERATOR 
 

For lift and electric door operator shall be provided to open simultaneously the car and hoist 

way door when the car is at a landing. Both the doors shall be closed simultaneously by 

motor power. Emergency key shall be made to open doors outside the hoist way. In case of 

interruption of electric power or failure of operator 

it shall be possible to open the doors, manually from within the car and also from outside. An electric 

contact for the car door shall be provided which shall prevent elevator movement away from the landing 

unless the door is in the closed position. Each hoist way door shall be equipped with a positive electro 
mechanical inter lock and auxilliary door closing so that the elevator can be operated only after inter lock 

circuit is established. The door shall open automatically while the car has levelled at the respective 

landing. The doors shall automatically close after predetermined time interval has elapsed, but the 

momentary pressure of the ' Door Open ' button provided in the car shall reverse the motion and re-open 

the door and rest. Each car door shall be provided with a protective device extending full height and 

projecting beyond the front edge of the door. This device shall be so arranged that should it touch a 

person or any obstruction in its patch, while the door is closing it shall automatically open both doors of 

the car and hoist way to return to the open position. 

 

5. DRAWING AND DATA TO BE SUBMITTED BY THE LIFT CONTRACTOR 

5.1. TENDER DRAWINGS AND DATA 
 

The   contractors   shall    furnish   the   following   drawings   in   addition   to   the data as per 

the schedule " The Schedule of Technical Particular and other Data". This schedule must be 

complete and filled-in, while submitting the tender. 

5.1.1. The drawings showing the plan of installations of the lift car 

and counterweight. 

5.1.2. The drawings showing the plan of installations of lift machine, Controller, etc. as a 

machine room less lift. 

5.1.3. Any other drawing (s) technical literature / Photos / cut-views etc. as may be 

considered necessary by him to demonstrate that the equipment offered by him and 

layouts proposed meet the requirements of these specifications. 

5.1.5. Section and plan for lift well showing location details for pockets 

required for fixing separator channels, angles, necessary recess in wall, 

R.C.C. buffer blocks sizes, locations, openings to be provided in top slab of lift well 

for guides with details required for builders work. 

 

5.1.6. The drawing shall show the supporting system on the top of Hoist way at ceiling 

and lift walls duly calculated to support the lift car, counter weight etc. by way of 

M.S. girders, fabrication system hooks etc. as required for installation of lift which 

shall be provided & installed by the lift agency and all shall be included in the 

quoted cost and nothing shall be paid extra. 

 

6. CONTRACT DRAWINGS AND DATA 
 

After the acceptance of the tender, the contractor shall have to furnish four copies of finalised 
general arrangement drawings. 

 

The contractor shall also furnish a copy of schematic wiring drawing. 

 

The contractor shall furnish a copy of instruction and maintenance manual on the completion of work. 
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7. APPLICABLE STANDARDS / STATUTORY REQUIREMENT : 
 

All works shall be carried out in accordance with relevant Indian Standards specifications and 

wherever applicable and provision of I.E. Act 1910, and I.E. Rules 1956 ( as amended upto date ), 
Further statutory requirements as per Bombay Lift Act 1939, Bombay Lift Rules 1958. The completed 

work shall be got approved from relevant statutory authorities including lift licence from PWD authorities 

and shall keep valid licence during the comprehensive maintenance period at no extra cost. 

 

A list of the Indian Standards which shall be applicable are given below : The latest 

version shall be applicable and shall be adopted. 

 

7.1. 1860-1980 - Code of Practice for Installation, operation and maintenance 

of Electrical Hospital Cum Passenger Lift. 

7.2. 4666-1980 - Electrical Passenger lift. 

7.3. 3534-1976 - Out line dimension of Electric Lifts 

7.4. 7759-1975 - Lift door locking devices and contracts. 

7.5. 8216-1976 - Guide for inspection of lift wire rope. 

7.6. 9803-1981 - Specification for buffers for Electric Passenger Lift. 

7.7. 2365-1977 - Specification for steel wire suspension for lift, elevators and 

hoists. 

 

8. BUFFERS 

Spring buffers shall be provided for car and counterweight erected on heavy channels grouted 

suitably. It shall be of make approved by Architect. 

 

9. ROPES 

The hoist ropes shall be specialised quality steel or high grade traction steel of suitable size construction 

and number of ropes shall ensure the proper operation of the elevator and give satisfactory wearing 

qualities. The factor of safety shall be not less than 10. The rope shall have no joints and shall be as per 

lift act. Steel ropes shall be Usha Martin make of size specified by PWD and lift authorities. 

 

10. OPERATION : 

The operation shall be with and without attendant for the car. 

 

The operating panel in each car shall include a series of push buttons corresponding to the floors served 

and series of additional push buttons and light jewels as required emergency stop switch and alarm 

button. A complete operating panel shall be included in such car at one side of the entrance to indicate 

stops registered by the buttons in the car.   The floor button in separating panel shall illuminate and 

remain illuminated till the stop is cancelled. At each landing served by these elevators there shall be one 

mechanical button fixture including single button at each landing. 

The stops registered by the momentary pressure of the car buttons shall be made automatically in 

succession as the car reaches the landing irrespective of the sequence in which the buttons are pressed. 

The sequence of operation shall be repeated at the landings in down direction for which down calls 

are registered. When the car reaches the reverse point the direction circuits shall be reversed 

automatically so that when doors are closed the car shall start in the ' DOWN ' direction. During the 

down car travel all car calls and down landing calls shall be answered in the same manner as 

described for the UP trip. A key switch shall be included in the main operating panel in each car for 

switching the elevator to automatic ' without attendant ' operations or when desired ' With Attendant ' 

operation. 
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For ' With Attendant ' Operation for the use of a attendant these shall be included in 

the main operating panel, a Non stop Button to have the car by pass landing calls if desired. 

The car door opens automatically on reaching landing. It will close also automatically using light 

beam sensor feature. 

 

All the uptodate technology shall be incorporated in the lift. 

 

11. HALL BUTTONS WITH POSITION INDICATOR : 

It should consist digital type position indicator, with direction arrows and single push button. Single push 

button fixtures complete shall be provided at each landing illuminating type or with illuminating LEDS 

to indicate that the call is registered and shall be combined with digital position indicator with UP and 

DN directional arrows. On all Floors in addition to push buttons for registering calls, should also have 

display at the top of lift door opening indicating all floors and it should display the position of lift. 

 

12. CAR POSITION INDICATOR : 

The car panel shall include digital position indicator with UP / DN direction arrows and it will also show 

the floor number when it reaches / passes it. 

 

13. ULTIMATE TERMINAL LIMIT SWITCH 

These shall be provided in accordance with the statutory requirements. They shall stop the car 

automatically within top and bottom clearances independently of the normal terminal switches but 

with the buffer operative. 

 

14. OTHER FEATURES 
 

14.1. AUTOMATIC HOME LANDING / AUTO RESCUE DEVICE 
 

In case of power failure, standby power is readily made available to bring the lift to 

the nearest landing in the travelling direction and open the doors. 

 

14.2. LIGHT BEAM PROTECTION SYSTEM 
 

The system emits invisible light beam. If any beam is interrupted, it will re-open closing 

doors to prevent user from being caught in doors. 

 

14.3. INTERCOM FACILITY 
 

Intercom facility shall be provided in the car, Lift Room and meter room by the lift 

contractor so that in case the lift stops in between the floors there shall be 

facility to have a telephonic conversation with the technical staff on duty to attend the break 

down. ( This includes the battery charging unit & battery also ). 

 

15. CONTROL TYPE : COLLECTIVE SELECTIVE CONTROL 
 

The lift has up and down buttons at each landing to select desired direction of travel. The micro-processor 

based controller memorises all car and landing calls and lift answers all registered calls sequentially in 
the direction of movement before reversing its direction. 

 

16. EMERGENCY CAR LIGHTS 
 

Emergency lights on battery in car shall be provided. 

 

17. INSPECTION / OPERATION 
 

Top of car operating fixture shall be provided with car containing an emergency stop toggle switch 

for putting the buttons on top of the car in operation. 
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18. CABLE WORK AND CAR TRAVELLING CABLES 
 

Power wiring between the controller and main board, controller to auxiliary and controller to various 

landings shall be done in steel troughing with PVC insulated copper wire. All cable work shall conform 

to I.E. Rule 1956 to the latest rules. Cables for different functions shall not be run in the same conduit. 

 

19. CAR APRON PLATE 
 

These shall be fitted in the car platform such that no gap exists at any time when the landing door is 

opening to avoid danger. Thresholds sill plates shall also be fitted to the landing wherever required. 

Landing fascia plate shall also be supplied and fitted at all landings. 

 

20. EARTHING OF METAL WORK 
 

The metal frame work of the motors, controllers and all electrical equipments of the car all other metal 

frame work shall be effectively earthed as per provision of I.E. Rule 1956 with updated to latest rules. 

 

21 Two numbers protection earthing conductor required from earth pits to earth bar in the controller in 

machine room less lift ( MRL ). The total minimum cross section of conductor should be 25 

Sq.mm. copper with two numbers copper 8 gauge wire or more as required, should be used. 

 

22. The phase reversal relay and earth fault relay shall be provided. 

 

23. Toggle switch or Fireman's switch - lift shall confirm to fire lift rules. 

 

24. INSPECTION AND TESTING 
 

The lift shall be got inspected by the contractor and all official statutory fees as applicable shall be paid 

by University.   However, the University shall pay only official charges of PWD. All compliances 

mentioned and required by various statutory authorities such as Lift Inspector, Fire officer, P.W.D., local 

authorities, M.S.E.B. etc. shall be done before and after installation by the Lift contractor without any 

extra cost within the stipulated completion period and all their approvals shall be submitted to the 

University Engineer / Architect / PMC. 

 

25. WIRE ROPE 
 

The size, number, construction and fastening of the ropes should be in accordance with 

the provision of I.S. 2365-1977 ( Specification for steel wire suspension ) and a recorded statement shall 

be submitted to the University Engineer / PMC. The make shall as only approved by the University 

Engineer and PMC. 

 

26. TEST ON SITE 
 

After all the works are properly completed the following tests shall be carried out in the presence of 

University Engineer / PMC or his representative on each lift installation at the time of statutory 

inspection. However, all the tests must be taken before inviting the lift inspector and submitted all test 

report to the University Engineer / PMC. 

 

26.1. SERVICE CYCLE TEST 
 

In order to represent the actual service cycle in practice as nearly as possible, the lifts shall run 

with contract load factor of safety as per I. S. Specification for about one hour continuously.   

During this test the lift shall be run ' UP ' direction from ground floor and shall be made to stop 

at every floor in succession till the highest landing is reached. The stop on each landing during 

' UP ' travel shall be adjusted to that in actual service. The lift shall then be taken to ground floor 

straight without any stop. This shall represent one cycle.   The lift shall be run continuously in 

repeat cycle. The lift shall be run continuously in repeat cycle in this manner for the duration 

of one hour as stated above. 
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During the test, an energy meter shall be connected across the supply in order to obtain the total 

energy consumption of the installation. The contractor should quote the energy consumption for 
one hour with such condition. 

 

At the end of continuous run, the winding temperature of lift motor shall be measured and 

recorded. This shall be comparable with the data furnished in the tender. 

 

26.2. FLOOR LEVELLING TEST 
 

At the end of the service cycle test the lift shall be run with contact load in 

UP direction and made to stop at each landing. The actual distance of the lift stop at each landing 

shall be recorded. 

 

The lift shall then be taken DOWN, stopping at each landing in run and again the measurements 

at each floor shall be recorded. The cycle shall be repeated successfully for 180 starts per / hr. 

The average of minimum 6 readings at each floor shall then considered for the purpose of 

comparing the accuracy of the levelling guaranteed. 

 

At the end of above, the lift shall be run again in 8 successive cycles but with car empty and 

similar readings at each floor during ' UP ' & ' DOWN ' travel shall be recorded. The average of 

these readings shall be comparable with figures stated in the tender. 

 

26.3. SAFETY GEAR TEST 
 

( a ) The lift car shall be run at the contract speed with contract load in the downward 

direction and the safety gear shall be put into operation the car 

should stop within the range of stopping distance permissible as per the 

provision of Bombay Lift Rules. 

 

( b ) It shall be noted that on application of the safety gear whether the car platform 
becomes out of level in excess of 6 mm. per 800 mm. measured in any direction. 

 

( c ) It shall be noted whether there is any decrease in the tension of any rope on 

application of the safety gear. 

 

( d ) It should be permissible to release the safety gear by reversing the 

direction of the lift machine i.e. moving the lift car slightly upward. 

 

( e ) It shall be observed and noted whether any vibrations of the list car frame 
exists on application of safety. 

 

26.4. GOVERNOR TRIPPING TEST 
 

The relevant governor tripping test for the rated speed of above 1 mtr. per sec. the maximum 

governor tripping speed shall be 115% of the rated speed + 0.25 mtrs/sec. and also the minimum 

governor tripping speed shall be 115% of the rated speed. 

 

26.5. BRAKE TEST 
 

The necessary test for the lift shall be taken with an electrically released, mechanically 

applied brake capable of stopping the ' UP ' and ' DOWN ' travelling lift with any load 

upto rated load. 

 

A   detailed   report   of the above tests   shall   be   prepared   and   submitted in 

quadruplicate ( 4 copies ) to the Engineer-in-charge for his approval. 

 

26.6. TEST FOR MAXIMUM SPEED & R.T.T. 
 

The test for maximum Rated Speed and RTT be done and results be compared with quoted. 

 
CONTRACTOR No. of correction REGISTRAR 



Page LF.12 

 

26.7. Lift Tenderer should give the speciality of his equipment in following proforma and 

give the calculation of motor HP he has prepared for the 180 Duty cycle. 

 

S.No. ITEM 

 

1 Drive Machine speed 

2 Flywheel 

3 Starting current 

4 Starts per hour 

5 Levelling Accuracy 

6 Outer bearing on gear output shaft 

7 Oil in gear 

8 Coupling between Motor and gear 

9 Motor protection 

10 Bearing of Motor 

11 Techno - Generator 

12 Controller 

13 Selector 

14 Diagnostics 

15 Special features - False call cancelled. 

 

27. The tenderers should submit the mechanical, electrical & civil works layout and lift well as per 

their requirement alongwith the tender. 

 

28. The tenderer shall also quote separately the annual comprehensive maintenance charges for five years to 

be paid at the end of every quarter of the year.   The maintenance charge shall be w.e.f. the expiry of 

guarantee period i.e. minimum one year and two months from the date, satisfactory testing and 

commissioning and handing over the original P.W.D. certificate 

/ licence, and date of final bill, whichever is later. 

 

29. Price variation clause is not applicable to this tender. Hence, escalation shall not be paid under this 

contract. 

 

30. GST shall be reimbursed by the University on executed cost on submission of documentary 

evidence of payment of GST to the respective authority, however 1% (one percent ) labour 

welfare tax shall be deducted from every bill. 

 

31 No claim shall be accepted on account of delay including due to the work related to other 

contractors involved in to project. 

 

32. Lift installation work should be carried out in close co-ordination with other contractors working on site. 

 

33. The contractor shall make required holes in the lift machine room slabs, all slabs, required all fabrication 

work as for installation of lift, counter weight etc. and finish it as required including other related civil 

work at no extra cost. 

 

34. PERSONNEL TRAINING 
 

After handing over, the lift, the manufacture / supplier shall arrange training upto two persons of the 
Punyashlok Ahilyadevi Holkar Solapur University, Solapur by their installation engineer about the 

handling of the lift and routine maintainance for a period of one week. The contractor shall also train the 

security persons of Punyashlok Ahilyadevi Holkar Solapur University, Solapur and other related 

personnel on rescue of passengers in case of power failure / emergency etc. 

 

35. STRUCTURAL / STEEL WORK 
 

The lift contractor shall take in to consideration the site measurements of shaft, machine 

room, lift pit etc. and all other related areas involved for installation of the lift. The contractor shall 

take into account while quoting such extra structural / steel work required for such installation and 

erection. No extra payment shall be made on this account. The shop / fabrication drawings of all 

six lifts shall be submitted to the University Engineer / PMC for their approval. 
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36. FINANCIAL CONDITIONS / PAYMENT TERMS 
 

36.1. Then applicable GST shall be reimbursed to the lift contractor on submission of receipt 

of payment of GST. 

 

36.2. The quoted cost shall be inclusive of all above and nothing shall be paid extra in 

whatever account. 

 

36.3. You will deposit 2.5% amount of the quoted tender amount as initial security 

deposit in case the work order is issued. 

 

36.4. Remaining 2.5% of the total quoted amount shall be deducted from interim bills @ 

5% each bill till we recover the required amount of 5% of contract amount. 

36.5. You will submit a performance bank guarantee of 10% of total quoted amount valid for 12 

+ 2 ( fourteen ) months after completion of work. The security Deposit shall be returned 

after submitting the bank guarantee, while retaining retention money i.e 2.5% during the 

guarantee period / defects liability period. 

 

36.6. The terms of payment will be as follows. 
 

( a ) 30% value as advance on submission 
of irrevocable bank guarantee from nationalised bank and 

bill and only on issue of work-order and its confirmation 

and acceptance from you 

 

( b ) On supply of material, equipment etc. 

75% of cost of material as secured 

advance as per contract conditions pro-rate 

to the material supplied at site on 

recommendation of the Punyashlok 

Ahilyadevi Holkar Solapur University, Solapur ( 

the extent of material of equipment component is 

considered 80% of 

the total contract price ) i.e. total payment 

i.e. 75% of 80% = 

 

 
 

 

 

 
 

 

60% 

 
30% of advance given as advance on submission of 

bank guarantee will be recovered in this stage of 

payment i.e. the payment at this stage shall 

be 60% - 30% = 30% 

 

( c ) 25% of contract value on successful 

completion of erection, testing & commissioning of 

lift & obtaining PWD licence for safe operation. 

 

 
25% 

 i.e. cumulative payment at this stage shall be 85%. 60% 

+ 25% = 85% 

 

( d ) 10% of the contract value on handing over of the lift 

against submission of performance Bank guarantee 

from nationalised bank. 

 

 
10% 

 85% + 10% = 95%  

( e ). Total security deposit is 5% of total executed cost shall 

be retained till one year and two months of defect 

liability period from testing, commissioning, handing 

over and obtaining PWD license and from date of final 

bill whichever is later. 
95% + 5% = 100% 
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36.7. OTHER TERMS & CONDITIONS 

( a ) The contractor shall furnish the test certificates for machine, motor, speed 

Governer before despatch of the materials. 

( b ) The contractor shall carry out all relevant tests after commissioning the 

elevator as per Bombay lift act rules ‘ ISI ‘ code. 

( c ) The inspection of elevators should be carried out from statutory authorities 

at your cost and copy of the report should be submitted to the client, with 

valid Lift License. However, the official inspection 

charges of PWD will be paid by Punyashlok Ahilyadevi Holkar Solapur University, 

Solapur by cheque or the payment shall be done by the agency as to minimise the 

time and shall be reimbursed by the University. 

 

( d ) The work should be completed in all respects within four calendar months from 

the date of work-order. 

 

( e ) The defect liability period shall be for one year and two months after the 

Successful installation & commissioning of the lift with report from the 

Inspector of lifts. 

 

( f ) The bills should be submitted in duplicate, which shall be scrutinised 

by University Engineer and forwarded to the PMC / Architect for technical checking. 

 

( g ) The validity of your tender is 120 days. 

 

37. SERVICE AND MAINTENANCE 
 

37.1. The contractor shall provide free comprehensive service and maintenance guarantee for a 

period of twelve months and two months from the date of handing over the lift as per 
contract conditions alongwith valid lift licence and with the date of final bill whichever is 

later. 

 

37.2. The contractor shall quote separately for yearly comprehensive maintenance contract, 

against the quarterly installment. 

 

37.3. The maintenance shall consist of regular monthly examination and any necessary 

adjustment and lubrication of the equipment by competent contractor’s technical staff 

including replacement of damaged parts. 

 

37.4. Upon requests from the Punyashlok Ahilyadevi Holkar Solapur University, Solapur as and 

when required for rectifying defective functioning, the contractor shall send his technician 

and put the lift in order without delay. 

 

38 The Punyashlok Ahilyadevi Holkar Solapur University, Solapur shall provide Three Phase 

415 while the lift contractor shall provide suitable main switches for power as 

per their requirements including light circuit breakers and other electrical protective devices necessary to meet 

local requirements and lighting arrangement in the shaft. 

 

39 The contractor shall make their own temporary electric connections for the operation of their 

tools, hoists etc. and three phase 415 V. A.C. power for testing and commissioning of the lift. 

Alternately, the lift contractor may install temporary electric meter from the meter of main 

contractor & pay their charges as asked by them. It 

is totally on mutual consent. 

 

40 The Contractor shall do at no extra cost the following :- 

 

40.1. Cut pockets and grout car and counter weight guide brackets. 

 

40.2. Cut pockets and grout brackets for over speed Governor and controller. 

 

40.3. Make pockets and grout the rag bolts if required for fixing the over speed 

governor tension wheel. 
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40.4. Cut pockets and grout landing push and indicator boxes. 

 

40.5. Shall make concrete core cutting wherever required. 

 

40.6. Any other related works. 

 

41. SPECIFICATIONS FOR ELECTRICAL INSTALLATION 

WORK CODES AND STANDARDS 
 

41.1. The following codes and standards shall be applicable for the continuous 

performance of all electrical equipments to be supplied, delivered at site, erected, 

tested and commissioned. 

 

41.2. The electrical equipments offered shall comply to the relevant Acts or Regulations. 

 

Indian Standard Specifications Fire 

Insurance Regulations. 

Tariff Advisory Committees Regulations. 

 

And, in particular to Indian Electricity Rules in all respects with other IS Code as 

applicable at the time of execution over and above the following codes and with 

all its latest amendments up-to-date. 

 

41.3. Some of the Indian Standards are indicated below for general reference. 

 

IS-5216 : Guide for safety procedures and practices in electricity works IS-5908 :

 Method of measurement of electrical installation in building. IS-732 :

 Electrical wiring installation ( upto 650 volts ) 

IS-694 : PVC insulated cable and cords for Power / Lighting. 

 

IS-1554 : Part-I PVC insulated cables for working voltages upto 1.1 KV. IS-162

 : Electric Power Switchgear for indoor & outdoor Installations. IS-

3427 : Metal enclosed switchgear and control gear. 

IS-3043 : Code of practice for earthing. 

 

IS-1567 : Metal clad switches upto 100 Amps. IS-

1293 : 3 pin plugs and socket outlets. 

IS-1087 : Single pole tumbler switch 5 Amps. 

 

IS-375 : Marking and arrangement for switchgear Boards 

Main Connections and auxiliary wiring. 

 

IS-374 : Ceiling fans IEC 

Pub 26: Circuit Breakers 

IS-3070   : ( Part I ) Lightening arrestors. 

 

IS-2675 : Enclosed distribution fuse boards and cut-outs for 

voltage upto 1000 volts. 

 

IS-2509 : PVC Electrical Conduits. 

 

IS-2309 : Code of Practice for Lightening Protection. 
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IS-2312 : Exhaust fans. 

 

IS-3854 : Switches for domestic and similar purpose. 

 

IS-8884 : Installation of electric bells & Call system code of practice. IS-

2268 : Call Bells / Buzzers. 

IS-2208 : HRC cartridges Fuse units upto 650 volts. 

 

IS-2147 : Degree of Protection provided for enclosure of switchgear. IS-

1947 : Flood Lights. 

IS-6381 : Specifications for Construction & testing of electrical apparatus. IS-

5578 : Guide for marking of insulated conductors. 

IS-4613 : Switch sockets outlets. 

 

Nothing in this specification shall be construed to relieve the conductor of his responsibility to 

make the installation comply with the requirements of the above. 

 

42. CODES AND STANDARDS 
 

The design, manufacture, testing and supply of the cables under this specification shall comply 

with the latest revisions including amendments of the following standards. 

 

IS : 1554 - I : PVC insulated heavy duty cables for working 

voltage upto 1100 Volts. 

 

IS : 3961 - II : Recommended current ratings for cables. IS : 

8130 : Conductors for insulated cables. 

IS : 5831 : PVC insulation and sheath of electric cables. IS : 

10810 : Test Procedures for cables. 

IS : 10418 : Specification for drums for electric cables. 

 

IS : 3975 : Mile steel wire, strips, and tapes for armouring 

of cables. 

 

SCHEDULE OF TECHNICAL PARTICULARS AND GUARANTEED DATA 

 

SR. DESCRIPTION 

No. 

 

(A) GENERAL 
 

1. Name of manufacturer 

2. Address of manufacturer 

3. Capacity ( Persons / weight) 

4. Service 
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5. Speed of Travel 

6. Height of Travel 

7. No. of floors served 

8. No. of openings 

9. Position of counter weight 

10. Type of Levelling method. 

 
(B) LIFT MACHINE 

 

I. DRIVE 
 

1. Type of drive and speed 

2. Dia of the sheave 

3. Material of the sheave 

4. No. of grooves provided. 

 
II. GEARING 

 

1. Type 

2. Make and Type designation if any. 

3. Reduction ratio 

4. Material of the geared wheel 

5. Material of the worm shaft 

6. Type of lubricant 

7. Quantity of Lubricant Ltrs. 

8. Over all mechanical efficiency 

9. Power ratio 

 
SR. DESCRIPTION 

No. 

 

III. BRAKE 
 

1. Type 

2. Maker's type designation if any. 

3. Braking forces 

4. Service duty No. of applications/hr. 

5. Material of lining. 

 
IV. LIFT MOTOR 

 

1. Type 

2. Maker's type designation if any 

3. Rating KW 

4. Service duty No. of application/hr. 

5. Rated speed of operation r.p.m. 

6. Rated voltage 

7. Class of insulation 
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1. Type of roping system 
 

2. No. of lifting ropes  

3. Dia. of lifting ropes  

4. Breaking load of each rope.  

5. Factor of safety of the complete rope system.  

6. Method of rope fastening.  

 
(D) GUIDES FOR CAR & COUNTER WEIGHT 

 

1. Section 
 

2. Weight per metres run  

3. Material and strength  

4. Finish of working design  

5. Distance between support brackets  

 
SR. 

No. 

 
DESCRIPTION 

 

 
( E ) SAFETY FEATURES 

 

1. Type of mechanical Safety Governor. 
 

2. Governor tripping speed M/Sec.  

3. Safety gear stopping distance m. 

4. Normal terminal stoppings. 

5. Final terminal stopping switches. 

6. Car bottom run by m. 

7. Car bottom clearance m. 

8. Car top clearance m. 

9. Counter weight bottom run up m. 

10. Counter weight top clearance m. 

11. Type of Car buffers 

12. Strength of Car buffers 

13. Type of counter weight buffers. 

14. Strength of counter weight buffers. 

 
( F ) CONTROLLING SYSTEM AND CONTROLLER 

 

1. Type of control system. 

2. Manufacture's type and designation 

3. Operating voltage of the relays & coils 

4. Any other particulars which the tenderer 

wish to state. 

 

Any other improved specifications 
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SCHEDULE OF DELIVERY AND ERECTION 

Fill up this programme of work and submit alongwith tender. 

 

 

SR. 
No. 

DESCRIPTION OF ITEMS No. OF WEEKS FROM THE 

DATE OF ISSUE OF WORK-

ORDER 

1. SUPPLY OF PRELIMINARY DRAWINGS  

( a ) General Arrangement drawings    Weeks 

( b ) Electrical Wiring drawings    Weeks 

( c ) Foundation and other details    Weeks 

( d ) Any other drawings as per 

Specification 

 

   Weeks 

2. INSTALLATION PROGRAMME  

( a ) Delivering the material to Site    Weeks 

( b ) Total time for erection and 

commissioning of lift 

   Weeks 

( c ) Car Assembly    Weeks 

( d ) Installation of Lift / Machine etc.    Weeks 

( e ) All Wiring Work    Weeks 

( f ) Testing and Commissioning    Weeks 

 

 
 

 

 

SIGNATURE OF TENDERER 
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SCHEDULE OF MANUFACTURER ADDRESS 

 

 

Sr. 
No. 

DESCRIPTION OF ITEM ADDRESS OF THE 

MANUFACTURER 

1. LIFT CAR  

2. LIFT MACHINE  

3. CONTROLLER  

4. WIRE ROPES  

5. CAR & COUNTER WEIGHT GUIDES  

 
6. 

 
AND OF ALL OTHER ITEMS 

 

 

 

 

 

 

 

 

 

 

 

SIGNATURE OF TENDERER 
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Supply, installation, testing and commissioning of MRL ( Machine Room less ) One No. 

10 (ten) & five Nos. 15 (fifteen) passenger lifts including minor civil work at 

Administrative Building and Examination Bhavan at Punyashlok Ahilyadevi Holkar 

Solapur University, Solapur. 
 

 
LIST OF TENDER DRAWING 

 

Drawing No. SOL-UNI-ADM-A.326 : Plans, Sections 

Elevation and details of 

15 passenger lift and 10 passenger lift 
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PLANS, SECTIONS, ELEVATION,DETAILS OF 15 PASSENGER LIFT 
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PLAN A 

 

PLAN B 

PLAN C 

MRL LIFT: VC OFFICE :1 
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SCALE- 1:100 

 
5 5 

CORNERS DETAIL 

600 X 1200 MM 

DARK SHADE 

VITRIFIED TILE 

AS APPROVED 

 
ARCHITECTS , PLANNERS  , ENGINEERS , 

INTERIOR DES IGNERS  AND VALUERS . 
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ANDHERI (W ES T),MUMBAI-400 053. 

TEL-022-26302293,26316203,26321083;FAX:26302292 

MRL LIFTS AT ADMIN. AND EXAM BHAVAN : 6 NOS. (15 PASSENGERS : 5 NOS + 10 PASSENGERS : 1NOS) 
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LIST OF PREFERRED BRAND / MAKES OF EQUIPMENT REQUIRED UNDER 

THIS TENDER 

1 Lifts : Lifts shall be only of most reputed 

leading manufacturers having 

NOTE : The quotations shall be over above Rs. Thirty Crores 

submitted only by reputed of supply, installation, testing and lift 

manufacturers. commissioning of MRL lift 

The lift manufacturer shall submit 

details of make of their all parts, 

equipment they are using in their 

lifts. 

2 Electric cable : Finolex, Polycab. 

3 PVC casing / capping : Precision 

4 MCCB ( DP, TP / FP ) : L & T, Siemens / Legrand 

5 MCCB : Distribution board : Legrand, Siemens 

 
6 Main steel ropes : Usha Martin 

7 Flooring of lift : ‘ Z ‘ black granite without any spot. 

8 Structural members for : TATA, SAIL, 

RINL fabrication work 

9 Cat 6 cable for camera : Polycab, Molex 

 
10 Modular type switch : Anchorwood 

11 Bulk-head with LED bulb : Make as approved by the University 

Engineer / Architect 

12 Any other materials, equipments : Make as approved by the University 

Engineer / Architect. 

I hereby read and understand the make of the above materials / equipment and shall use 

the materials / equipment only of the above make companies / manufacturers. 

No extra payment whatsoever will be made for using the above materials. I / We shall 

not use any duplicate fitting, materials etc. If found, I / We shall be liable for any action 

imposed by the University Engineer/ / PMC / Architect and such materials should be 

removed immediately and replaced with approved make material. 

In case any of the above materials / equipments are not available of the given make, then we 

shall used the materials / equipments as directed by the University Engineer / PMC / 

Architect on reducing the rate and obtaining the letter from the Specified manufacture that 

such materials is not available and not being manufacture. 

 

Where-ver equivalent product / accessories is written it has to be approved from the 

University Engineer / PMC / Architect. 
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ON Rs. 500/- stamp-paper 

 

NOTE : Seperate Guarantee for Annual Comprehensive maintenance contract for 5 Nos. – 15 passenger 

lifts and one number – 10 passenger lift shall be provided. 

 

GUARANTEE TO BE EXECUTED BY THE CONTRACTORS FOR COMPREHENSIVE 

GUARANTEE 

 

Name of Work : Supply, installation, testing and commissioning of MRL ( Machine Room 

less ) five Nos. 15 (fifteen) passenger and One No. 10 ( ten ) passenger lifts including minor 

civil work at Administrative Building and Examination Bhavan at Punyashlok 

Ahilyadevi Holkar Solapur University, Solapur. 
 

Work Order dated . 
 

 

This agreement made this day of  two thousand Twenty Two and

 between  ( hereinafter called the Guarantor of the 

one part ) and the Punyashlok Ahilyadevi Holkar Solapur University, Solapur hereinafter called the Owner of 

the other part ) 

WHEREAS THIS agreement is supplementary to the work order herein after called Comprehensive guarantee 

dated and made between the GUARANTOR 

OF THE ONE part and OWNER of the other part, whereby the Contractor, inter alia, undertook to render 

the guarantee as given in work-order recited completed in perfect working condition. 

AND WHEREAS THE GUARANTOR agreed to give a comprehensive guarantee to the effect 

that the said lifts and equipments etc. will remain in perfect working order for 

one year + two months + five years AMC period as per work-order. 

 

NOW THE GUARANTOR hereby warrants that the Lifts, equipments, etc. given by him will render the 

perfect service for FIVE years to be reckoned from the date of expiry of defect liability period i.e. total one 

year & two months + 5 years after the testing, commissioning & handing over prescribed in the contract and 

from the date of final bill whichever is later. 

Provided that the guarantor will not be responsible for failure caused by earthquake or misuse / 

alteration of system and for such purpose : 

 

( a )  Misuse shall mean operation which will damage installation, like chopping of fire wood and 
things of the same nature which might cause damage. 

( b )  Alteration shall mean installation of an additional equipments / lifts or a part or 

equipments adjoining to existing equipments whereby system is removed in parts or 

tempered. 

 

( c ) The decision of the University Engineer with regard to cause of defect / failure shall be final. 

During this period of warrantee the guarantor shall make good all defects and in case of any defect being 

found render the system to the satisfaction of the Owner at his cost and shall commence the work for such 
rectification within two days from the date of issue of the notice from the Owner calling upon him to rectify the 

defects failing which the work shall be got done by the Owner by some other contractor at the GUARANTOR'S 

cost and risk. The decision of the University Engineer / PMC 

/ Architect as to the cost payable by the Guarantor shall be final and binding. 

That if the Guarantor fails to execute the rectification or commits breach there under then the 

Guarantor will indemnify the Principal and his successors against all loss, damage, cost expense or otherwise 

which may be incurred by him by reason of any default on the part of the Guarantor in performance and 
observance of this supplemented agreement. As to the amount of loss and / or damage and cost incurred by the 

Owner the decision of University Engineer / Architect / PMC will be final and binding on the parties. 

The guarantor shall give the bank guarantee for 10% of the Equipment value valid during the 

warrantee period of two years. 
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- 2 - 

 
 

IN WITNESS WHEREOF these presents have been executed by the Obligator ( Guarantor ) 
 

 

and by PUNYASHLOK AHILYADEVI HOLKAR SOLAPUR UNIVERSITY, SOLAPUR – 413 255. 
for and on behalf of the Owner on the day, month and year first above written. 

 
 

SIGNED SEALED AND DELIVERED BY ( Obligator / Guarantor ) in the presence of : 1. 

2. 

 
 

SIGNED FOR AND ON THE OWNER BY in the presence of : 1. 

2. 
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BASIC CHECK LIST BEFORE HANDING OVER THE LIFT 

 

10 PASSENGER LIFT 680 Kg. 

15 PASSGENGER LIFTS 1020 Kg. 

 

This shall be in addition to compliance of conditions stated in contract documents 

 

Sr. 
No. 

PARTICULARS REMARKS 

1. Proper levels at all floors  

2. Auto Rescue device  

3. Automatic evacuation to nearest floor  

4. Intercom system  

5. Fireman  

6. Watchmen  

7. Emergency light and alarm  

8. Overloaded indicator  

9. Attendant operation : two sets  

10. Operating manuals 
Safety manuals : two sets 

 

11. Inspection reports  : certified two sets  

12. Commissioning reports : two sets  

13. All test reports : two sets  

14. Light cover of lift : fill with dust  

15. Wall panel of the lift-not in line and 

coming out 

 

16. Flooring  

17. Closing of doors without creating sound : as in one lift 

doors create sound 

 

18. Polishing of cars and doors as it is full with stains, 

removing of plastic cover 

 

19. Checking with checklist ( prescribed )  

20. Door keys : 3 Nos. Emergency keys  

21. Control cabinet keys : 3 Nos.  

22. Fan  

23. Lights  
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BASIC COMPLYING SPECIFICATION 

This shall be in addition to compliance of conditions stated in contract documents. 

 

Sr. 
No. 

FEATURES SPECIFICATION 

1. Door Drive : Frequency 
convertor : 

Fully controlled obstacle 

Detection torque limitation 

 

2. Car operating panel  

3. Multi-beam full height infra-red detector  

4. Touch sensitive glass  

5. Handrail in S.S. 316  

6. Duplex system  

7. Car : SS hairline  

8. Mirror  

9. PWD license original copy  

10. Laminated PWD License display in the car  

11. Will it be possible to operate lift from 

ground to 4th floor temporarily 

 

12. Touch panel  

13. Cleaning of car & door  
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DRAFT - BANK GUARANTEE 
 

Note : The separate bank guarantee shall be submitted for 5 Nos. 15 passenger lifts and 

one number 10 passenger lift. 

 

We, , do hereby undertake to pay the amount due and payable under 

this guarantee without any demur, merely on receipt of a demand in writing on or before

  from the OWNER known as Punyashlok Ahilyadevi Holkar 

Solapur University, Solapur stating that the amount claimed is due by way of failure on 

the part of the CONTRACTOR known as for loss or 

damage caused to or would be caused to or suffered by the OWNER known as 

Punyashlok Ahilyadevi Holkar Solapur University, Solapur for reason of any breach by 

the said Contract Agreement of any of the terms or conditions contained in the said 

contract Agreement. Any such demand made on the Bank shall be conclusive as regards 

the amount due and payable by the Bank under this guarantee without any querry, 

however, our liability under this guarantee shall be restricted to the amount not exceeding 

Rs. _   ( Rupees  ) 

 

1 We _bank name , further agree that the Guarantee herein contained shall remain 

in full force and effect during the period that will be taken for the Performance of 

the said works as per Contract Agreement that it shall continue to be enforceable 

till all the dues of the Owner known as Punyashlok Ahilyadevi Holkar Solapur 

University, Solapur under or by virtue of the said Works have been fully 

performed and its claim satisfied or discharged and unless the OWNER known as 

Punyashlok Ahilyadevi Holkar Solapur University, Solapur certifies that the 

terms and conditions of the said Works or Contract Agreement have been  fully 

and properly carried out by the CONTRACTOR known as 

  and accordingly discharges this Guarantee on 
 

 

We shall be discharged from all liabilities under this guarantee thereafter. 

 
2 We,    bank     name,     further     agree     that     the     OWNER     known     as 

  shall have the fullest liberty without our 

consent and without affecting in any manner our obligations hereunder to carry 

any of the terms and conditions of the said works or contract agreement or to 

extend   the   time   of   performance   by   the   CONTRACTOR   known   as 

  from time to time or to postpone for any 

time or from time to time any of the powers exercisable by the OWNER known 

as Punyashlok Ahilyadevi Holkar Solapur University, Solapur against the 

CONTRACTOR known as  and to forbear or enforce 

any of the terms and conditions relating to the said contract agreement and we 

shall not be relieved from our liability by reason of such variation or extension 

being        granted        to        the        said       CONTRACTOR       known       as 

  or for any forbearance, act 
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or omission by the OWNER known as Punyashlok Ahiyadevi Holkar Solapur 

University, Solapur to the CONTRACTOR known as 

 

or by any such matter of thing / provision have effect of so relieving us. 

 
 

3 Notwithstanding anything contained herein above, our liability under this 

Guarantee is restricted to a sum of Rs.      ( Rupees 

       only   ),   and   the   Guarantee   is   valid upto

 . We shall be released and discharged from all liabilities 

hereunder unless a written claim for payment under this Guarantee is lodged on 

or before  , irrespective of whether or not the original guarantee is 

returned to us. 

 
 

Please not that you may, if you so required, independently seek confirmation 

with , Bank address that this 

guarantee has been duly and validly issued. 

 

Notwithstanding anything to the contrary contained herein, the liability of 

Bank Name under this guarantee is restricted to a maximum total amount of 

Rs. ( Rupees  only ). Our 

guarantee shall remain in force until . 

 

Our liability pursuant to this guarantee is conditional upon the receipt of a valid and duly 

executed written claim, in original, by Bank name and address, delivered by hand, courier 

or registered post, prior to close of banking business hours on , 

failing which all rights under this guarantee shall be foreited and bank name, shall stand 

absolutely and unequivocally discharged of all of its obligations hereunder. This 

Guarantee shall be governed by and construed in accordance with the laws of India and 

competent courts in the city of Solapur shall have exclusive jurisdiction. 

 

Kindly return the original of this guarantee to bank name and address, upon the earlier 

of ( a ) its discharge by payment of claims aggregating to Rs.    

( Rupees only ) ( b ) Fulfillment of the 

purpose for which this guarantee was issued; or ( c )     
 

All claims under this guarantee will be made payable at bank name and address. 
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SITE VISIT / SURVEY 

REPORT 
 

1 Tender ID  :- 

2 Bidder Details ( Name of Agency / Bidder ) :- 

3 Bidder Representative – Name & Designation :- 

4 Details of site / Name of work :- Supply, installation, testing and commissioning 
MRL (Machine Room less) five Nos. (fifteen) 

passenger and One No. 10 (ten) passenger lifts 

including minor civil work at Administrative 

building and Examination Bhavan at Punyashlok 

Ahilyadevi Holkar Solapur University, Solapur. 

5 Date of site visit :- 

In compliance to above referred tender enquiry and special terms & condition regarding 

site visit, the bidder must visit above site before the tender submission date and understand 

the requirements before participating the bid. 

Accordingly, I / we have visited and examined the building and site with all 

physical features, contours, characteristic, the approach and all other requisite information 

relating thereto as affecting the tender invited by the University. 

i) I / we have understood the site conditions, I / we will be binded to 

complete the work of installation, testing and commissioning the work 

within the time period mentioned in the tender. 

ii) I / We have understood the details scope of the work exclusively 

defined in the technical specification. 

 
 

Bidder’s authorized representative UNIVERSITY ENGINEER 

Punyashlok Ahilyadevi Holkar 

Name  Solapur University, 

 

Sign    

 

Date  Signature 

 

OR 

 

Project Engineer 

Design Group (India), 

Architects and Project Management 

Consultant 

 

 

Signature 

 



(Note : If the site visit / Survey report is not submitted, then the bid will not be opened.) 



 
 

The Registrar 

Punyashlok Ahilyadevi Holkar  

Solapur University, Solapur – 413 255 

 
 

For the work of : Supply, installation, testing and commissioning of MRL 

( Machine Room less ) five Nos. 15 (fifteen) passenger and One No. 10 

(ten) passenger lifts including minor civil work at Administrative 

Building and Examination Bhavan at Punyashlok Ahilyadevi Holkar 

Solapur University, Solapur. 

 

ENVELOPE No. 2 

FINANCIAL BIDS 

SEPERATELY OF 

15 ( FIFTEEN PASSSENGER ) – 5 Nos. MRL LIFTS 

and 

10 ( TEN PASSENGER ) – 1 No. MRL LIFT 
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VOLUME – II / LETTER OF OFFER ( for 10 passenger lift ) 

 

( Draft Letter ) 

 

The contractor should submit his offer on his letter head only as per this Draft Letter. 

 

THE REGISTRAR 

PUNYASHLOK AHILYADEVI HOLKAR SOLAPUR UNIVERSITY 

KEGAON 

SOLAPUR – 431 606. 

DEAR SIR, 

Supply, installation, testing and commissioning of MRL ( Machine Room less ) 

One No. 10 (ten) passenger lifts including minor civil work at Administrative Building 

and Examination Bhavan at Punyashlok Ahilyadevi Holkar Solapur University, Solapur. 

 

We have gone through the tender conditions and specifications stipulated in Volume I for 

the supply, installation, testing and commissioning of MRL (Machine Room less) One No. 

10 (ten) passenger lifts including minor civil work at Administrative Building and 

Examination Bhavan at Punyashlok Ahilyadevi Holkar Solapur University, Solapur and we 

confirm to have accepted all terms and conditions of volume I. 

 
The total cost of this work shall be Rs. ( Rupees    

  ) 

We also accept the following terms and conditions of payment. 

 

( a ) 30% value as advance on submission 

of irrevocable bank guarantee from nationalised bank and 

bill and only on issue of work-order and its confirmation 

and acceptance from you 

 

( b ) On supply of material, equipment etc. 

75% of cost of material as secured 

advance as per contract conditions pro-rate 

to the material supplied at site 

on recommendation of the University Engineer ( the 

extent of material of equipment component is 

considered 80% of 

the total contract price ) i.e. total payment 

i.e. 75% of 80% = 60% 

 
30% of advance given as advance on submission of 

bank guarantee will be recovered in this stage of 

payment i.e. the payment at this stage shall 

be 60% - 30% = 30% 

 



( c ) 25% of contract value on successful completion of 

erection, testing & commissioning 

of lift & obtaining PWD licence for safe operation. 25% 

i.e. cumulative payment at this stage shall be 85%. 60% + 

25% = 85% 
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( d ) 10% of the contract value on handing over of the lift 

against submission of performance Bank 

guarantee from nationalised bank. 10% 

85% + 10% = 95% 

 

( e ). Total security deposit is 5% of total executed cost shall 

be retained till one year and two months of defect 

liability period from testing, commissioning, handing 

over and obtaining PWD license and from date of final 

bill whichever is later. 

95% + 5% = 100% 

 
( This price bid is to be submitted separately in sealed Envelope No. 2 ) 

 
 

Contractors Signature and Seal 
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( DRAFT LETTER ) 

( for 10 passenger lift ) 

 
The contractor should submit this Annual Comprehensive Maintenance and Service 

Contract on his letter head with cost. 

 
THE REGISTRAR 

PUNYASHOLK AHILYADEVI HOLKAR SOLAPUR UNIVERSITY 

KEGAON, 

SOLAPUR – 413 255. 

 
Dear Sir, 

 

Supply, installation, testing and commissioning of MRL ( Machine Room less ) One 

No. 10 (ten) passenger lifts including minor civil work at Administrative Building 

and Examination Bhavan at Punyashlok Ahilyadevi Holkar Solapur University, 

Solapur. 

 

We also further quote for next five years after the defects liability period of one year and two 

months is over for Comprehensive Maintenance and Service. Such payments shall be made 

quarterly or in mid of quarter. 

 

1. The contractor shall provide free comprehensive service and maintenance 

guarantee for a period of one year and two months as defect liability period from 

the date of handing over the lifts as per contract conditions. 

 

2. The contractor shall quote separately for yearly comprehensive maintenance contract, 

against the quarterly instalment. 

 

Note : The charges shall be exclusive of GST and as considering all the conditions of 

contract & AMC as stated in volume I of conditions of contract. 

 

Sr. No. PERIOD IN FIGURE IN WORDS 

1. First one year and two months 

defect liability period 

Free Free 

2. For second year Rs.  

3. For third year Rs.  

4. For fourth year Rs.  

5. For fifth year Rs.  

6. For sixth year Rs.  

 
Note : This price bid shall be placed in separate sealed envelope. 
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3. The maintenance shall consist of regular monthly examination and any 

necessary adjustment and lubrication of the equipment by competent 

contractor's technical staff including replacement of damaged parts and as per 

conditions of annual comprehensive maintenance contract. 

 

4. Upon requests from the Punyashlok Ahilyadevi Holkar Solapur University as and when 

required for rectifying defective functioning, the contractor shall send his technician 

within maximum period of 1 hour and put the lift in order without delay. 

 

Cost per annum Rs.    

Rupees ) \ 

to be paid quarterly. 

 

 

 

 

Contractors Signature and Seal. 
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VOLUME – II / LETTER OF OFFER ( for 15 passenger lift ) 

 

( Draft Letter ) 

 

The contractor should submit his offer on his letter head only as per this Draft Letter. 

 
 

PUNYASHLOK AHILYADEVI HOLKAR SOLAPUR UNIVERSITY 

KEGAON 

SOLAPUR – 431 606. 

DEAR SIR, 

Supply, installation, testing and commissioning of MRL ( Machine Room less ) 

five Nos. 15 (fifteen) passenger lifts including minor civil work at administrative building 

and Examination Bhavan at Punyashlok Ahilyadevi Holkar Solapur University, Solapur. 

 

We have gone through the tender conditions and specifications stipulated in Volume I for 

the supply, installation, testing and commissioning of MRL (Machine Room less) five Nos. 

15 (fifteen) passenger lifts including minor civil work at administrative building and 

Examination Bhavan at Punyashlok Ahilyadevi Holkar Solapur University, Solapur and we 

confirm to have accepted all terms and conditions of volume I. 

 
The total cost of this work shall be Rs. ( Rupees    

  ) 

We also accept the following terms and conditions of payment. 

 

( a ) 30% value as advance on submission 

of irrevocable bank guarantee from nationalised bank and 

bill and only on issue of work-order and its confirmation 

and acceptance from you 

 

( b ) On supply of material, equipment etc. 

75% of cost of material as secured 

advance as per contract conditions pro-rate 

to the material supplied at site 

on recommendation of the University Engineer ( the 

extent of material of equipment component is 

considered 80% of 

the total contract price ) i.e. total payment 

i.e. 75% of 80% = 60% 

 

30% of advance given as advance on submission of 

bank guarantee will be recovered in this stage of 

payment i.e. the payment at this stage shall 

be 60% - 30% = 30% 



 
( c ) 25% of contract value on successful completion of 

erection, testing & commissioning 

of lift & obtaining PWD licence for safe operation. 25% 

i.e. cumulative payment at this stage shall be 85%. 60% + 

25% = 85% 
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( d ) 10% of the contract value on handing over of the lift 

against submission of performance Bank 

guarantee from nationalised bank. 10% 

85% + 10% = 95% 

 

( e ). Total security deposit is 5% of total executed cost shall be 

retained till two years of defect liability period from testing, 

commissioning, handing over and obtaining PWD license 

and from date of final bill whichever is later. 

95% + 5% = 100% 

 
( This price bid is to be submitted separately in sealed Envelope No. 2 ) 

 
 

Contractors Signature and Seal 
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( DRAFT LETTER ) 

( for 15 passenger lift ) 

 

The contractor should submit this Annual Comprehensive Maintenance and Service 

Contract on his letter head with cost shall be submitted in sealed envelope. 

 
THE REGISTRAR 

PUNYASHLOK AHILYADEVI HOLKAR SOLAPUR UNIVERSITY 

KEGAON, 

SOLAPUR – 413 255. 

 
Dear Sir, 

 

Supply, installation, testing and commissioning of MRL ( Machine Room less ) five 

Nos. 15 (fifteen) passenger Lifts including minor civil work at administrative 

building and Examination Bhavan at Punyashlok Ahilyadevi Holkar Solapur 

University, Solapur. 
 

We also further quote for next five years after the defects liability period of one year and two 

months is over for Comprehensive Maintenance and Service. Such payments shall be made 

quarterly or in mid of quarter. 

 

1. The contractor shall provide free comprehensive service and maintenance guarantee 

for a period of one year and two months as defect liability period from the date of 

handing over the lifts as per contract conditions. 

 

2. The contractor shall quote separately for yearly comprehensive maintenance contract, 

against the quarterly instalment. 

 

Note : The charges shall be exclusive of GST and as considering all the conditions of 

Contract & AMC as stated in volume I of conditions of contract. 

 

Sr. No. PERIOD IN FIGURE IN WORDS 

1. First one year and two months 

defect liability Period 

Free Free 

2. For second year   

3. For third year   

4. For fourth year   

5. For fifth year   

6. For sixth year   

 

Note : This price bid shall be placed in separate sealed envelope. 
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3. The maintenance shall consist of regular monthly examination and any 

necessary adjustment and lubrication of the equipment by competent 

contractor's technical staff including replacement of damaged parts and as per 

conditions of annual comprehensive maintenance contract. 

 

4. Upon requests from the Punyashlok Ahilyadevi Holkar Solapur University as and when 

required for rectifying defective functioning, the contractor shall send his technician 

within maximum period of 1 hour and put the lift in order without delay. 

 

Cost per annum Rs.    

Rupees ) \ 

 

To be paid quarterly. 

 

 

 

 

Contractors Signature and Seal. 
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