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D I S C L A I M E R 
 

 

1. Detailed Time Table for the Vrious activities to be performed in e-tendering process 

by the Tenderer for quoting their offer is given in this Tender Document under 

“Tender Schedule”.  Contractor should carefully note down the cut-off dates for  

the carrying out each e-tendering process / activity. 

 
2. Every effort is being made to keep the Website upto date and running smoothly 24 

x 7 by the University and the Service Provider. However, University takes no 

responsibility, and will not be liable for, the website being temporarily un available 

due to any technical issue at any point of time. 

 
3. In that event Solapur University Solapur will not be liable or responsible for any 

damages or expenses arising from any difficulty, error, imperfection or inaccuracy 

with this Website.   It includes all associated services, or due to such unaVilability 

of the Website or any part thereof or any contents or any associated services. 

 
4. Tenderers must follow the time table of e-tendering process and get their activities 

of e-tendering processes done well in advance so as to avoid any inconvenience 

due to unforeseen technical problem if any. 

 

5. Solapur University Solapur will not be responsible for any incomplete activity of e- 

tendering process of the tenderer due to technical error/ failure of website and it 

cannot be challenged by way of appeal, arbitration and in the Court of Law. 

Contractors must get done all the e-tendering activities well in advance. 
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Name of work : REPAIR AND RECONSTRUCTION WORK OF TOILET 

BLOCK AT RANGBHAVAN STUDY CENTER SOLAPUR. 
 

Solapur University, Solapur 

 

       MAIN TENDER DOCUMENT 

                                                                     E-TENDER PROCEDURE 

1. GUINDELINGES TO BIDDERS ON THE OPERATIONS OF ELECTRONIC 
 TENDERIGN SYSTEM OF SOLAPUR UNIVERSITY, SOLAPUR. 

1.1 BLANK TENDER FORMS 

 Tender Form can be downloaded from the e-Tender Portal of Government of 
www.mahatenders.gov.in 

Maharashtra i.e. after entering the details of payment towards 
 

Tender Fees as per the Tender Schedule. 

1.2 The prospective tenderers are free to ask for any additional information or clarification 

either in writing or orally concerning the work, and the reply to the same will be given by 

the Engineering Section, Solapur University, Solapur, - 413 255 and the same will be made 

available on e-tendering portal of Government of Maharashtra. 

i.e.www.mahatenders.gov.in and this clarification referred to as common set of 

conditions/deviations (C.S.D.), shall form part of tender documents and which will also be 

common and applicable to all tenderers. 

1.3 The tender submitted by the tenderer shall be based on the clarification and shall be 

unconditional. Conditional tenders will be summarily REJECTED. 

1.4 All tenderers are cautioned that tenders containing any deviation from the contractual 

terms and conditions, specifications or other requirements and conditional tenders will be 

treated as no responsive. 

1.5 Tenderers should have valid class II / III Digital Signature Certificate (DSC) obtained from 

any Certifying Authorities. In case of requirement of DSC, interested Bidders should go to 

www.mahatenders.gov.in and follow the procedure mentioned in the document 

‘Procedure for application of Digital Certificate’. 

1.6 For any assistance on the use of Electronic Tendering System, Users may call the number: 

24x7 Help Desk Toll FREE No-18002337315 

1.7 Tenderers should install the Mandatory Components available on the Home Page of 

www.mahatenders.gov.in under the section ‘Mandatory Components’ and make the 

necessary Browser Settings provided under section ‘Internet Explorer Settings’ 

https://www.mahatenders.gov.in.   

 

2 

PRE-REQUISITES TO PARTICIPATE IN THE TENDERS PROCESSED BY SOLAPUR 

UNIVERSITY, 

SOLAPUR. 

2.1 

 

 

 
 

Sign 

ENROLMENT AND EMPANELMENT OF CONTRACTORS ON ELECTRONIC TENDERING 

SYSTEM: 

The Contractors interested in participating in the Tenders of Solapur University, Solapur 

process by using the Electronic Tendering System shall be required to enroll on 

www.mahatenders.gov.in the Electronic Tendering System to obtain user ID. 
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After submission of application for enrolment on the System, the application information 

shall be verified by the authorized Representative of the Service Provider. If the 

information is found to be complete, the enrolment submitted by the Contractor shall be 

  approved. The Contractors may obtain the necessary information on the process of  

 

enrolment either from Helpdesk Support team or enroll directly on Web site 
www.mahatenders.gov.in. 

 

 OBTAINING A DIGITAL CERTIFICATE 
The Digital Certificates are issued by an approved Certifying Authority Authorized by 

the Controller of Certifying Authorities of Government of India through their Authorized 

Representatives upon receipt of documents required to obtain a Digital Certificate. 
 

Bid data/ information for a particular Tender may be submitted only using the Digital 

Certificate which is used to encrypt the data during the Bid Preparation. In case, during 

the process of preparing and submitting a Bid for a particular Tender, the Contractor loses 

his/her Digital Signature Certificate (i.e. due to virus attack, hardware problem, operating 

system problem); he / she may not be able to submit the Bid online. Hence, the Users are 

advised to store his / her Digital Certificate secure and if possible, keep a backup at safe 

place under adequate security to be used in case of need. 
 

In case of online tendering, if the Digital Certificate issued to an Authorized User of a 

partnership firm is used for signing and submitting a bid, it will be considered equivalent 

to a no objection certificate / power of attorney to that User to submit the bid on behalf 

of the partnership Firm. The partnership firm has to authorize a specific individual by an 

authorization certificate signed by a partner of the firm (and in case the applicant is a 

partner, another partner is required to authorize in the same form.) to use the digital 

certificate as per Indian Information Technology Act, 2000. 
 

Unless the Digital Certificate is revoked, it will be assumed to represent adequate 

authority of the Authorized User to bid on behalf of the Firm for the Tenders processed 

on the Electronic Tender Management System of Government of Maharashtra as per 

Indian Information 
 

Technology Act, 2000. The Digital Signature of this Authorized user will be binding on the 

Firm. It shall be the responsibility of partners of the firm to inform the certifying Authority 

or Sub-Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 

Signature Certificate. The procedure for application of a Digital Signature Certificate will 

remain the same for the new Authorized User. 
 

The same procedure holds true for the Authorized Users in a Private / Public Limited 

Company. In this case, the Authorization Certificate will have to be signed by the Director 

of the Company or the Reporting Authority of the Applicant. For information of the 

Process of application for obtaining Digital Certificate, the Contractors may visit the 

section ‘Digital Certificate’ on the Home Page of the Electronic Tendering System. 
 

 RECOMMENDED HARDWARE AND INTERNET CONNECTIVITY 
To operate on the Electronic Tendering System, the Contractors are recommended to 

use computer System with at least 1 GB RAM and broadband connectivity with minimum 

512 kbp band width, Windows 7.0, Java 6.10 and I.E.7.0 and above. 
 

 To operate on the Electronic Tendering System of Government of Maharashtra, the Computer 

System of the Contractors is required be set up. The Contractors are required 
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to install Utilities available under the section Mandatory Installation Components on the 

Home Page of the System. The utilities are available for download freely from the above 

mentioned section. The Contractors are requested to refer to the E-Tendering Toolkit for 

Bidders available online on the Home Page to understand the process of setting up the 

system, or alternatively, contact the Helpdesk support Team on information / guidance on 

the process of setting up the System. 

1. STEPS TO BE FOLLOWED BY CONTRACTORS TO PARTICIPATE IN THE 
E-TENDERS PROCESSED BY MAHATENDERS 

 PREPARATION OF ONLINE BRIEFCASE 
 

All Contractors enrolled on the Electronic Tendering System of Government of 
Maharashtra are provided with dedicated briefcase facility to store documents / files in 
digital format. The Contractors can use the online briefcase to store their scanned 
copies of frequently used documents / files to be submitted as a part of their bid 
response. The Contractors are advised to store the relevant documents in the briefcase 
before starting the Bid Preparation and submission stage. In Case, the Contractors 
have multiple documents under the same type (e.g. multiple Work Completion 
Certificates) as mentioned above, the Contractors advised to either create a single pdf 
file of all the documents of same type or compress the documents in a single 
compressed file in .zip or 

.rar formats and upload the same. It is mandatory to upload the documents using the 
briefcase facility. Therefore, the Contractors are advised to keep the documents ready 
in the briefcase to ensure timely bid preparation. 

Note: Uploading of documents in the briefcase does not mean that the documents are 
available to Solapur University, Solapur at the time of tender Opening stage unless the 
documents are specifically attached to the bid during the online Bid Preparation as 
well as during Decryption. 

ONLINE VIEWING OF DETAILED NOTICE INVITING TENDERS 

The Contractors can view the Detailed Tender Notice along with the Time Schedule 
(Key Dates) for all the Live Tenderers released by Solapur University, Solapur on the 
e-Tendering Portal on http://www.mahatenders.gov.in under the Organization of 
Solapur University, Solapur. 

 DOWNLOAD OF TENDER DOCUMENTS 

The Pre-qualification / Main Bidding Documents are available for free 
downloading. However to participate in the online tenderer, the bidder must purchase 
the bidding documents online by filling up details of Demand Draft towards the cost 
of tender form fee. 

 ONLINE BID PREPARATION 

Submission of Bids will be preceded by online bid preparation and submission of 
the digitally signed within the Tender Time Schedule (Key dates) published in the 
Detailed Notice Inviting Tender. The Bid Data is to be prepared in the templates 
provided by the Tendering Authority of Solapur University, Solapur. In the Up 
loadable document type of templates, the Contractors are required to select the 
relevant document / compressed file (containing multiple documents) already 
uploaded in the briefcase. 

SHORT LISTING OF CONTRACTORS FOR FINANCIAL BIDDING PROCESS 

The Tendering Authority will first open the Technical Bid documents of all 
Contractors and after scrutinizing these documents will shortlist the Contractors who 
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are eligible for Financial Bidding Process. The short listed Contractors will be 
intimated by e-mail. 

 

OPENING OF THE FINANCIAL BIDS 

The Contractors must be present in the office of the Tender Opening Authority at 
the time of opening of Financial Bids. However, the results of the Financial Bids of all 
Contractors shall be available on the Solapur University, Solapur e-Tendering Portal 

  immediately after the completion of opening process.  
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                                                             Pune National Highway,kegaon,  
 Solapur-413255(Maharashtra) 
                                                    website: htpp;//su.digitaluniversity.ac 

 
 

‡Ô- ×®Ö×¾Ö¤üÖ ÃÖã“Ö®ÖÖ ÛÎú´ÖÖÓÛú----- ÃÖ®Ö 2018-19 (†Öò®Ö»ÖÖ‡Ô®Ö). 
ÃÖÖê»ÖÖ¯Öæ̧ ü ×¾ÖªÖ¯Ößšü, ÃÖÖê»ÖÖ¯Öæ̧ ü ´ÖÆüÖ¸üÖÂ™Òü ¿ÖÖÃÖ®ÖÖ“µÖÖ ÃÖÖ¾ÖÔ•Ö×®ÖÛú ²ÖÖÓ¬ÖÛúÖ´Ö ÜÖÖŸµÖÖÛú›üß»Ö µÖÖêÝµÖ ŸµÖÖ ¾ÖÝÖÖÔŸÖß»Ö ®ÖÖë¤üÞÖßÛéúŸÖ ÛÓú¡ÖÖ™ü¤üÖ¸üÖÓÛú›ãü®Ö ÜÖÖ»Öß»Ö  

ÛúÖ´ÖÖÓÛú×¸üŸÖÖ ²Ö- 1 ®Ö´Öã®µÖÖŸÖß»Ö ×®Ö×¾Ö¤üÖ ‡Ô-×®Ö×¾Ö¤üÖ ¯ÖÏÞÖÖ»Öß«üÖ¸êü  (†Öò®Ö»ÖÖ‡Ô®Ö) ´ÖÖÝÖ×¾ÖÞµÖÖŸÖ µÖêŸÖ †ÖÆêü.  
 

‡Ô-
×®Ö×¾Ö¤üÖ 
ÛúÖ´Ö 

ÛÎú´ÖÖÓÛú 

ÛúÖ´ÖÖ“Öê ®ÖÖ¾Ö ÛúÖ´ÖÖ“Öß †Ó¤üÖ×•ÖŸÖ 
ØÛú´ÖŸÖ 

‡ÃÖÖ¸üÖ / 
²ÖµÖÖÞÖÖ ¸üŒÛú´Ö 

ÛúÖ´Ö ¯ÖãÞÖÔ 
Ûú¸üÞµÖÖ“ÖÖ 
ÛúÖ»ÖÖ¾Ö¬Öß 

‡Ô- ×®Ö×¾Ö¤üÖ ÃÖÓ“ÖÖ“Öß 
ØÛú´ÖŸÖ 

®ÖÖë¤üÞÖß ¾ÖÝÖÔ 

 
01 

Repair and 
Reconstruction work 
of Toilet block at 
Rangbhavan Study 
ceneter solapur  

Rs. 
21,25,744/- 

Rs. 
21,257/- 

04 
Months 

Rs.2,000/- 
(Non 

Refundable) 

Class VI 

and 

Above 

 
 ‡Ô- ×®Ö×¾Ö¤êü“Öê ¾ÖêôûÖ¯Ö¡ÖÛú  

†.ÛÎú. ŸÖ¯Ö×¿Ö»Ö ×¤ü®ÖÖÓÛú ¾Öêôû 
1 ×®Ö×¾Ö¤üÖ ¯ÖÏÛúÖ¿ÖßŸÖ Ûú¸üÞµÖÖ“ÖÖ ×¤ü®ÖÖÓÛú 22/02/2019 ÃÖÖµÖÓÛúÖôûß 16.00 
2 ×®Ö×¾Ö¤üÖ ×¾ÖÛÎúß ¯ÖÏÖ¸Óü³Ö ×¤ü®ÖÖÓÛú 22/02/2019 ÃÖÖµÖÓÛúÖôûß 16.00 
3 ×®Ö×¾Ö¤üÖ ×¾ÖÛÎúß †Ó×ŸÖ´Ö ×¤ü®ÖÖÓÛú 01/03/2019 ÃÖÖµÖÓÛúÖôûß 16.00 
4 ×®Ö×¾Ö¤üÖ ÃÖÖ¤¸ Ûú¸üÞµÖÖ“ÖÖ ¯ÖÏÖ¸Óü³Ö ×¤ü®ÖÖÓÛú 22/02/2019 ÃÖÖµÖÓÛúÖôûß 16.00 
5 ×®Ö×¾Ö¤üÖ ÃÖÖ¤ü¸ü Ûú¸üÞµÖÖ“ÖÖ †Ó×ŸÖ´Ö ×¤ü®ÖÖÓÛú 01/03/2019 ÃÖÖµÖÓÛúÖôûß 16.00 
6 ×®Ö×¾Ö¤üÖ ˆ‘Ö›üÞµÖÖ“ÖÖ ×¤ü®ÖÖÓÛú 02/03/2019 ÃÖÖµÖÓÛúÖôûß 17.00 

 
×™ü¯Ö :-  

1. ÃÖ¾ÖÔ ¯ÖÖ¡Ö / ‡“”ãûÛú ×®Ö×¾Ö¤üÖÛúÖ¸üÖÓ®Öß ×®Ö×¾Ö¤üÖ¯Ö¡ÖÛú ›üÖ‰ú®Ö»ÖÖê›ü Ûú¸üÞµÖÖÃÖÖšüß ¾Ö ×®Ö×¾Ö¤üÖ ¯ÖÏ×ÛÎúµÖÓŸÖ ³ÖÖÝÖ ‘ÖêÞµÖÖÃÖÖšüß ‡Ô- ×®Ö×¾Ö¤üÖ  ¯ÖÏÞÖÖ»Öß“µÖÖ 
http://mahatenders.gov.in ¾Ö¸ü enrol Ûú¸üÞÖê †Ö¾Ö¿µÖÛú †ÖÆêü. 

2. ×®Ö×¾Ö¤üÖÛúÖ¸üÖÓ®ÖÖ ¾Ö¸ü ®Ö´Öã¤ü Ûêú»Öê»µÖÖ ÃÖÓÛêúŸÖÃ£ÖôûÖ¾Ö¸ü †Öò®Ö»ÖÖ‡Ô®Ö Ûú¸üÞÖê ÃÖÓ¤ü³ÖÖÔŸÖ ¾Ö ×›ü•Öß™ü»Ö ¯ÖḮ ÖÖÞÖ¯Ö¡Ö ×¾ÖŸÖ¸üßŸÖ Ûú¸üÞµÖÖÃÖÓ¤ü³ÖÖÔŸÖ ÛúÖÆüß ¿ÖÓÛúÖ/†›ü“ÖÞÖß 
†ÃÖ»µÖÖÃÖ ŸµÖÖÓ®Öß ÜÖÖ»Öß»Ö ¤ãü¸ü¬¾Ö®Öß ÛÎú´ÖÖÓÛúÖ¾Ö¸ü ÃÖÓ̄ ÖÛÔú ÃÖÖ¬ÖÖ¾ÖÖ.                                      
        0120-4200462/0212-4001002/24*7 Help No- 8826246593 

3. ‡ŸÖ¸ü †™üß ¾Ö ¿ÖŸÖá ‡Ô-×®Ö×¾Ö¤üÖ ®Ö´Öã®µÖÖ´Ö¬µÖê ¯ÖÆüÖ¾ÖµÖÖÃÖ ×´ÖôûŸÖß»Ö. ÃÖ¤ü¸ü ÛúÖ´ÖÖÓ“Öß ‹Ûú †£Ö¾ÖÖ ÃÖ¾ÖÔ ‡Ô-×®Ö×¾Ö¤üÖ ÛúÖêÞÖŸÖêÆüß ÛúÖ¸üÞÖ ®Ö ¤êüŸÖÖ ¸ü§ü Ûú¸üÞµÖÖ“Öê 
†×¬ÖÛúÖ¸ü ß ÃÖõÖ´Ö †×¬ÖÛúÖ¸üß µÖÖÓ®Öß ¸üÖÜÖã®Ö šêü¾Ö»Öê»ÖÖ †ÖÆêü. ×¾ÖªÖ¯Ößšü †×³ÖµÖÓŸÖÖ ÃÖÖê»ÖÖ¯Öæ̧ ü ×¾ÖªÖ¯Ößšü, ÃÖÖê»ÖÖ¯Öæ̧ ü  

4. ¾Ö¸üß»Ö ÛúÖ´ÖÖÓ“Öß ‡Ô-×®Ö×¾Ö¤üÖ ÃÖÖê»ÖÖ¯Öæ̧ ü ×¾ÖªÖ¯ÖßšüÖ“µÖÖ http://su.digitaluniversity .as µÖÖ ‡Ó™ü̧ ü®Öê™ü¾Ö¸üß»Ö ¾Öê²ÖÃÖÖ‡Ô™ü ˆ¯Ö»Ö²¬Ö †ÖÆêü.  
 
 
 

                                                                                                  ¯ÖÏ. Ûãú»ÖÃÖ×“Ö¾Ö  
                                                                                           ÃÖÖê»ÖÖ¯Öæ̧ ü ×¾ÖªÖ¯Ößšü, ÃÖÖê»ÖÖ¯Öæ̧ ü 



Signature of Contractor No. of Corrections Solapur University Solapur 

 

 

SOLAPUR UNIVERSITY SOLAPUR 
Pune National Highway,kegaon, 

 

Solapur-413255(Maharashtra)website: 

htpp;//su.digitaluniversity.ac 

Page 9 of 107 
 

 

Phone No. 0217/2744771/72. Fax No. 0217/2744770 

E-TENDER NOTICE NO. FOR 2016-2017 
Solapur University, Solapur invites sealed online B-1 tenders for the following work from the contractors 

Registered with Government of Maharashtra Public Work Department in appropriate class. 

E-Tender 

work no 
Name of Work 

Estimated 

Cost RS. 

Earnest 

Money RS. 

Time limit 
of    

completion 

Cost of e- 
Teneder form fee 

RS. 

Class of contractor 

1 Repair and 
Reconstruction 
work of Toilet 
block at 
Rangbhavan 
Study ceneter 
solapur 

Rs. 
21,25,744/- 

Rs. 
 21,257/- 

04 
Months 

Rs.2,000/- 
(Non 

Refundable) 

 

Class VI and 

Above 

E-tender time  
 

Sr. 

No 

Dsicription date Time 

1 Tender Publish date 22/02/2019 16.00 p.m 

2 Tender sale date 22/02/2019 16.00 p.m 

3 Tender sale last date 01/03/2019 16.00 p.m 

4 Tender submit date From 22/02/2019 16.00 p.m 

5 Tender submit last date 01/03/2019 16.00 p.m 

6 Tender open date 02/03/2019 17.00 p.m 
Note :-  

1. All eligible/interested contractors are download and mandated to get 

enrolled 

on e-tender portal http://mahatenders.gov.in and further need to empaneled 
online on sup portal http://su.digitaluniversity.ac" in the appropriate category 
applicable to them. 

2. 0120-4200462/0120-4001002 / 24*7 Help No.- 8826246593 

3. Other term and condition Displayed in online e-tender forms. 

4. Right to reject any or all online bid of work without assigning any 
reasons there of is reserved. 

5. Above Tender Notice is displayed on http://su.digitaluniversity.ac and 
website http://mahatenders.gov.in 

 
 

I/C REGISTRAR 

Solapur University, 

Solapur 
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SOLAPUR UNIVERSITY,SOLAPUR 

Original Agreement No. : B-1/ 

 

Name of Work : Repair and Reconstruction work of 
Toilet block at Rangbhavan Study 

ceneter solapur 

 
Name of Contractor : 

 

Number & Date of Work : 

Order 

Amount put to Tender : Rs. 21,25,744/- 

 

Percentage quotes : 
 

Amount of Contract : 
 

Date of Commencement : 
 

Time stipulated for 

completion of work 

: 04 (Four)Calendar months including monsoon. 

Date of completion as per : 

Agreement 

Actual date of completion : 
 

Reference to sanction of : 

Tender. 
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DETAILS OF WORK 

Name of Work : Repair and Reconstruction work of Toilet 
block at Rangbhavan Study ceneter solapur 

 
 

Estimated cost of work : 
Civil Work : Rs. 21,25,744/- 

 

Earnest  Money : Rs. 21,257/- 

 
The EMD applicable amount shall be paid via Online using NEFT/RTGS or payment 
gateway mode only. 

 

Total Security Deposit 5% ( Two Percent). 

 
(i) Initial Security Deposit 2% :Rs 42,515/- 
(ii) and Further Security Deposit to be deducted 
from bills. 3% :Rs 63,772/- 

 

 
Total Security Deposit (5% Percent). : Rs 1,06,287/- 

: 
Registration Class of Contractor : Class VI and above 

 

 
TENDER SCHEDULE 

 
1) Cost of Blank Tender Form Rs. 2000/- 

2) Download period of online Tender Dt. 22/02/2019 at 16.00 pm. To 

01/03/2019  at 16.00 pm. 

4) Last date and time for online raising of 
technical points for clarification 

(Pre-bid Meeting) 

 
- 

5. Tender open date Dt. 02/03/2019 at 17.00 pm. 
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6) Receipt of online EMD / If EMD 
exempted then EMD exemption 
Certificate, stamp paper of Rs. 100/- 
bond Affidavit (Original) in prescribed 
format given in Annexure I sworn 
before Executive Magistrate / Notary 
and 

Tender Document fees, to be paid 
online only via Payment Gateway 
mode . 

 

Document Tender Fee and EMD to be 

paid via online mode only. if EMD 

exempted then EMD exemption 

Certificate shall be uploaded online. 

 

Note-(1) Those Contactors who have 
submitted their bids on- line shall 
submit----- 

a) Online D.D. of Tender Form Fee 
2000/-and 
b) Earnest Money Deposit in the form of 
FDR in original or copy of Exemption 
Certificate 7.. 

In the Office of Registrar Solapur 
University, Solapur. 
(2) Those contractors who have 
submitted their bids on line but not 
submitted--- 

a) Online D.D. of Tender Form Fee 
2000/-and 
b) Earnest Money Deposit in the form of 
FDR in original or copy of Exemption 
Certificate7. 

In the Office of Registrar, Solapur 
University, Solapur. 

(3) (a) Such non submission Online System 

of Tender form Fee mentioned at (2) above 

shall be treated as nonpayment of amount  

due from the contractor and shall be 

recovered from the contractor, and the 

recovery from the contractor shall proceed as 

per procedure mentioned in Govt .Circular No. 

CAT-1278/(58-II)-Desk-2 dated 05.01.1979 

and the tender i.e. opening of envelope No. 
1 and 2 shall be carried out as if the 
contractor has paid the tender fee amount. 

 

(3) (b) The copy of EMD submitted online is 
as per the requirement of tender condition, 
and not submitted as (2) above, a letter to 
the FDR issuing Bank will be given for 
encashment and encashed amount shall be 
taken as E.M.D. 

With action taken as 3 (a) and 3(b) above even 
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if contractor has not submitted Online System 
of Tender Form Fee and E.M.D. (as 

mentioned in 2 (a) and (b) above) the bid 
opening process shall be done. 

(4) In case the Demand Draft and 
Fixed 

Deposit Receipt submitted on line does not 
match when he submits it as required under 
(1) above and bidder tries to mislead 
theSolapur University by 

submitting wrong 

information, legal action under IPC shall be 
initiated against the bidder. 

(5) If the concern office refuses to 
acceptbov documents then the 
contractor shouldapproach the 
nexthigher authority in writing 
immediately. 

  

7) Place,Date 

and timing of 
Opening 

Technical and 
Financial Bid. 

Dt. 02/03/2019 at 17.00 pm. in the office  

of SOLAPUR UNIVERSITY, SOLAPUR. 
(if possible) 

If it is not possible to open it on the 

date specified above, the Bid opening 

authority should communicate the change 

in opening date which shall not be less 

than three working days after the date of 

communication(Excludingdateof 

communication) on E-tendering web-site. 

8)Validity Period 120 Days   

 

 

 

9) Time limit for 
ion of work 

 
 

 
04 Months 

 

 

TO BE FILLED BY THE CONTRACTOR 
I / We have quoted my / our offer in percentage rate in words as well as figures. I 

/We further undertake to enter into contract in regular “B-1” Form of Solapur University 
Solapur. 

 
Name and signature of Contractor : 

 
Power of Attorney holder : 

 
With complete Address : 
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SOLAPUR UNIVERSITY SOLAPUR 

INVITATION FOR TENDERS 
DETAILED TENDER NOTICE TO CONTRACTOR 

 

Name of Work : Repair and Reconstruction work of Toilet block 

at Rangbhavan Study ceneter solapur . 

 

 
 Online percentage rate tenders in 'B-1' Form are invited by the Solapur University, 
Solapur for the following work from Contractors registered in appropriate class of the 
Solapur University, Solapur of The name of work, estimated cost, earnest money, 
security deposit, time limit for completion etc. are as under. 

 

Sr. 
No. 

Name of work Estimated 
Cost 

(Rupees) 

Earnest 
Money 

(Rupees) 

Security 
Deposit 
(Rupees) 

Class of 
Contractor 

Time limit 
in Tender 
(Calendar 
months) 

  `  Initial Rs.  

1. Repair and 
Reconstruction work 
of Toilet block at 
Rangbhavan Study 
ceneter solapur . 

21,25,744/- 21,257/- 42,515/- 
through Bills Rs.

63,772/- 

Total Rs.

VI & 

above 

08 
(Eight) 
Calendar 
Months 
including 

    1,06,287/-  monsoon. 

 
 Tender form, conditions of contract, specifications and contract drawings can be 
downloaded from the e-tendering portal of Solapur University Solapur, University of 
Solapur i.e. ‘http//:pwd.Solapur.etenders.in ‘ to the registered Contractors of appropriate 
category i.e. Class VI & above after entering the details payment of Rs. 2000/- 
(Rupees Two Thousand only.) should be made online using payment gateway. 

The fees of tender document will be non refundable. Further information regarding 
the work can be obtained from the above office. 

 
 The hard copy of tender should be submitted in any one of the following office 
within 72 hours from last date of online submission of tender (1) University Engineer, 
Solapur with the name of the work written at the top of the envelope.. Bids will be opened 
as per the Tender Schedule, in the presence of such intending Tenderers or his/ their 
authorized representatives who may be present at that time. 

 
 The offer of the Contractor shall remain Valid for acceptance for a minimum period 
of 60 days from the date fixed for opening of Envelope No. 2 ( Main Tender) and 
thereafter until it is withdrawn by the Contractor by notice in writing duly addressed to the 
authority opening the tender and sent by Registered Post Acknowledgement Due. 

 
 The tender notice shall form a part of the contract agreement. 
 The tenders are invited on the Departmental design only. 

 The tenderer if firm or company shall in their forwarding letter mention the names 
of all the partners of the firm or the company ( as the case may be) and the name of 
the 
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partner who holds the power attorney if any, authorising him to conduct transaction on 
behalf of the Firm or Company. 

 
 Right is reserved to revise or amend the contract documents fully  or  part 
thereof prior to the date notified or amended for the receipt  of  tender. Such 
deviations/ amendments if any, shall be communicated in the form of corrigendum or 
by a letter as may be considered suitable. 

 
 The tenderer shall enter his percentage rates in words and figures " below / 
above" In case there is difference between  percentage  written  in  figures  and  
words, the lower offer will be taken as final. 

 
 No pages should be removed from, added in or replaced in the Tender. 

 
 Right is reserved to reject any or all tenders without assigning any reason 
thereof. 

 
 Tenders which do not fulfill all or any conditions or are incomplete in  any  
respect are liable to summary rejection. 

 
 The Tenderer may, in the forwarding letter, mention any points he may wish to 
make clear but right  is  reserved  to  reject  the same of  the whole of  the tenders if 
the same become conditional tender thereby. 

 
 
 

G E N E R A L 
 

a) Time limit : The work is to be completed within time limit as specified in the 
Notice inviting tender which shall be reckoned from the date of written order of 
commencing the work and shall be inclusive of monsoon period. 

 
b) Tender Rate : No alteration in the form of tender and the schedule of tender and 
no additions in the scope or special stipulation will be permitted. Rates quoted for the 
tender shall be taken as applicable to all leads and lifts. 

 
c) Tender Units : The tenderers should particularly note the unit mentioned in the 
Schedule "B" on which the rates are based . No change in the units shall be allowed. In 
the case of difference between rates written in figures and words , the correct rate will be 
the one, which is lower of the two. 
d) The Income Tax @ 2% or percentage in force from time to time or at the rate as 
intimated by the competent Income Tax authority shall be deducted from bill amount 
whether measured bill, advance payment or secured advance. 

 
 EARNEST MONEY : 

 

 Earnest money of Rs. 21,257/- in words shall be be paid via online using 
NEFT/RTGS or payment gateway mode. In case of EMD exemption, scanned copy of 
Valid 

E.M.D. Exemption Certificate. The said amount of earnest money shall not carry any 
interest whatsoever. 
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 Scanned copy of Valid earnest money exemption certificate will also be accepted in 
lieu of earnest money deposit,. The tenderers who are exempted from payment of  
earnest money deposit should attach attested copy of certificate from University of 
Solapur regarding exemption from the payment of earnest money. 

 
 Tender of those who do not deposit earnest money in one of the above acceptable 
forms shall be summarily rejected. Earnest money in any other form of cash or cheque  
will not be accepted. 

 
 The amount of earnest money will be refunded to the unsuccessful tenderer on 
deciding about the acceptance or otherwise of the tender or on expiry of the Validity 
period whichever is earlier. 

In case of the successful tenderer, it will be refunded on his paying the initial 
security deposit and completing the tender documents or will be transferred towards a 
part of security deposit to be paid after awarding of the work. If successful tenderer does 
not pay the security deposit in the prescribed time limit and complete the agreement 
bond, his earnest money deposit will be forfeited to the University. 

 
 Earnest money of the un-successful tenderers will be refunded on their application 
only after an intimation of rejection of their tender is sent to them or on the expiry of the 
Validity period whichever is earlier. 

 
TENDERING PROCEDURE 

 
 Blank Tender Forms 

Tender Forms can be purchased from the e-Tendering Portal of Solapur University 
Solapur, University of Solapur i.e. http://mahatenders.gov.in.in after paying Tender Fees 
via online mode as per the Tender Schedule. 

 

Pre-Tender                                                                                   Conference 3.2.1 
Contractor may raise any points regarding the work Online or conference is open to all 
prospective tenderers who have downloaded tender form before the date of Pre-tender 
Conference. wherein prospective Tenderers will have an opportunity to obtain 
clarifications regarding the work and the Tender Conditions. The prospective tenderers 
may also post their queries only using post query option for the tender. 
 The prospective tenderers are free to ask for any additional information or 
clarification either in writing or orally concerning the work, and the reply to the same 
shall be uploaded on the portal http://mahatenders.gov.in.and this clarification referred 
to as Common Set of Conditions/Deviations (C.S.D.), shall form part of tender 
documents and which will also be common and applicable to all tenderers. The 
point/points if any raised in writing and/or verbally/ online by the contractor in pretender 
conference and not finding place in C.S.D. issued after the pre- bid conference, is/are 
deemed rejected. In such case the provision in NIT shall previl. No individual 
correspondence will be made thereafter with the contractor in this regard. 
 The tender submitted by the tenderer shall be based on the clarification, additional 
facility offered (if any) by the University, and this tender shall be unconditional. 
Conditional tenders shall be summarily REJECTED. 
 All tenderers are cautioned that tenders containing any deviation from the 
contractual terms and conditions, specifications or other requirements and conditional 
tenders will be treated as non responsive. The tenderer should clearly mention in 
forwarding letter that his offer (in envelope No. 1& 2) does not contain any conditions, 
deviations from terms and conditions stipulated in the tender. 
 Tenderers should have Valid Class II / III Digital Signature Certificate (DSC) 
obtained from any Certifying Authorities. In case of requirement of DSC, interested 
Bidders should go to http://mahaetenders.in/mah/DigitaICertLasp and follow the 
procedure mentioned in the document 'Procedure for application of Digital Certificate'. 
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 For any assistance on the use of Electronic Tendering System, the Users may call 
the below numbers: Landline No. - 022 - 27560149 

3.2.8 Tenderers should install the Mandatory Components available on the Home Page of 
http://mahatenders.in under the section 'Mandatory Components' and make the 
necessary Browser Settings provided under section 'Internet Explorer Settings' 

 

 Guidelines to Bidders on the operations of Electronic Tendering System of 

Solapur University Solapur. 

All the contractors registered in appropriate class and willing to particpate in e-tendering 
process shall enroll their name/ Firm on the portal http://mahaetenders.in for download of 
tender documents etc. 

 

 
 Pre-requisites to participate in the Tenders processed by Solapur University 

Solapur: 

1. Enrolment and Empanelment of Contractors on Electronic Tendering System: 

The Contractors interested in participating in the Tenders of Solapur University Solapur - 
processed using the Electronic Tendering System shall be required to enrol on the 
Electronic Tendering System to obtain User ID. After submission of application for 
enrolment on the System, the application information shall be verified by the Authorized 
Representative of the Service Provider. If the information is found to be complete, the 
enrolment submitted by the Vendor shall be approved. For participating in Limited and 
Restricted tenders the registered vendors have to apply for empanelment on the sub- 
portal of UNIVERSITYin an appropriate class of registration. The empanelment will have to 
be approved by the respective officer from the Solapur University Solapur. Only 
empanelled vendors will be allowed to participate in such tenders. The Contractors may 
obtain the necessary information on the process of enrolment and empanelment either 
from Helpdesk Support Team or may visit the information published under the link Enroll 
under the section E-Tendering Toolkit for Bidders on the Home Page of the Electronic 
Tendering System. 

 
2. Obtaining a Digital Certificate: 

The Bid Data that is prepared online is required to be encrypted and the hash Value of the 
Bid Data is required to be signed electronically using a Digital Certificate (Class - II or 
Class - III). This is required to maintain the security of the Bid Data and also to establish 
the identity of the Contractor transacting on the System. The Digital Certificates are 
issued by an approved Certifying Authority authorized by the Controller of Certifying 
Authorities of University of India through their Authorized Representatives upon receipt of 
documents required to obtain a Digital Certificate. Bid data / information for a particular 
Tender may be submitted only using the Digital Certificate which is used to encrypt the 
data / information and sign the hash Value. during the Bid Preparation and Hash 
Submission stage. In case during the process of preparing and submitting a Bid for a 
particular Tender, the Contractor loses his/her Digital Signature Certificate (i.e. due to 
virus attack, hardware problem, operating system problem); he / she may not be able to 
submit the Bid online. Hence, the Users are advised to store his / her Digital Certificate 
securely and if possible, keep a backup at safe place under adequate security to be used 
in case of need. In case of online tendering, if the Digital Certificate issued to an 
Authorised User of a Partnership Firm is used for signing and submitting a bid, it will be 
considered equivalent to a no objection certificate / power of attorney to that User to 
submit the bid on behalf of the Partnership Firm. The Partnership Firm has to authorize a 
specific individual via an authorization certificate signed by a partner of the firm (and in 
case the applicant is a partner, another partner in the same form is required to authorise) 
to use the digital certificate as per Indian Information Technology Act, 2000. Unless the 
Digital Certificate is revoked, it will be assumed to represent adequate authority of the 
Authority User to bid on behalf of the Firm for the Tenders processed on the Electronic 



Signature of Contractor No. of Corrections Solapur University Solapur 

 

 

Page 18 of 107 
 

 

Tender Management System of University of Solapur as per Indian Information 
Technology Act, 2000. The Digital Signature of this Authorized User will be binding on the 
Firm. It shall be the responsibility of Partners of the Firm to inform the Certifying Authority 
or Sub Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 
Signature Certificate. The procedure for application of a Digital Signature Certificate will 
remain the same for the new Authorised User. The same procedure holds true for the 
Authorized Users in a Private / Public Limited Company. In this case, the Authorisation 
Certificate will have to be signed by the Director of the Company or the Reporting 
Authority of the Applicant. For information on the process of application for obtaining 
Digital Certificate, the Contractors may visit the section Digital Certificate on the Home 
Page of the Electronic Tendering System. 

 
3. Recommended Hardware and Internet Connectivity: 

To operate on the Electronic Tendering System, the Contractors are recommended to use 
Computer System with at least 1 GB of RAM and broadband connectivity with minimum 
512 kbps bandwidth. 

 
4. Set up of Computer System for executing the operations on the Electronic 

Tendering System: 

To operate on the Electronic Tendering System of University of Solapur, the Computer 
System of the Contractors is required be set up. The Contractors are required to install 
Utilities available under the section Mandatory Installation Components on  the Home  
Page of the System. The Utilities are available for download freely from the above 
mentioned section. The Contractors are requested to refer to the E-Tendering Toolkit for 
Bidders available online on the Home Page to understand the process of setting up the 
System, or alternatively, contact the Helpdesk Support Team on information / guidance on 
the process of setting up the System. 

 

 
5. Payment for Service Provider Fees: 

 

5.1 Steps to be followed by Contractors to participate in the e-Tenders processed 

by SUS 
1. Preparation of online Briefcase: 

All Contractors enrolled on the Electronic Tendering System of University of Solapur are 
provided with dedicated briefcase facility to store documents / files in digital format. The 
Contractors can use the online briefcase to store their scanned copies of frequently used 
documents / files to be submitted as apart of their bid response. The Contractors are 
advised to store the relevant documents in the briefcase before starting the Bid 
Preparation and Hash Submission stage. In case, the Contractors have multiple  
documents under the same type (e.g. multiple Work Completion Certificates) as 
mentioned above, the Contractors advised to either create a single .pdf file of all the 
documents of same type or compress the documents in a single compressed file in .zip or 
.rar formats and upload the same. It is mandatory to upload the documents using the 
briefcase facility. Therefore, the Contractors are advised to keep the documents ready in 
the briefcase to ensure timely bid preparation. 
Note: Uploading of documents in the briefcase does not mean that the documents are 

available to UNIVERSITYat the time of Tender Opening stage unless the documents are 

specifically attached to the bid during the online Bid Preparation and Hash Submission 

stage as well as during Decryption and Reencryption stage. 

 

2. Online viewing of Detailed Notice Inviting Tenders: 

The Contractors can view the Detailed Tender Notice along with the Time Schedule (Key 
Dates) for all the Live Tenders released by UNIVERSITYon the home page of 
UNIVERSITYeTendering Portal on under the section Recent Online Tender. 
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3. Download of Tender Documents: 

The Pre-qualification / Main Bidding Documents are available for free downloading. 
However to participate in the online tender, the bidder must purchase the bidding 
documents via online mode by filling the cost of Tender Form Fee. 

 
4. Online Bid Preparation and Submission (Seal) of Bids: 

Bid preparation will start with the stage of EMD Payment which bidder has to pay onling 
using any one online pay mode as RTGS , NEFT or payment getway .For EMD payment, If 
bidder use NEFT or RTGS then system will generate a challan (in two copies). with unique 
challan No specific to the tender. Bidder will use this challan in his bank to make 
NEFT/RTGS Payment via net banking facility provided by bidder’s bank. Bidder will have to 
validate the EMD payment as a last stage of bid prepration. If the payment is not realised 
with bank, in that case system will not be able to validate the payment and will not allow 
the bidder to complete his Bid Preperation stage resulting in nonparticipation in the 
aforesaid eTender. 
Note: 

* Realisation of NEFT/RTGS payment normally takes 2 to 24 hours, so it is 

advised to make sure that NEFT/RTGS payment activity should be completed 

well before time. NEFT/RTGS option will be depend on the amount of EMD. Help 

File regarding use of ePayment Gateway can be downloaded from eTendering 

portal. 

 

Notes: 
a. The Contractors upload a single document or a compressed file containing multiple 
documents against each unloadable option. 
b. The Hashes are the thumbprint of electronic data and are based on one – way 
algorithm. The Hashes establish the unique identity of Bid Data. 
c. The bid hash Values are digitally signed using Valid Class - II or Class - III Digital 
Certificate issued any Certifying Authority. The Contractors are required to obtain Digital 
Certificate in advance. 
d. After the hash Value. of bid data is generated, the Contractors cannot make any change 
/ addition in its bid data. The bidder may modify bids before the deadline for Bid 
Preperation and Hash Submission as per Time Schedule mentioned in the Tender 
documents. 
e. This stage will be applicable during both, Pre-bid / Pre-qualification and Financial 
Bidding Processes. 

 
6. Bids (submitting the Bids online): 

Note: The details of the Processing Fees shall be verified and matched during the 

Technical Opening stage. 

At this time, the Contractors are also required to upload the files for which they generated 
the Values during the Bid Preparation and Hash Submission stage. The Bid Data and 
Documents of only those Contractors who have submitted their Bid Hashes (Seals) within 
the stipulated time (as per the Tender Time Schedule), will be available for decryption  
and re-encryption and to upload the relevant documents from Briefcase. A Contractor who 
has not submitted his Bid Preparation and Submission stage within the stipulated time will 
not be allowed to decrypt/ reencrypt the Bid data / submit documents during the stage of 
of Bids (submitting the Bids online). 

 
7. Shortlisting of Contractors for Financial Bidding Process: 

The Tendering Authority will first open the Technical Bid documents of all Contractors and 
after scrutinizing these documents will shortlist the Contractors who are eligible for 
Financial Bidding Process. The shortlisted Contractors will be intimated by email. 
8. Opening of the Financial Bids: 
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The Contractors may remain present in the Office of the Tender Opening Authority at the 
time of opening of Financial Bids. However, the results of the Financial Bids of all 
Contractors shall be available on the UNIVERSITYe-Tendering Portal immediately after the 
completion of opening process. 

 
9. Tender Schedule (Key Dates): 

The Contractors are strictly advised to follow the Dates and Times allocated to each stage 
under the column "Contractor Stage" as indicated in the Time Schedule in the Detailed 
Tender Notice for the Tender. All the online activities are time tracked and the Electronic 
Tendering System enforces time-locks that ensure that no activity or transaction can take 
place outside the Start and End Dates and Time of the stage as defined in the Tender 
Schedule. At the sole discretion of the Tender Authority, the time schedule of the Tender 
stages may be extended 

 
Terms and Conditions For Online-Payments 

The Terms and Conditions contained herein shall apply to any person (“User”) using the 
services of UNIVERSITYSolapur, hereinafter referred to as “Merchant”, for making Tender 
fee and Earnest Money Deposit(EMD) payments through an online Payment Gateway 
Service (“Service”) offered SBI Bank in association with E Tendering Service provider and 
Payment Gateway Service provider through UNIVERSITYSolapur website i.e. 
http://pwd.mahaetenders.in.(NIC) Each User is therefore deemed to have read and 
accepted these Terms and Conditions. Privacy Policy The Merchant respects and protects 
the Privacy of the individuals that access the information and use the services provided 
through them. Individually identifiable information about the User is not willfully disclosed 
to any third party without first receiving the User's permission, as covered in this Privacy 
Policy. This Privacy Policy describes Merchant’s treatment of personally identifiable 
information that Merchant collects when the User is on the Merchant’s website. The 
Merchant does not collect any unique information about the User (such as User's name, 
email address, age, gender etc.) except when you specifically and knowingly provide such 
information on the Website. Like any business interested in offering the highest quality of 
service to clients, Merchant may, from time to time, send email to the User and other 
communication to tell the User about the vrious services, features, functionality and 
content offered by Merchant's website or seek voluntary information fromThe User. Please 
be aware, however, that Merchant will release specific personal information about the  
User if required to do so in the following cirumstances: 
a) in order to comply with any Valid legal process such as a search warrant, statute, or 
court order, or available at time of opening the tender 
b) if any of User’s actions on our website violate the Terms of Service or any of our 
guidelines for specific services, or 
c) to protect or defend Merchant’s legal rights or property, the Merchant’s site, or the 
Users of the site or; 
d) to investigate, prevent, or take action regarding illegal activities, suspected fraud, 
situations involving potential threats to the security, integrity of Merchant’s 
website/offerings. 

 
General Terms and Conditions For E-Payment 

1. Once a User has accepted these Terms and Conditions, he/ she may register on 
Merchant’s website and aVil the Services. 
2. Merchant's rights, obligations, undertakings shall be subject to the laws in force in 
India, as well as any directives/ procedures of University of India, and nothing contained 
in these Terms and Conditions shall be in derogation of Merchant's right to comply with 
any law enforcement agencies request or requirements relating to any User’s use of the 
website or information provided to or gathered by Merchant with respect to such use.  
Each User accepts and agrees that the provision of details of his/ her use of the Website  
to regulators or police or to any other third party in order to resolve disputes or 
complaints which relate to the Website shall be at the absolute discretion of Merchant. 
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3. If any part of these Terms and Conditions are determined to be inValid or 
unenforceable pursuant to applicable law including, but not limited to, the warranty 
disclaimers and liability limitations set forth herein, then the inValid or unenforceable 
provision will be deemed superseded by a Valid, enforceable provision that most closely 
matches the intent of the original provision and the remainder of these Terms and 
Conditions shall continue in effect. 
4. These Terms and Conditions constitute the entire agreement between the User and 
Merchant. These Terms and Conditions supersede all prior or contemporaneous 
communications and proposals, whether electronic, oral, or written, between the User and 
Merchant. A printed version of these Terms and Conditions and of any notice given in 
electronic form shall be admissible in judicial or administrative proceedings based upon or 
relating to these Terms and Conditions to the same extent and subject to the same 
conditions as other business documents and records originally generated and maintained 
in printed form. 
5. The entries in the books of Merchant and/or the Payment Gateway Service Providers 
kept in the ordinary course of business of Merchant and/or the Payment Gateway Service 
Providers with regard to transactions covered under these Terms and Conditions and 
matters therein appearing shall be binding on the User and shall be conclusive proof of the 
genuineness and accuracy of the transaction. 
6. Refund For Charge Back Transaction: In the event there is any claim for/ of charge 
back by the User for any reason whatsoever, such User shall immediately approach 
Merchant with his/ her claim details and claim refund from Merchant alone. Such refund (if 
any) shall be effected only by Merchant via payment gateway or by means of a demand 
draft or such other means as Merchant deems appropriate. No claims for refund/ charge 
back shall be made by any User to the Payment Gateway Service Provider(s) and in the 
event such claim is made it shall not be entertained. 
7. In these Terms and Conditions, the term “Charge Back” shall mean, approved and 
settled credit card or net banking purchase transaction(s) which are at any time refused, 
debited or charged back to merchant account (and shall also include similar debits to 
Payment Gateway Service Provider's accounts, if any) by the acquiring bank or credit card 
company for any reason whatsoever, together with the bank fees, penalties and other 
charges incidental thereto. 
8. Refund for fraudulent/duplicate transaction(s): The User shall directly contact Merchant 
for any fraudulent transaction(s) on account of misuse of Card/ Bank details by a 
fraudulent individual/party and such issues shall be suitably addressed by Merchant alone 
in line with their policies and rules. 
9. Server Slow Down/Session Timeout: In case the Website or Payment Gateway Service 
Provider’s webpage, that is linked to the Website, is experiencing any server related  
issues like ‘slow down’ or ‘failure’ or ‘session timeout’, the User shall, before initiating the 
second payment,, check whether his/her Bank Account has been debited or not and 
accordingly resort to one of the following options: 
i. In case the Bank Account appears to be debited, ensure that he/ she does not make the 
payment twice and immediately thereafter contact Merchant via e-mail or any other mode 
of contact as provided by Merchant to confirm payment. 
ii. In case the Bank Account is not debited, the User may initiate a fresh transaction to 
make payment.However, the User agrees that under no circumstances the Payment 
Gateway Service Provider shall be held responsible for such fraudulent/duplicate 
transactions and hence no claims should be raised to Payment Gateway Service Provider 
No communication received by the Payment Gateway Service Provider(s) in this regard 
shall be entertained by the Payment Gateway Service Provider. 

 
Limitation of Liability 

1. Merchant has made this Service available to the User as a matter of convenience. 
Merchant expressly disclaims any claim or liability arising out of the provision of this 
Service. The User agrees and acknowledges that he/ she shall be solely responsible for 
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his/ her conduct and that Merchant reserves the right to terminate the rights to use of the 
Service immediately without giving any prior notice thereof. 
2. Merchant and/or the Payment Gateway Service Providers shall not be liable for any 
inaccuracy, error or delay in, or omission of (a) any data, information or message, or (b) 
the transmission or delivery of any such data, information or message; or (c) any loss or 
damage arising from or occasioned by any such inaccuracy, error, delay or omission, 
nonperformance or interruption in any such data, information or message. Under no 
circumstances shall the Merchant and/or the Payment Gateway Service Providers, its 
employees, directors, and its third party agents involved in processing, delivering or 
managing the Services, be liable for any direct, indirect, incidental, special or 
consequential damages, or any damages whatsoever, including punitive or exemplary 
arising out of or in any way connected with the provision of or any inadequacy or 
deficiency in the provision of the Services or resulting from unauthorized access or 
alteration of transmissions of data or arising from suspension or termination of the 
Services. 
3. The Merchant and the Payment Gateway Service Provider(s) assume no liability 
whatsoever for any monetary or other damage suffered by the User on account of: 
(I) the delay, failure, interruption, or corruption of any data or other information 
transmitted in connection with use of the Payment Gateway or Services in connection 
thereto; and/ or 
(ii) any interruption or errors in the operation of the Payment Gateway. 
4. The User shall indemnify and hold harmless the Payment Gateway Service Provider(s) 
and Merchant and their respective officers, directors, agents, and employees, from any 
claim or demand, or actions arising out of or in connection with the utilization of the 
Services. The User agrees that Merchant or any of its employees will not be held liable by 
the User for any loss or damages arising from your use of, or reliance upon the 
information contained on the Website, or any failure to comply with these Terms and 
Conditions where such failure is due to circumstance beyond Merchant’s reasonable 
control. 

 
Miscellaneous Conditions : 

1. Any waiver of any rights available to Merchant under these Terms and Conditions shall 
not mean that those rights are automatically waived. 
2. The User agrees, understands and confirms that his/ her personal data including 
without limitation details relating to debit card/ credit card transmitted over the Internet 
may be susceptible to misuse, hacking, theft and/ or fraud and that Merchant or the 
Payment Gateway Service Provider(s) have no control over such matters. 
3. Although all reasonable care has been taken towards guarding against unauthorized 
use of any information transmitted by the User, Merchant does not represent or guarantee 
that the use of the Services provided by/ through it will not result in theft and/or 
unauthorized use of data over the Internet. 
4. The Merchant, the Payment Gateway Service Provider(s) and its affiliates and 
associates shall not be liable, at any time, for any failure of performance, error, omission, 
interruption, deletion, defect, delay in operation or transmission, computer virus, 
communications line failure, theft or destruction or unauthorized access to, alteration of, 
or use of information contained on the Website. 
5. The User may be required to create his/ her own User ID and Password in order to 
register and/ or use the Services provided by Merchant on the Website. By accepting 
these Terms and Conditions the User agrees that his/ her User ID and Password are very 
important pieces of information and it shall be the User’s own responsibility to keep them 
secure and confidential. In furtherance hereof, the User agrees to; 
i. Choose a new password, whenever required for security reasons. 
ii. Keep his/ her User ID & Password strictly confidential. 
iii. Be responsible for any transactions made by User under such User ID and Password. 
The User is hereby informed that Merchant will never ask the User for the User’s password 
in an unsolicited phone call or in an unsolicited email. The User is hereby required to sign 
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out of his/ her Merchant account on the Website and close the web browser window when 
the transaction(s) have been completed. This is to ensure that others cannot access the 
User’s personal information and correspondence when the User happens to share a 
computer with someone else or is using a computer in a public place like a library or 
Internet café. 

 

Debit/Credit Card, Bank Account Details 

1. The User agrees that the debit/credit card details provided by him/ her for use of the 
aforesaid Service(s) must be correct and accurate and that the User shall not use a debit/ 
credit card, that is not lawfully owned by him/ her or the use of which is not authorized by 
thelawful owner thereof. The User further agrees and undertakes to provide correct and 
Valid debit/credit card details. 
2. The User may make his/ her payment(Tender Fee/Earnest Money deposit) to Merchant 
by using a debit/credit card or through online banking account. The User warrants, agrees 
and confirms that when he/ she initiates a payment transaction and/or issues an online 
payment instruction and provides his/ her card / bank details: 
i. The User is fully and lawfully entitled to use such credit / debit card, bank account for 
such transactions; 
ii. The User is responsible to ensure that the card/ bank account details provided by him/ 
her are accurate; 
iii. The User is authorizing debit of the nominated card/ bank account for the payment of 
Tender Fee and Earnest Money Deposit 
iv. The User is responsible to ensure sufficient credit is available on the nominated card/ 
bank account at the time of making the payment to permit the payment of the dues 
payable or the bill(s) selected by the User inclusive of the applicable Fee. 

 
Personal Information 

3. The User agrees that, to the extent required or permitted by law, Merchant and/ or the 
Payment Gateway Service Provider(s) may also collect, use and disclose personal 
information in connection with security related or law enforcement investigations or in the 
course of cooperating with authorities or complying with legal requirements. 
4. The User agrees that any communication sent by the User vide e-mail, shall imply 
release of information therein/ therewith to Merchant. The User agrees to be contacted via 
e-mail on such mails initiated by him/ her. 
5. In addition to the information already in the possession of Merchant and/ or the 
Payment Gateway Service Provider(s), Merchant may have collected similar information 
from the User in the past. By entering the Website the User consents to the terms of 
Merchant’s information Privacy policy and to our continued use of previously collected 
information. By submitting the User’s personal information to us, the User will be treated 
as having given his/her permission for the processing of the User’s personal data as set 
out herein. 
6. The User acknowledges and agrees that his/ her information will be managed in 
accordance with the laws for the time in force. 
7. Payment Gateway Disclaimer 

The Service is provided in order to facilitate payment of Tender Fees/Earnest Money 
Deposit online. The Merchant or the Payment Gateway Service Provider(s) do not make 
any representation of any kind, express or implied, as to the operation of the Payment 
Gateway other than what is specified in the Website for this purpose. By accepting/ 
agreeing to these Terms and Conditions, the User expressly agrees that his/ her use of 
the aforesaid online payment service is entirely at own risk and responsibility of the User. 
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3.6   ONLINE ENVELOPE NO. 1 : (Documents) 

The bidder must purchase the bidding documents via online mode by filling 

the cost of Tender. 

 The Earnest money of minimum 21,257/- shall be paid via online using NEFT/ 

RTGS/DD/FDR payment gateway mode Only. 

 Scanned copy of Certificate as a Registered Contractor with the Government 
of Maharashtra in Public Works Department in appropriate class as may be 

applicable(True Copy Thereof duly attested by a Gazetted officer) 
 

 Scanned copy of PAN number, Acknowledgement of I.T. Return of previous financial 
years, Audited Balance sheet of previous Three financial years. 

 
 Use of Specialized Machinery. 

 

Sr. 

No. 

Type of Equipment 

1. Ordinary Concrete Mixer 

 

 Scanned copy of Details of the other works tendered for and in hand with the 
Value. 

of the work unfinished on the last date of acceptance of tender (in Form No.1). 

The certificate from the head of the offices under whom the works are in progress 
should be enclosed. 

 
 Scanned copy of A list of modern machinery and plants immediately available 

with the tenderer for use on this work and list of modern machinery proposed to be 
utilized on this work but not immediately available and the manner in which it is 
proposed to be procured.(in Form No.2, 2A) 

 

 Scanned copy of Details of work of similar type and magnitude carried out by the 
contractor (in Form No.3) 

 

 Scanned copy of Details of works carried out in the interior, Backward and Hilly 
Area during the preceding 5 years (in Form No.4) ( if applicable). 

 

 Scanned copy of Details of technical personnel on the rolls of tenderer (in Form 

No.5). 
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1. The life of new machinery will be considered as 15 years. 
2. There will no need of checking by SE (Mechanical) for first 
10 years. 
3. After 10th year, the contractor will get machinery  
certified every year from SE/ACE (Mechanical) and produce his 
certificate of fitness. The certificate will be required for 
machinery where it is necessary and not issued by RTO. 

 

 

 

 Scanned copy of attested copy of  Registered  Partnership  Deed, Memorandum 
of Articles of Association, if the tenderer is a Partnership  Firm , Joint Stock 
Company and Power of Attorney and Firm Registration Certificate if any. 

 
 Scanned copy of Details of workdone during last five years with the Value. of 
work unfinished. (in Form No.6) 

 

 Scanned copy of Valid Professional Tax registration Certificate and Professional 
Tax Clearance certificate with list of employees duly attested by professional Tax 
Officer. 

 
 Scanned copy of original Valid GST registration Certificate from Solapur State 
GST Department.( Solapur GST Tax Act 2017) 

 
 Scanned copy of Affidivit in respect of genuiness of documents contained in the 
envelope no 1 in the prescribed proforma provided with tender set. (Affidavit on Rs. 
500 bond must be given seperately for each work. Affidavit given for more than 

one work collectively on one bond will not be accepted.) 

 

Note.1. Numbering should be done for all papers contained in Envelope No. 1 

and indexed.Note Even though the bidders meet the above qualifying 

criteria, they are subjected to be disqualified if they have made 

misleading or false representation in the forms statement and 

attachments submitted as proof of the qualification requirements and / 

or record of post performance such as abandoning the works, not 

properly completing the contract, in ordinate delays in completion 

litigation history or financial failures etc. 
 

 

 ONLINE ENVELOPE No.2 TENDER (FINANCIAL BID) 
 

The second online envelope "Envelope No.2" shall contain only the main 

tender including the Common Set of Conditions / Deviation issued by the 

Department after the pre-tender Conference. A tender submitted without this 

would be considered as inValid. 

The Tenderer should quote his offer duly signed in terms of 

percentage of estimated rates at the appropriate place of tender 

documents to be submitted only in Envelope No.2 He should not quote his 

offer any where directly or indirectly in Envelope No. 1. The contractor 

shall quote for the work as per details given in the main tender and also 

based on the detailed set of conditions issued / Additional stipulations 

made by the Department as informed to him by a letter from Chief 

Engineer / University Engineer after Pre-Tender Conference. His tender 

shall be unconditional. 

Allowable life of 

machinery to be used on 

works. 
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 SUBMISSION OF TENDER:- 

Refer to Section 'Guidelines to  Bidders  on  the  operations  of  Electronic 
Tendering System of Solapur University  Solapur'  for  “Extension  of  
Auditorium Building at Solapur University, Solapur University, Solapur 

" 

 OPENING OF TENDER :- 

 

On the date specified in the Tender Schedule following procedure will be adopted. 
 

(A) ENVELOPE No.1 :- ( Documents) 

First of all Envelope No.1 of the tender will be opened online to verify its contents 
as per requirements. If the Vrious documents contained in this envelope do not 
meet the requirements of the Department, a note will be recorded accordingly by 
the tender opening authority and the said tenderers Envelope No. 2 will not be 
considered for further action and the same will be recorded. 
The decision of the tender opening authority in this regard will be final and binding 
on the contractors. 

 

(B) ENVELOPE No.2: (Financial Bid) 

a) This envelope shall be opened online immediately after opening of Envelope 
No.1, only if contents of Envelope No.1 are found to be acceptable to the 
Department. The tendered rates in Schedule 'B' or percentage above/below the 
estimated rates shall then be read out. in the presence of bidders who remain 
present at the time of opening of Envelope No.2. 

 
 EARNEST MONEY: 

a) Earnest money shall be paid via online using NEFT /RTGS or payment gateway 
mode. After tender opening, the EMD of the unsuccessful bidder will be 
returned to account provided by the bidder during the bid preparation as given 
in Challan under Beneficiary Account Number. 

 
b) The amount will be refunded to the unsuccessful tenderers on deciding about 

the acceptance or otherwise of the tender. In case of successful tendereer, it 
will be refunded on his paying initial Security Deposit and completing the tender 
documents in Form B-1. 

 
 SECURITY DEPOSIT: 

 The successful tenderer shall have to pay 50% initial security deposit in cash or in shape of 
National Saving Certificate or Fixed Deposit Receipt or Bank Guarantee payable at 
Solapur pledged in favour of Solapur University,Solapur or Bank Guarantees from a 
Nationalised / Scheduled Banks payable at Solapur in the enclosed form and complete 
the contract documents failing which his earnest money will be forfeited to University. 
The balance 50% security deposit will be recovered from the R.A. bill at 5% of the bill 
amount. Amount of total Security Deposit to be paid shall be 5% of the cost of accepted 
tender or estimated cost put to tender whichever is higher. 

 
Initial Security Deposit may be in Bank Guarantee Form in format of tender 

document for full period of completion of work and it should be extendable upto 
expiry of Valid extension if any as directed by Engineer-in charge. 

 All compensation or other sums payable by the Contractor under the terms of this contract or 
any other contract or on any account may be deducted from his Security Deposit or 
from any sums which may be due to him or may become due 
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to him by University on any account and in the event of the security being reduced 
by reason of any such above noted deductions, the Contractor shall within 10 days 
of receipt of notice of demand from the Engineer-in-charge make good the deficit. 

 
 There shall be no liability on the Department to pay any interest on the Security Deposited by 

or recovered from the Contractor. 
 

The Security Deposit shall be refunded after completion of defect liability period prescribed 
for this contract in accordance with the provisions in Clause1 and 20 of the contract. 

 
 ADDITIONAL PERFORMANCE SECURITY ;- Demand Draft of any 
Nationalised/Scheduled Bank for Additional Performance Security Deposit for 

Quoting Offer More than 1% below the tender cost. (As Per Govt.Letter. Dated 

27.06.2018, and No. CAT 2017/PRA.KRA 8/ Bldg-2/dt. 26.11.2018). 

As per the directives laid down in University Of Solapur, Solapur 
University Solapur, Marathi Resolution No. CAT 2017/PRA.KRA 8/ Bldg-2/dt. 
27.06.2018, and No. CAT 2017/PRA.KRA 8/ Bldg-2/dt. 26.11.2018, If the bidder 
intends to quote his offer below more than 1 % of the Bid cost of the 
department then such bidder should submit original Demand Draft from any 
Schedule Bank or Nationalized Bank against Additional Performance Security 

within 8 days as mentioned below. 
A) If the Bidder intends to quote his offer below more than 1 % upto 10 % of 

the estimated cost put to Bid then he should submit a Demand Draft of 
any Nationalised/Scheduled Bank amounting to 1% of the Bid cost of 
the department towards Additional Performance Security . 

B) If the Bidder intends to quote his offer more than 10 % below the estimated 

cost put to Bid then he should submit Additional Performance security 1 % 
for every percent after 10 % below percentage in addition to the cost of 1% 
Additional performance security mentioned above clause A for quoting 
below offer. 
(eg. If Bidder quotes his offer 15 % below the estimated cost put to bid, 
then he should submit 15 - 10 = 5 % Additional Performance security + 1% 
Additional Performance security = 6 % amount of the cost put to bid as a 
total Additional Performance Security.) 

C) If the Bidder intends to quote his offer more than 15 % below the estimated 

cost put to Bid then he should submit Additional Performance security 2 % 
for every percent after 15 % below percentage in addition to the cost of 1% 
Additional performance security mentioned above clause A and 5 % 
Additional performance security mentioned above clause B for quoting 
below offer. 
(eg. If Bidder quotes his offer 19 % below the estimated cost put to bid, 
then he should submit 19 - 15 = 4 % x 2 = 8 % Additional Performance 
security + 1% Additional Performance security as per Clause A and 5 % 
Additional Performance security as per Clause B i.e. Total (1+5+8) =14 % 
amount of the cost put to bid as a total Additional Performance Security.) 
If the amount of Additional Performance Security as required above (under 
A ,B & C) is not submitted by the bidder within 8 days, then offer of lowest 
tenderer will be treated as ''Non Responsive" and will not be considered and 
rejected. Second lowest bidder will be asked in writing to reduce his offer up 
to offer of the lowest tenderer. If second lowest bidder is ready to reduce 
his offer up to the offer of lowest bidder, then this reduced offer of second 
lowest tenderer will be considered if it is acceptable. 

1) Such Demand Draft of any Nationalised/Scheduled Bank shall strictly 
issued only by the Nationalized Bank or Scheduled Bank in favour of in the 
University Engineer, Public Works Division No.2,Solapur. 
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2) The Demand Draft of any Nationalised/Scheduled Bank should bear 
the MICR and IFSC Code Number of the issuing bank. 

7)  If it is found that the Demand Draft of any Nationalised / Scheduled  

Bank as above submitted by the bidder is False / Forged then the Earnest 
Money submitted by such bidder shall be Forfeited and his registration as a 
contractor of Solapur University Solapur will be suspended. & he will be 
entered in the Black List. 

The amount of the Additional performance security shall be refunded as per the tender 
conditions. 

Non submission of additional security deposit / performance security or submission 
of less amount of the additional performance security deposit by the bidder within 8 days 
shall be liable to summarily rejection of his tender. 

6.1. This additional performance security deposit shall be extendable up to expiry 
of Valid extensions if any and it shall be refunded along with the final bill, after 
satisfactory completion of work; the certificate of which shall be issued by the University 
Engineer before releasing the additional security deposit. 

 
7.0 DOWNLOADING OF TENDER FORM 

 

Information   regarding   contract   as   well   as   blank   tender   forms   can   
be downloaded from the e-tendering  website  upon  providing  the  details  of 
the payment of cost as detailed in the N.I.T. 

 
 

8.0 The tenders who do not fulfill the condition of the notification and the general 
rules and directions for the guidance of contractor in the agreement form or are 
incomplete in any respect are likely to be rejected without assigning any reason 
therefore. 

 
 (a) The Tenderers shall be presumed to have carefully examined the drawings, conditions and 

specifications of the work and have fully acquainted themselves  with all details of the 
site, the conditions of rock and its joints, pattern, river, weather characteristics, labour 
conditions and in general with all the necessary information and data pertaining to the 
work, prior to tendering for the work. 

 
 (b) The data whatsoever supplied by the Department along with the tender documents are 

meant to serve only as guide for the tenderers while tendering and the Department 

accepts no responsibility whatsoever either for the accuracy of data or for their 

comprehensiveness. 

 
10.0 The quarries for extraction of metal, murum etc. provided in the  sanctioned 

estimate are as per survey conducted by the Department. The Contractor should 

however examine these quarries and see whether full quantity of materials 

required for execution of the work strictly as per specification are available in 

these source before quoting the rates. In case the materials are not available due 

to reasons whatsoever, the contractor will have to bring the materials from any 

other source with no extra cost to University. The rates quoted, should therefore 

be for all leads and lifts from wherever the materials are brought at site of work 

and inclusive of royalty to be paid to the Revenue Department by the Contractor. 
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11.0 POWER OF ATTORNEY: 

If the tenderers are a firm or company, they should in their forwarding letter 

mention the names of all the partners together with the name of the person who 

holds the power of Attorney, authorizing him to conduct all transactions on behalf 

of the body, along with the tender. 

12.0 The contractor or the firms tendering for the work shall inform the Department if 
they appoint their authorized Agent on the work. 

 
13.0 No foreign exchange will be released by the Department for the purchase of plants 

and machinery for the work by the Contractor. 
 

14.0 Any dues arising out of contract will be recovered from the contractor as arrears of 
Land Revenue, if not paid amicably. Moreover, recovery of University dues from 
the Contractors will be affected from the payment due to the Contractor from any 
other University works under execution with them. 

 
15.0 All pages of tender documents, conditions, specifications, correction slips etc. shall 

be initialled by the tenderer. The tender should bear full signature of the tenderer, 

or his authorized power of Attorney holder in case of a firm. 

16.0 The Income Tax at 2.00 % including surcharge or percentage in force from time to 
time or at the rate as intimated by the competent Income Tax authority shall be 
deducted from bill amount whether measured bill,advance payment or secured 
advance. 

 
17.0 The successful tenderer will be required to produce, to the satisfaction of the 

specified concerned authority a Valid concurrent license issued in his favour under 
the provisions of the Contract Labour (Regulation and Abolition) Act 1970 for 
starting the work. On failure to do so, the acceptance of the tender shall be liable 
to be withdrawn and also liable for forfeiture of the earnest money. 

 
18.0 The tenderer shall submit the list of apprentices engaged by the Contractor under 

Apprentice Act. 

19.0 VALIDITY PERIOD 

 

The offer shall remain open for acceptance for minimum period of 60 days from 

the Date of opening of Envelope No.2 (Financial Bid) and thereafter until it is 

withdrawn by the contractor by notice in writing duly addressed to the authority 

opening the tender and sent by Registered Post Acknowledgment due. 

20.00 After completion of the e-tendering process, the successful bidder will have to 
submit the hard copy of downloaded tender document and drawings duly signed 
on each page by the contractor or his authorised signatory. The tender  should 
bear full signature of the tenderer, or his authorized power of attorney holder in 
case of Firm. 

 
21.0 Contractor shall submit a certificate to the effect that “ All the payments to the 

labour /Staff are made in the bank accounts of staff linked to Unique 
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Identification Number (AADHAR CARD).” The certificate shall be submitted 

by the contractor within 60 days from the commencements of contract. If the 

time period of contract is less than 60 days then such certificates shall be 

submitted within 15 days from the date of commencements of contract. 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

FORM – III 

 
Details of works of similar type and 

magnitude carried out by the Contractor 
Name of the 

tenderer : 

 
 

Sr.No. 
Name of 
work 

Cost of 
work 

 

Date of 

starting 

Stipulated date of 
period 

 

of completion 

Actual date 
of 
 

completion 

 

Remarks 

       

SPECIMEN FORM  

  

 
 
 

 
 

 
Signature of Contractor No. of Corrections 
Solapur University Solapur 
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FORM – IV 

Details of works executed in the interior , backward and hilly 
areas during the preceding 5 years 

( If applicable) 

Name of tenderer : 

 
 

Sr.No. 
Name of 
work 

 

Cost of work 
Date of 
Starting 

Stipulated 
date 

 

of completion 

 

Actual date 
of 
completion 

 

Remarks 

       

  
SPECIMEN FORM 
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FORM – V 

 

Details of Technical Personnel available with 
Contractor 

 

Name of the Tenderer : 

 
Sr.No. Name and Designation Qualification Wheter working 

field or office 
Experience of 
execution of 
similar works 

Period for which the 
personis working 
with the tenderer 

Remarks 

       

 
SPECIMEN FORM 
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STATEMENT SHOWING WORK DONE IN ALL CLASSES OF CIVIL ENGINEERING CONSTRUCTION WORKS DURING 

LAST THREE YEARS 

 

 
 

NAME OF CONTRACTOR :- 

 

Sr. 

No. 

 
 

 
Name of 

Amount 

to Tender/ 

Tendered 

cost 

Agreement 

No. 

Date of 

Commencement 

Amount of work done 

during each of last 

three years (Rs. in 

lakhs) 

Amount of 

work still 

remaining to 

be executed 

2018-2019 

(Rs. In lakhs) 

Remarks 

2015- 

2016 

2016 

2017 

2017 

2018 

  

1 2 3 4 5 6 7 8 9 10 

          

 

Grand Total :- 

Outward No. and Date of Certificate issuing authority 

University 
Engineer 
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ARTICLES OF AGREEMENT 

( This document should be on Original Stamp Paper of Rs. 100/- not on Xerox 

copy ) 

 

(On Stamp Paper of worth Rs. 100/-) 

 

This Agreement of Hire of Machinery made and executed at  on this, the 
    day of the month of  200 . 

 
BETWEEN : 

 

1) Shri. / M/s  _ 

 

A Sole Trading concern Pvt. Ltd. Co. / Public Ltd. Co. / Partnership Firm 
registered under the provisions of respective Acts in force and having his /their Office 
situated. 

Who is a , 
i) Sole Proprietor of the above mentioned concern. 
ii) Partner of the above mentioned partnership firm. 
iii) Holder of power attorney of the above mentioned firm, University 

Director or Manager of the above mentioned Company as approved 
by the present Board of Director of the above mentioned Company. 

 
Hereinafter for the sake of brevity referred to as " The Owner " ( which expression 

shall, unless it be repugnant to the meaning of context thereof, mean and included the 
firm of all partners of the Firm, the company at material time and their successors). 

 

Party of the First Part 
 

AND 

 

2) Shri. / M/s  _ 

 

A Sole Trading concern Pvt. Ltd. Co. / Public Ltd. Co. / Partnership Firm 
registered under the provisions of respective Acts in force and registered University 
contractors registered in appropriate Class with University of Solapur Having his / their 
office situated at    and managed by Shri. 

 

Who is a , 
i) Sole Proprietor of the above mentioned concern. 
ii) Partner of the above mentioned partnership firm. 
iii) Holder of power attorney of the above mentioned firm, University 

Director or Manager of the above mentioned Company. 
 

Hereinafter for the sake of brevity referred to as " The Hirer " ( which expression 
shall, unless it be repugnant to the meaning of context thereof, mean and included the 
firm of all partners of the Firm, the company at material time and their successors). 

 

Party of the Second Part 
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Where in the party of the first part herein is an absolute owner of the 
 

Name of Machine/s 
And substantiate or establish it the documentary evidence in token of voucher enclosed. 
Where as party of the second part herein is a registered University Contractors as stated 
in appropriate Class with University of Solapur. 

 
AND where as the party of the second part is or is likely to submit the tender for 

 

University Engineer / University Engineer,    
 

AND WHERE AS the party of the second part intends to use the machinery of the 
said work as is being stipulated by the Department and desirous of taking the one /s on 
the monthly hire charges basis. 

 
AND WHERE AS the party of the first part , is desirous of giving machinery on hire 

charges basis to the party of second part. 
 

AND WHERE AS to these presents are desirous of recording the terms and of the 
agreement , reduce the same to writing. 

 
Now therefore, this articles of agreement witnesseth as under : 

One /s to be hired. 

It is hereby agreed between the parties to these presents that    
 

Name of Machine / s 
Of the second part has agreed to pay an amount  of Rs.  to the 

party of the first part on account of monthly wages of the machine /s as detailed below at 
the end of each month. 

 

The party of Second part shall also pay an amount of Rs.  as 
interest deposit to the party of the first part at the time of intimation in writing. This 
deposit  shall either be refunded 
by the First Part to the party of the Second Part or shall be adjusted in the final of the hire 
charges of the machine /s . 

 

Name of Machine Monthly rate of hire charges. 
 
Date of Hire : 

 

It is hereby expressly declared by the parties to the presents that the machine /s 
shall be hired on and from the date of commencement of the work being awarded or that 
would be awarded by the University Engineer, _   

   to the party of the second part herein. 
 
3. It is hereby agreed by and between the parties to these presents that instant 
agreement shall remain in force from the date of hire as specified in Clause -2 above to 
the date of either completion of the work in question or six months from the date of hire 
whichever period expires later. 

 
4. Possession : 
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The party of the first part has agreed to deliver the possession of the machine /s 
that would be hired as described in Clause one above in good working condition along with 
its operational crew and all the necessary accessories of the machine / s being hired to the 
party of the second part within eight days from the date of intimation in writing given by 
the party of the second part to the party of the first part. 

 
5. Mode of payment : 

 

Monthly hire charges of the machine /s as specified in Clause one above shall be 
paid by the party of the second part as on the last day of each month by issuing a crossed 
Account Payee Cheque or Crossed Account Payee Demand Draft. 

 
6. Repairs and Maintenance : 

 

It is hereby agreed by the party of the first part that it shall bear all day to day 
expenses of the machine /s on account of fuel, oil and lubricants, operations, maintenance 
and repair charges during the currency of the period for which machine/s let out on hire 
charges to the party of the second part. It is further agreed that if the party  of the  
second part spends on the operations, repairs and maintenance for the machine /s hired 
by it, the party of the second part has every right to deduct the said amount from the 
monthly hire charges payable to the party of the first part. 

 

7. The party of the first part shall always keep the machine /s in good working 
conditions that are given on hire charges basis to the party of the second part. It is  
further agreed that the day spend on repairs and maintenance shall be excluded for the 
purpose of calculating the monthly hire charges. 

 

8. The party of the second part shall have right to deduct the Income Tax at source at 
the prescribed rate of the provisions of Income Tax Act as ordered by the University of 
India, are applicable. 

 

In Testimony where of the parties to these present have set and subscribed their 
respective signatures on the day, month and year herein above written. 

 
Party of the First Part Party of the Second Part 

 

Signed Executed Signed Executed 
and delivered for and on and delivered for and on 
behalf of behalf of 
Shri./ M/s   Shri. /M/s    

 

 

In presence of : 
1)   

2)   

 
AFFIRMED AND EXECUTED 

BEFORE ME 

 

NOTARY 
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(On Stamp Paper of worth Rs. 100/-) 

MODEL FORM OF BANK GUARANTEE BOND 

In consideration of the Governor of Maharshtra ( hereinafter referred to as “ The 
University”) having agreed to exempt     ( hereinafter referred to 
as “ The Contractor”) from depositing with the University in cash the sum of Rs.     

(Rupess    only) being the security 
deposit payable by the Contractor to the University under the terms and conditions of the 
agreement dated the  day of    and made between the 
University of the one part and the Contractor of the other part (hereinafter referred to as 
“the   said  agreement”)  for   as security for the obserVnce and 
performance by the Contractor of the terms and conditions of the said agreement, on the 
contractor furnishing to the University a guarantee in the prescribed form of scheduled 
bank in India being in fact these present in the like sum of Rs.  ( Rupees 
  only). We   BANK / 
LIMITED  registered in India under  Act and having one of our local Head Office 
at  do hereby : 

 
1. Guarantee to the University : 

 
a) Due performance and obserVnce by the Contractor of the terms, covenants and 

conditions on the part of the Contractor contained in the said agreement, AND 
 
b) Due and punctual payment by the Contractor to the University of all sums of 

money, losses, damages, cost charges, penalties and expenses payable to the 
University by the Contractor under or in respect to the said agreement 

 
2. Undertake to pay to the University on demand and without demur and 
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or 
proceeding filed in any court of tribunal relating thereto the said sum of Rs.     

( Rupees  only) or such less sum may 
be demanded by the University from us our liability hereunder being absolute and 
unequivocal and agree that . 

 
3.a) The guarantee herein contained shall remain in full force and effect during the 
subsistence of the said agreement and that the same will continue to be enforceable till all 
the dues of the University under or by virtue of the said agreement have been duly paid 
and its claims satisfied or discharged and till the University certifies that the terms and 
conditions of the said agreement have been fully , properly carried out by the Contractor. 

 
b) We shall not be discharged or released from the liability under this guarantee by 
reasons of 

 
i) any change in the constitution of the bank or the Contractor or ; 

 
ii) any arrangement entered into between the University and the Contractor with or 

without our consent ; 
 
iii) any forbearance of indulgence shown to the Contractor ; 

 
iv) any Vriation in the terms covenant or conditions contained in the said agreement ; 

 
v) any time given to the Contractor or ; 
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vi) any other conditions or circumstances under which, in law , a surety would be 
discharged. 

 
c) Our liability hereunder shall be joint and several with that of the Contractor as if  
we were principal debtors in respect of the said sum of Rs.  ( Rupees 

  only) and 
 
d) We shall not revoke this guarantee during its currency except with the previous 
consent in writing of the University. 

 

IN WITNESS WHEREOF   the common seal of      has been hereunto 
affixed this   day of   20  . The common seal of 
   was pursuant to the resolution of the Board of Directors of the 
Company dated the   day of  herein affixed in the presence of 

 

1.   
 

2.   
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NAME OF WORK : Repair and Reconstruction work of Toilet block at 

Rangbhavan Study ceneter solapur Solapur 
 

 

 
I/We hereby declare that I/we have made myself /ourselves thoroughly conversant with 

the sub-soil conditions, the local conditions regarding all materials ( such as stone, 

murum, sand , etc.) and labour of which I/we have based my/our rates for this work. The 

specifications, conditions, bore results and lead of materials on this work have been 

carefully studied and understood by me/us before submitting this tender. I/We undertake 

to use only the best materials approved by the Solapur University Solapur or his duly 

authorised assistant, before starting the work and to abide by his decision. 

 
I/We hereby further declare that my/our tender is unconditional in every manner or 

whatsoever in nature. 

 
I/We hereby undertake to pay the labourers engaged on the work as per Minimum Wages 

Act, 1948 applicable to the zone concerned. 

 

TO BE FILED BY THE CONTRACTOR 
 

I/We have quoted my/our offer in percentage rate in words as well as in figures. I/We 

further undertake to enter into contract in regular “B-1” form in Solapur University 

Solapur. 

 
 

Name and Signature of the Contractor(s) / Power of attorney holder 

with complete address. 
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Name of Work 

:- 
Repair and Reconstruction work of Toilet block at 
Rangbhavan Study ceneter solapur 

 

 

 

 

Preface :- GENERAL DESCRIPTION & SCOPE OF WORK 

 
 
 

Scope of Work 

:- 
The works is located above 10.00 KM above from Solapur City 

 
 

1 ExcaVtion 

 
2 R.C.C. Works 

 
3 B.B.Masonary & Plastering 

 
4 Flooring 

 
5 Doors & Windows 

 
6 Internal & External Colouring 

 
7 Miscelleneous Items 

 
 

Estimate Rate :- 

:- 

Government of Solapur, Public Works Department, Schedule of Rates 
2018-19 is used. 

 

 

Site of Work :- The Work is located in Solapur University Dist-Solapur 

 
 

Climate :- The work is located in hot but good climate. The average rain fall is 

about 500 mm. The normal temperature in day time is about 30o to 
40o 
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FORM B-1 

 

 
--------------------------------------------------------------------------- 

PERCENTAGE RATE TENDER AND CONTRACT 
 

FOR WORKS 

-------------------------------------------------------------- 

 

DEPARTMENT : SOLAPUR UNIVERSITY, SOLAPUR 

DIVISION : ENGINEERIGN SECTION, SUS 

 

NAME OF WORK : Repair and Reconstruction work of Toilet 

block at Rangbhavan Study ceneter 

solapur 

General Rules and Directions for the Guidance of Contractors 
 

 

1. All works proposed to be executed by contract shall be notified in a form of 
invitation to tender passed on a board hung up in the office of the University Engineer and 
signed by the University Solapur . This form will state the work to be carried out as well  
as the date for submitting and opening tenders, and the time allowed for carrying out the 
work, also the amount of earnest money to be deposited with the tender and the amount 
of security deposit to be deposited by the successful tenderer, and the percentage, if any, 
to be deducted from bills. It will also state whether a refund of quarry fees, royalties,  
dues and ground rents will be granted. Copies of the specifications, designs  and  
drawings, estimated rates, scheduled rates and any other documents required in 
connection with the work shall be signed by the University Engineer for the purpose of 
identification and shall also be open for inspection by contractors at the office of the 
University Engineer, Solapur University Solapur during office hours. 

 
Where the works are proposed to be executed according to the specifications 

recommended by a contractor and approved by a competent authority on behalf of the 
Governor of Solapur such specifications with designs and drawings shall form part of the 
accepted tender. 

 
2. In the event of the tender being submitted by a firm, it must be signed by each 
partner thereof, and in the event of absence of any partner, it shall be signed on his 
behalf by a person holding a power of attorney authorising him to do so. 
the 
2(A)  i)  The contractor shall pay alongwith a tender the sum of Rs. 21,257/- as and   
by way of earnest money. The Earnest money shall be paid via Online using NEFT /RTGS 
or Payment Gateway mode in favour of University Engineer,Solapur . The said amount of 
earnest money shall not carry any interest what so ever. (AmTended vide G.R. PW 

Department’s Corrigendum No. CAT-1073/16967-D-3, dated 14/5/1976.) 

ii) In the event of his tender being accepted, subject to the provisions of Sub- 

clause (iii) below, the said amount of earnest money shall be appropriated toward the 
amount of security deposit payable by him under conditions of General Conditions of 
Contract. 
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iii) If, after submitting the tender, the Contractor withdraws his offer or modifies the 
same, or if, after the acceptance of his tender the Contractors fails or neglects to furnish 
the balance of security deposit without prejudice to any other rights and powers of the 
University, hereunder, or in law, University shall be entitled to forfeit the full amount of 
the earnest money deposited by him. 

 
iv) In the event of his tender not being accepted, the amount of earnest money 
deposited by the contractor shall, unless it is prior thereto forfeited under the provisions of 
Sub-clause (iii) above, be refunded to him on his passing receipt therefor. (Amended 

vide G.R., B &C Department’s No. CAT 1272/44277-C, dated 3/3/1973.) 

 

3. Receipts for payments made on account of any work, when executed by a firm, 
should also be signed by all the partners except where the contractors are described in 
their tender as firm, in which case the receipt shall be signed in the name of the firm by 
one of the partners, or by some other person having authority to give effectual receipts 
for the firm. 

 
4. Any person who submits a tender shall fill up the usual printed form stating at  
what percentage below or above the rates specified in Schedule ‘B’ (Memorandum 
showing items of work to be carried out ) he is willing to undertake the work. Only one 
rate or such percentage of all the estimated rates/scheduled rates shall be named. 
Tenders which propose any alteration in the work specified in the said form of invitation to 
tender, or in the time allowed for carrying out the work, or which contain any other 
conditions of any sort will be liable to rejection. No printed form of tender shall include a 
tender for more than one work, but if Contractor who wish to tender for two or more 
works shall submit a separate tender for each. Tender shall have the name and the 
number of work to which they refer written outside the envelope. 

 
5. The University Engineer or his duly authorised assistant shall open tenders in the 
presence of the Contractors who have submitted their tender or their representatives who 
may be present at the time and he will enter the amounts of the several tenders in 
comparative statements in a suitable form. In the event of a tender being accepted, the 
Contractor shall, for the purpose of identification, sign copies the specifications and other 
documents mentioned in Rule1. . In the event of a tender being rejected, the Divisional 
Officer shall refund the amount of earnest money deposited by the contractor online. 
. 
6. The officer competent to dispose off the tenders shall have the right of rejecting all 
or any of the tenders. 

 
7. No receipt for any payment alleged to have been made by a Contractor in regard to 
any matter relating to this tender or the contract shall be Valid and binding on the 
University unless it is signed by the University Engineer. 

 
8. The memorandum of work to be tendered for and the Schedule of materials to be 
supplied by the Department and their rates shall be filled in and completed by the office of 
the University Engineer before the tender form is issued. If a form issued to an intending 
tenderer has not been so filled in and completed, he shall request the said office to have 
this done before he completes and delivers his tender. 

 
9. All works shall be measured net by standard measure and according to the rules 
and customs of the Department and their rates shall be without reference to any local 
custom. 

 
10. Under no circumstances shall any Contractor be entitled to claim enhanced rates 
for items in this contract. 
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11. Every registered Contractor should produce along with his tender certificate of 
registration as approved Contractor in the appropriate class and renewal of such 
registration with date of expiry. 

 
12. All corrections and additions or pasted slips should be initialed. 

 
13. The measurements of work will be taken according to the usual methods in use in 
the Department no proposals to adopt alternative methods will be accepted. The 
University Engineer’s decision as to what is “the usual method in use in the Department” 
will be final. 

 
14. A tendering Contractor shall furnish a declaration along with a tender showing all 
works for which he has already entered into contract, and the Value. of the work that 
remains to be executed in each case on the date submitting the tender. 

 
15. Every tenderer shall furnish along with the tender, information regarding the 
Income Tax Circle or Ward of the District in which he is assessed to Income Tax, the 
reference to the number of the assessment and the Assessment Year and a Valid Income 
Tax Clearance Certificate or True Copy thereof duly attested by Gazetted Officer. 
Permanent Account Number (PAN) No.  _. 

 

16. In view of the difficult position regarding the aVilability of foreign exchange, no 
foreign exchange would be released by the Department for the purchase of plant and 

 

machinery required for the execution of the work contracted for 
(GCD/PWD/CFM/1058/62517 of 26.5.1959). 

 
17. The Contractor will have to construct shed for storing controlled and Vluable 
materials issued to him under Schedule ‘A ‘ of the agreement, at work site, having double 
locking arrangement. The materials will be taken for use in the presence of the 
Department person. No materials will be allowed to be removed from the site of works. 

 

18. The Contractors shall also give a list of machinery in their possession and which 
they propose to use on the work in the form of Statement No. II. 

 
19. Every registered Contractor should furnish along with the tender a statement 

showing previous experience and technical staff employed by him , in the Form 
No. V. 

 
20. Successful tenderer will have to produce to the satisfaction of the accepting 
authority a Valid and current licence issued in his favour under the provisions of Contract 
Labour ( Regulation and Abolition) Act, 1973 before starting work failing which acceptance 
of the tender will be liable for withdrawal and earnest money will be forfeited to the 
University. (Reference University of Solapur, Irrigation & Power Department’s letter No. 
LAB 1076/1181/(666E-(17), dated 8/9/1976). 

 
21. The Contractor shall comply with the provisions of Apprentices Act, 1961 and the 
rules and the orders issued thereunder from time to time. If he fails to do so, his failure 
will be breach of the contract and the University Engineer, may in his discretion cancel the 
contract. The contractor shall also be liable for any pecuniary liability arising on account  
of any violation by him of the provisions of the Act. 

……………………. 
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* In figures as 

well as in words. 

1.     I/We   hereby tender for the execution, for the Governor  
of Solapur (hereinafter and hereinafter referred to as “ 
University “ of the work specified in the underwritten 
memorandum within the time specified in such memorandum  
at     ( percent 
below/above) the estimated rates entered in ‘Schedule – B’ ( 
memorandum showing items of works to be carried out ) and in 
accordance in all respects with the specifications, design, 
drawings, and instructions, in writing referred to in Rule-1 
hereof and in Clause-12 of the annexed conditions of the 
contract and agree that when materials for the works are 
provided by the University such material the rates to be paid  
for them shall be as provided in Schedule “A” hereto. 

  

MEMORANDUM 

(a) if several sub- 

works are 

included they 

should be detailed 

in a separate list 

(a) General Description – “Repair and Reconstruction work 
of Toilet block at Rangbhavan Study ceneter solapur 

" 

(c) The amount of 

earnest money to 

be deposited shall 

be in accordance 
with the 

provisions of 

paras 206 and 207 

of      the     M.P.W. 
Manual. 

(b) Estimated Cost 

Total for Civil Work 
Rs

 

. 

21,25,744/- 

(c) Earnest Money Rs 21,257/- 

. 

(d) This deposit 

shall     be in 

accordance with 

paras 213 and 214 

of the M.P.W. 

Manual. 

(d) Security Deposit 

i ) Cash ( Not less than the Rs 42,515/- 

amount of Earnest Money. 
.
 

ii) To be deducted from the Rs 63,772/- 

from current bills. 
.
 

Total Security Deposit Rs 

. 

1,06,287/- 

(e) This percent 

where no security 

deposit is taken, 

will   Vry    from  5 

percent to 10 

percent  according 

(e)  Percentage, if any, to be 
deducted from bills so as to 
make up the total amount 
required  as security deposit 5% Percent 

TENDER FOR WORKS 
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to the 

requirement of the 

case  where 

security deposit is 
taken see not 1 to 

clause 1  of 

conditions of 
contract 

by the time, half the work, as 
measured by the costs, is done. 

 

(f) Give Schedule 

where necessary 

showing dates by 

which the Vrious 
items are to be 
completed. 

(f) Time allowed for the work from 
the date of written order to commence - 
08Calendar Months.( Eight Calendar 
Months) ( Including Monsoon) 

 2. I/We agree that the offer shall remain open for 
acceptance for a minimum period of 60 days from the date 
fixed for opening the same and thereafter until it is withdrawn 
by me/us by notice in writing duly addressed to the authority 
opening the tenders and sent by registered post A.D. or 
otherwise delivered at the office of such authority. Treasury/ 
Bank  Challan  No.  and  date 
   or Term Deposit Receipt for a period of one 
year receipt no.  and date  In respect to the 
sum  of  Rs.    (  in  words  - 

 
 

  ) 
representing the earnest money is herewith forwarded. 

 The amount of earnest money shall not bear interest and 
shall be liable to be forfeited to the University should I/We fail 
to (i) abide the stipulations to keep the offer open for the  
period mentioned above or (ii) Sign and complete the contract 
documents as required by the Engineer and furnish  the  
security deposit as specified in item (d) of the memorandum 
contained in paragraph (1) above within the time limit laid  
down in clause (1) of the annexed General Conditions of 
Contract. The amount of earnest money may be adjusted 
towards the security deposit or refunded to me/us  if  so  
desired by me/us in writing unless the same or  any  part 
thereof has been forfeited as aforesaid. 

 3. I/We have secured exemption from payment of 
earnest money after executing the necessary bond in favour of 
the University, a true copy of which is enclosed herewith should 
any occasion for forfeiture of earnest money of this works arise 
due to failure on my/ our part to (i) abide by the stipulations to 
keep the offer open for the period mentioned above or (ii) sign 
and complete the contract documents and furnish the security 
deposit as specified in item (d) of the memorandum contained 
in paragraph (a) above  within the time limit laid down in clause 
(a) of the annexed General Conditions of  Contracts,  the 
amount payable by me/us may, at the option of the Engineer, 
be  recovered   out  of  the  amount  deposited in  lumpsum  for 
securing exemption in so far as the same may extend in terms 
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 of the said bond and in the event of the deficiency out of any 

other contract or transaction of any nature whatsoever or 
otherwise. 

 4. Should this tender be accepted I/We hereby agree to 
abide by and full fill all the terms and provisions of the 
conditions of Contract annexed hereto so far as applicable and 
in default thereof to forfeit and pay to the University the sums 
of money mentioned in the said conditions. 

*Amount to be 

specified in words 

and figures. 
 

*Strike out (a) if 

no cash security 

deposit is to be 

taken. 

Receipt No._   Dated 

     from the University Treasury or Sub- 

Treasury  at           _  _  in  respect  of  sum  of 

Rs.*   /-     (   In    words  _ 

       ) 

Is herewith forwarded representing the earnest money (a0 the 
Value. of which is to be absolutely forfeited to the University 
should I/We not deposit the full amount of security deposit 
specified   in the above memorandum in accordance with clause 
1 (A) of the said Conditions of Contract otherwise the said 
Conditions   of   Contract   otherwise  the   said   amount   of Rs 
   /- ( In words 
     ) shall be 
refunded. 
Contractor :#   

 
Address :    

  

Dated : The  day of  200   

# Signature of 

Contractor before 

submission of 

tender. 

(Witness ) : $ 
Address :   

 
 

(Occupation) :    

Signature of 

Witness to 

contractor’s 

signature. 

 

 The above tender is hereby accepted by me for and on behalf of 
the Solapur University 

 

Signature of the 

officer by whom 

accepted. 

 

Dated  day of  200 
 

Registrar,Solapur University 
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CONDITIONS OF CONTRACT 

Security Deposit 
 

UNIVERSITYResol 
ution No. 

CAT/1087/CR- 

94/Bldg.2 dt.14-6- 

89 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Security deposit 

UNIVERSITYResol 
ution No. 
CAT/1087/CR-94/ 

Bldg2 dated 21-6- 

2004 

Clause -1 – The person/persons whose tender may be accepted 
(hereinafter called the contractor, which expression shall unless 
excluded by or repugnant to the Context include his heirs, 
executors, administrators, assigns) shall (A) within ten 
days(which may be extended by the University Engineer 
concerned up to 15 days if the University Engineer thinks fit to 
do so ) of the receipt by him of the notification of the 
acceptance of his tender deposit with University Engineer in 
cash of University securities endorsed to the University  
Engineer (if deposited for more than 12 months) of the sum 
sufficient which will make up the full security deposit specified  
in the tender or (B) ( permit University at the time of making 
any payment of him for work done under the contract to deduct 
such sum as will amount to      4       * percent of all moneys  
so payable such deductions to be held by University by way of 
security deposit.) Provided always that in the event of the 
Contractor depositing a lump sum by way of security deposit as 
contemplated at (A) above, then and in such case, if the sum so 
deposited shall not amount to  4  percent of the total   
estimated payment to the contractor for work done under the 
contract to make up the full amount  of  4  percent  by 
deducting sufficient sum from every such payment as last 
aforesaid until the full  amount for the security  deposit is made 
u. All compensation or other sums of money payable for the 
Contractor to University under terms of his contract may be 
deducted from or paid by the sale of sufficient part of his 
security deposit or from the interest arising therefrom, or from 
any sums which may be due or may become due by University 
to the Contractor under any other contract or transaction of any 
nature on any account whatsoever and in the event of his 
security deposit being reduced by reason of any  such  
deduction or sale as aforesaid, the Contractor shall within ten 
days thereafter make good in cash or University securities 
endorsed as aforesaid any sum or sums which may have been 
deducted from or referred to, when paid in cash may at the cost 
of the depositor, be converted into interest bearing securities 
provided that the depositor has expressly desired this in writing. 
 

The security deposit will not be accepted in forms of 
insurance company bonds. As per University orders contained in 
no.CCM/PWD/CAT/4250 dated 27.12.1956. If the amount of the 
security deposit to be paid in a lump sum within the period 
Specified at (A) above is not paid the tender/contract already 
accepted shall be considered as 
cancelled and legal steps taken against the Contractor for 
recovery of the amounts. The amount of security  deposit 
lodged by a Contractor shall be refunded along with the 
payment of final bill, if the date upto which the Contractor has 
agreed to maintain the work in good order is over, if such date 
is not over, only 50% amount of security deposit shall be 
refunded along with the payment of the final bill. The amount of 
the security deposit retained by the University shall be released 
after expiry of period upto which the Contractor has agreed to 
maintain  the work in  good   order  is over.  In  the event  of he 
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 Contractor failing or neglecting to complete rectification work 

within the period upto which the Contractor has agreed to 
maintain the work in good order, then subject to provision of 
Clauses 17 and 20 hereto the amount of security deposit 
retained by University shall be adjusted towards the excess  
cost incurred by the Department on rectification work 

 
 

* Note: This will be the same percentages as that in the 

tender at (e) 

 

 

 

Compensation for 

Delay 

 

Clause 2 – The time allowed for carrying out the work as 
entered in the tender shall be strictly observed by the 
Contractor and shall be Strictly observed by the Contractor and 
shall be reckoned from the date on which the order to 
commence work is given to the Contractor. The work shall 
throughout the stipulated period of the contract be proceeded 
with, with all due diligence (time being deemed to be the 
essence of the contract on the part of the Contractor ) and the 
Contractor shall pay as compensation an amount equal to one 
percent of such smaller amount as the University Engineer 
(whose decision in writing shall be final) may decide of the 
amount of the estimated cost of the whole work as shown by 
the tenderer for everyday that the work remains un- 
commenced or unfinished after the proper dates. And further to 
ensure good progress during execution of the work, the 
Contractor shall be bound, in all cases in which the  time 
allowed for any work exceeds one month to complete. 
The Programme for completion of work is attached in form of 
bar chart on page No._ .  The contractor is supposed to  
carryout the work and keep the progress as per bar chart on 
page No. . The contractor should complete the work as per 
phase period given below, which is arrived from the bar chart. 

1/4th of the work in 1/4th ** of the time 
½ of the work in ½ ** of the time 
3/4th of the work in 3/4th **  of the time 

Full work to be completed in 08 (Eight) Calendar months 
(including monsoon ) 
 

** Note : The quantity of the work to be done within a 
particular time to be specified shall be fixed and inserted in the 
blank space kept for the purpose by the Officer competent to 
accept the contracts after taking into consideration the 
circumstances of each case and abide by the programme of 
details process laid down by the University Engineer. 
The following proportion will usually be found suitable In ¼, ½, 
¾ of the time. 
 

Reasonable progress of earth work 1/6 , 1/2, 3/4 of the total 
Value. of the work to be done. 
Reasonable progress of masonry 1/10 , 4/10, 8/10 of the total 
Value. of the work to be done. 
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In the event of the Contractor failing to comply with these 
conditions he shall be liable to pay as compensation an amount 
equal to one percent or such smaller amount as the University 
Engineer ( whose decision in writing shall be final ) may decided 
of the said estimated cost of the whole work for every day that 
the due quantity of work remains incomplete provided always 
that the total amount of compensation to be paid under the 
provisions of this clause shall not exceed 10 percent of the 
estimated cost of the work as shown in the tender. University 
Engineer should be the final authority in this respect, 
irrespective of the fact that tender is accepted by University 
Engineer 

 

 

 

Action when whole 

of security deposit 

is forfeited. 

 

Clause 3 – In any case in which under any clause of this 
contract of the Contractor shall have rendered himself liable to 
pay compensation amounting to the whole of this security 
deposit whether paid in one sum or deducted by installments or 
in the case of abandonment of the work owing to serious illness 
or death of the Contractor or any other causes, the University 
Engineer, on behalf of the Governor of Solapur shall have power 
to adopt any of the following courses, as he may deem best to 
the interest of University. 
 

a) To rescind the contract (for which recession notice in writing 
to the Contractor under the hand on University Engineer shall 
be conclusive evidence ) and in that case the security deposit  
of the Contractor shall stand forfeited and be absolutely at the 
disposal of the University. 
b) To carry out the work or any part of the work 
departmentally debiting the Contractor with the cost of the 
work, expenditure incurred on tools and plant, and charges of 
additional supervisory staff including the cost of work- 
charged establishment employed for getting  unexecuted  part 
of the work completed and crediting him with the Value. of the 
work done departmentally in all respects in the same manner 
and at the same rates as if it had been carried out by the 
Contractor under the terms of his contract. The certificate of the 
University Engineer as to the costs and the other allied 
expenses so incurred and as to the Value. of the work so done 
departmentally shall be final and conclusive against the 
Contractor. 

 

c) To order that the work of the Contractor be measured  
up and to take such part thereof as shall be unexecuted, 
out of his hands and to give it to another Contractor to 
complete, in which case all expenses incurred on 
advertisement for fixing a new contracting agency, 
additional supervisory staff including the cost of work- 
charged establishment and the cost of the work executed 
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 by the new contract agency will be debited to the 

contractor and the Value. of he work done or executed 
through the new contractor shall be credited to the 
contractor in all respects  and in the same  manner and 
at the same rates as if it had been carried out by the 
Contractor under the terms of his contract. The 
certificate of the University Engineer  as to all the costs 
of the work and other expenses as aforesaid for or in 
getting the unexecuted work done by the  new  
contractor and as to the Value. of the work so done shall 
be final and conclusive against the Contractor. 
In case   the contract shall be rescinded under clause ( a 
) above the Contractor shall not be entitled to recover or 
be paid, any sum for any work therefore actually 
performed by him under this contract unless and until 
the University Engineer shall have certified  in writing  
the performance of such work and the amount payable 
to him in respect thereof and he shall only be entitled to 
be paid the amount so certified. In the event of either of 
the courses referred to in Clause (b) or (c) being  
adopted and the cost of work executed departmentally or 
through a new contractor and other allied expenses 
exceeding the Value. of such work credited to the 
Contractor, the amount of excess shall be  deducted 
from money due to the Contractor, by University under 
the contract or otherwise howsoever or from his security 
deposit or the sale proceeds thereof provided , however 
that the Contractor shall have no claim against  
University even if the certified Value. of the work done 
departmentally or through a new contractor exceeds the 
certified cost of such work and allied expenses, provided 
always that whichever of the three courses mentioned in 
clauses (a), (b) or (c) is adopted by the University 
Engineer,  the  Contractor     shall   have     no  claim  to 
compensation for any 

 loss sustained by reason of his having purchased, or procured 
any materials, or entered into any engagements or made any 
advances on account of, or with a view to the execution of the 
work or the performance of the contract. 

 

Action when the 

progress of any 

particular portion 

of the work is 

unsatisfactory. 

 

Clause 4- If the progress of any particular portion of the work 
is unsatisfactory, the University Engineer  shall  not 
withstanding that the general progress of the work is in 
accordance with the conditions mentioned in clause 2, be 
entitled to take action under clause 3(b) after given the 
Contractor 10 days notice in writing. The contractor will 
have no claim for compensation, for any loss sustained by him 
owing to such action. 

 

Contractor 
remains liable to 

pay compensation 

 

Clause 5 – In any case in which any of the powers conferred 
upon the University Engineer by  clause 3 and  4 hereof shall 
have become exercisable and the same shall not been 
exercised, the non-exercise thereof shall not constitute a waiver 
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if action not taken 

under Clauses 3 & 

4 

 

 

 

 
Power to take 

possession of or 

require remoVl of 

or sale 

contractor’s plant. 

of any of the conditions hereof and such powers shall 
notwithstanding be excisable in the event of any future case of 
default by the Contractor for which under any clauses hereof he 
is declared liable to pay compensation amounting to the whole 
of his security deposit and liability of the Contractor for past  
and future compensation shall remain unaffected. In the event 
of the  University Engineer taking  action under sub-clause (a) 
or (c) of clause 3, he may, if he so desires, take possession of 
all or any tools and plants, material and stores , in or upon the 
work or the site thereof or belonging to the Contractor or 
procured by him and intended to be used for the execution of 
the work or any part thereof, paying or allowing for the same in 
account at the contract rates, or in the case of contract rates 
being applicable at current market rates, to be certified by the 
University Engineer whose certificate thereof shall be final. In 
the alternative, the University Engineer may after giving notice 
in writing to the Contractor or his clerk of the work, foreman or 
other authorized agent require him to remove such tools and 
plants material or stores, from the premises within a time to be 
specified in such notice, and in the event of the Contractor 
failing to comply with any such requisition, the University 
Engineer may remove them at the Contractor’s expense or sale 
them by auction or Privatesale on account of the Contractor  
and his risk in all respects, and the certificate of the University 
Engineer as to the expense of any such remoVl and the amount 
of the proceeds and expense of any such sale shall be final and 
conclusive against the Contractor. 

 

 

 

Extension of time 

 

Clause 6 – If the Contractor shall desire an extension of the 
time for completion of work on the ground of his having been 
unavoidably hindered in its execution or on any other grounds, 
he shall apply in writing to the University Engineer before the 
expiration of the period stipulated in the tender or before the 
expiration of 30 days from the date on which he was hindered 
as aforesaid or on which the cause for asking for extension 
occurred, whichever is earlier and the University Engineer or in 
the opinion of University Engineering as the case may be if in 
his opinion, there were reasonable grounds for granting an 
extension, grant such extension as he thinks necessary or 
proper, the decision of the University Engineer in this matter 
shall be final. 

 

Final certificate. 

 

Clause 7 – On the completion of the work the Contractor shall 
be furnished with a certificate by the University Engineer ( 
hereinafter called the Engineer – in – charge ) of such 
completion, but no such certificate shall be given nor shall the 
work be considered to be completed until the contractor shall 
have removed from the premises on which the work shall have 
been executed, all scaffolding, surplus materials and rubbish 
and shall   have cleaned off, the dirt from all wood work,  doors, 
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 windows, walls, floor or other parts of any building in or upon 

which the work has been executed, or of which he may have 
had possession for the purpose of executing the work nor until 
the work shall have been measured by the Engineer – in – 
charge or where the measurements have been taken by his 
subordinates until they have received approVl from the 
Engineer-in-charge the said measurements being binding and 
conclusive against the Contractor. If the Contractor shall fail to 
Comply with the 
requirements of this clause as to the remoVl of scaffolding, 
surplus materials and rubbish and the cleaning of dirt on or 
before the date fixed for the completion of the work the 
Engineer-in-charge may at the expense of the Contractor, 
remove such scaffolding, surplus materials and rubbish and 
dispose off the same as the thinks fit and clean off such dirt as 
aforesaid and the Contractor shall forthwith pay the amount of 
all expenses so incurred, but shall have no claim in respect of 
any such scaffolding or surplus materials as aforesaid except 
for any sum actually realized by the sale thereof. 

Payment on 

intermediate 

certificate to be 

regarded as 
advance 

 

Clause 8 – No payment shall be made for any work estimated 
to cost less than Rupees One Thousand till after the whole of 
work shall have been completed and a certificate of completion 
given. But in the case of works 

 
 estimated to cost more then Rupees One Thousand the 

Contractor shall on submitting a monthly bill therefore, be 
entitled to receive payment proportionate to the part of the 
work then approved and passed by the Engineer-in-charge, 
whose certificate of such approVl and passing of the sum so 
payable shall  be final and conclusive  against the Contractor.  
All such intermediate payments shall be regarded  as  a 
payment by way of advance against the final payments only  
and not as payments for work actually done and completed and 
shall not preclude the Engineer-in-charge from requiring any 
bad, unsound, imperfect or unskillful work to be removed or 
taken away and reconstructed or re-erected nor shall any such 
payment be considered as an admission of the due performance 
of the contract or any part thereof in any respect or the 
occurring of any claim nor shall it  conclude, determine or  
affect in any other way the powers of the Engineer-in-charge as 
to the final settlement and adjustment of the accounts or 
otherwise or in any other way Vry or affect the contract. The 
final bill shall be submitted by the Contractor within one month 
of the date fixed for the completion of the work, otherwise the 
Engineer–in-charge’s certificate of the measurements and of  
the total amount payable for the work shall be final and binding 
on all the parties. 

 

Payment at 

reduced rates on 
account of items 

of work not 

 

Clause 9- The rates for several items of works estimated to 
cost more than Rs.,1,000/- agreed to within shall be Valid only 
when the items concerned is accepted as having been 
completed    fully   in   accordance with the sanctioned 
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accepted as so 

completed, to be 

at the discretion of 

the Engineer-in- 
charge. 

specifications. In cases where the items of work are not 
accepted as so contemplated by the Engineer-in-charge he may 
make payment on account of such items at such reduced rates 
as he may consider reasonable in the preparation of final or on 
account bills. 

 

Bills to be 

submitted 

monthly. 

 

Clause 10 - A bill shall be submitted by the contractor in each 
month on or before the dated fixed by the Engineer-in-charge 
for all works executed in the previous month, and the Engineer-
in-charge shall take or cause to be taken the requisite 
measurements for the purpose of having the same verified and 
the claim, so far as it is admissible shall be adjusted, if possible, 
within ten days from the presentation of the bill. If the 
Contractor does not submit the bill within the time fixed as 
aforesaid, the Engineer-in-charge may depute a subordinate to 
measure up the said work in the presence of the Contractor or 
his duly authorized agent whose counter signature to the 
measurement list shall be sufficient warrant, and the Engineer- 
in-charge may prepare a bill from such list which shall be 
binding on the Contractor in all respects. 

 

Bills to be printed 

on forms 

 

Clause 11 - The Contractor shall submit all bills on the printed 
forms to be had on application at the office of the Engineer-in- 
charge. The charges to be made in the bills shall always be 
entered at the rates specified in the tender or in the case of any 
extra work ordered in pursuance of these conditions and not 
mentioned or provided for in the tender, at the rates hereinafter 
provided for such work. 

 

Stores supplied by 

University 

 

Clause 12- If the specification or estimate of the work  
provides for the use of any special description of materials to  
be supplied from the stores of the Department or if it  is 
required that the Contractor shall use certain stores to be 
provided by the Engineer-in-charge (such material and stores 
and the price to be charged therefore as hereinafter mentioned 
being so far as practicable for the convenience of the Contractor 
but not so as in any way to control the meaning or effect of this 
contract specified in the schedule or memorandum hereto 
annexed ) the Contractor shall be supplied with such materials 
and stores, as may be required from time to time to be used by 
him for the purposes of contract only and the Value. of full 
quantity of the materials and the stores so supplied shall be set 
off or deducted from any sums then due, or thereafter to 
become due to the Contractor under the contract, or otherwise 
or from the security deposit , the same of a sufficient portion 
thereof shall in that case be sold for the purpose. All materials 
supplied to the Contractor shall remain the absolute property of 
the University and shall on no account be removed from the site 
of the work, and shall at all times be open for inspection by the 
Engineer – in- charge. Any such materials unused and in 
perfectly   good   condition   at   the   time   of   completion   or 
termination   of   the   contract   shall   be   returned   to   the 
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 Departmental stores if the Engineer-in-charge so requires by a 

notice in writing given under his hand, but the contractor shall 
not be entitled to return any such materials except with such 
consent of the Engineer-in-charge so requires by a notice in 
writing given under his hand, but the Contractor shall not be 
entitled  to return any such material except with such consent  
of the Engineer-in-charge and he shall have no claim for 
compensation on account of any such material supplied to him 
as aforesaid  but remaining unused by him or for any wastage  
in or damage to any such material. 

 

Works to be 

executed in 

accordance with 

specifications, 

drawings, orders 

etc. 

 

Clause 13- The Contractor shall execute the whole and every 
part of in the most substantial and workmanlike manner, and 
both as regards materials and every other respect in strict 
accordance with specifications. The contractor shall also confirm 
exactly, fully and faithfully to the designs , drawings and 
instructions in writing relating to the work signed by the 
Engineer- in – charge and lodged in his office and to which the 
Contractor shall be entitled to have access for the purpose of 
inspection at such office, or on the site of the work during office 
hours. The contractor will be entitled to receive three sets, of 
contract drawing and working drawings as well as one certified 
copy of the accepted tender along with the work order free of 
cost. Further copies of the contract drawings and working 
drawing if required by him, shall be supplied at the rates Rs. 
300/- per set of contract drawing and Rs.200/- per working 
drawing except where otherwise specified. 

 

Alteration 

In specification 

and designs not to 

inValidate 

contracts. 

 

 

 

 

 

 

 

 
 

Rates  for works 

not entered in 

 

Clause 14 – The Engineer-in-charge shall have power to make 
any alterations in or additions to the original specifications, 
drawings, designs, and instructions that may appear to him to 
be necessary or advisable during the progress of the work, and 
the Contractor shall be bound to carry out the work in 
accordance with any instructions in this connection which may 
be given to him in writing  signed by the Engineer-in-charge  
and such alteration shall not in Validate the contract, and any 
additional work which the Contractor may be directed to do in 
the manner above specified as part of the work shall be carried 
out by the Contractor on the same conditions in all respects 
tender for the main work. And if the additional and altered work 
includes any class of Work includes any class of work for which 
no 
rate is specified in this contract, then such class of work shall be 
carried out at the rates entered in the schedule of Rates of the 
Division or at the rates mutually agreed   upon between   the 
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estimate or 

schedule of rate of 

the district. 

Engineer-in-charge and the Contractor, whichever are lower. If 
the additional or altered work for which no rate is entered in  
the Schedule of Rates of the Division, is ordered to be carried 
out before the rates are agreed upon then the Contractor shall 
within seven days of the date of receipt by him of the order to 
carry out the work inform the Engineer-in-charge of the rate 
which it is his intention to charge for such class of work and if 
the Engineer-in-charge does not agree to this rate, he shall by 
notice in writing be at liberty to cancel his order to carry out 
such class of work, and arrange to carry it out in such manner 
as he may consider advisable provided always that if the 
Contractor shall commence work 

 or incur any expenditure in regard thereto before the rates shall 
have been determined as lastly hereinbefore mentioned, then in 
such case he shall only be entitled to be paid in respect of the 
work carried out or expenditure incurred by him prior to the 
date of the determination of the rate as aforesaid according to 
such rate or rates as shall be fixed by the Engineer-in-charge. 
In the event of a dispute the decision of the University Engineer 
of the Circle will be final. Where, however, the work is to be 
executed according to the designs, drawings and specifications 
recommended by the Contractor and accepted by the 
Competent Authority the alterations above referred to shall be 
within the scope of such designs, drawings and specifications 
appended to the tender. 

 

Extension of time 

in consequence of 

addition or 

alterations. 

 

The time limit for the completion of the work shall be extended 
in the proportion that the increase in its cost occasioned by 
alterations or additions bears to the cost of the original contract 
work, and the certificate of the Engineer-in-charge as to such 
proportion shall be conclusive. 

 

No claim to any 

payment or 

compensation for 

alteration in or 

restriction of 

work. 

 

Clause 15- (1) If at any time after the execution of the 
contract documents the Engineer-in-charge shall for  any  
reason whatsoever ( other than default on the pat of the 
Contractor for which the University is entitled to rescinded the 
contract ) desire that the whole or any part of the work 
specified in the tender should be suspended for any period or 
that the whole or part of the work should not be carried out at 
all, he shall give to the Contractor a notice in writing of such 
desire and upon the receipt of such notice the Contractor shall 
forthwith suspend or stop the work wholly or in part  as 
required, after having due regard to the appropriate stage at 
which the work should be stopped or suspended so as not to 
cause any damage or injury to the work already done or 
endanger the safety thereof provided that the decision of the 
Engineer as to the stage at which the work or any part of it 
could be or could have been safely stopped or suspended shall 
be final and conclusive against the Contractor. The Contractor 
shall   have   no   claim   to   any   payment     or compensation 
whatsoever   by  reason  of  or  in  pursuance  of  any  notice as 
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 aforesaid, on account of any suspension, stoppage or 

curtailment except to the extent specified hereinafter. 
 

2. Where the total suspension of work ordered as aforesaid 
continued of a continuous period exceeding 90 days the 
Contractor shall be at liberty to withdraw from the contractual 
obligations under the contract so far as it pertains 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
No claim 

compensation on 

account of loss 

due to delay in 

supply of material 

by University 

to the unexecuted part of the work by giving a 10 days prior 
notice  in writing to the Engineer, within 30 days of the expiry  
of the said period of 90 days, of such intention and requiring the 
Engineer to record the final measurements of the work already 
done and to pay final bill. Upon giving such notice the 
Contractor shall be deemed to have been discharged from his 
obligation to complete the remaining unexecuted work under  
his contract. On receipt of such notice the Engineer shall 
proceed to complete the measurement and make such payment 
as may be finally due to the Contractor within a period of 90 
days from the receipt of such notice in respect of the work 
already done by the Contractor. Such payment shall not in any 
manner prejudice the right of the Contractor to any further 
compensation under the remaining provisions of this clause. 
 

3. Where the Engineer required the Contractor to 
suspend the work for a period in excess of 30 days at any time 
or 60 days in the aggregate the Contractor shall be entitled to 
apply to the Engineer within 30 days of the resumption of work 
after such suspension for payment of compensation to the 
extent of pecuniary loss suffered by him in respect of working 
machinery remained idle on the site or on the account of his 
having had to pay the salary or wages of labour engaged by him 
during the said period of suspension, provided always that the 
Contractor shall not be entitled to any claim in respect of any 
such working machinery, salary or wages for the first 30 days 
whether consecutive or in the aggregate of such suspension or 
in respect of any suspension whatsoever occasioned by 
unsatisfactory work or any other default on his part. The 
decision of the Engineer in this regard shall be final and 
conclusive against the Contractor. 
 

4. In the event of - 
i) Any total stoppage of work on notice from the Engineer 

under sub-clause (1) in that behalf. 
ii) Withdrawal by the Contractor from the contractual 

obligation to complete the remaining unexecuted work 
under sub-clause (2) on account of continued  
suspension of work a period exceeding 90 days. 

OR 

iii) Curtailment in the quantity of item or items originally 
tendered on account of any alteration, omission or 
substitution in the specifications, drawings, designs, or 
instructions under clause 14 (1) where such curtailment 
exceeds 25% in quantity and the Value. of the quantity 



Signature of Contractor No. of Corrections Solapur University Solapur 

Page 58 of 107 

 

 

 

 

 

 

 
 curtailed beyond 25% at the rates for the item specified 

in the tender is more than Rs. 21,257/- 

 
 It shall be open to the Contractor, within 90 days from the 

service of (i) the notice of stoppage of work or (ii) the notice of 
withdrawal from the contractual obligations under the contact 
on account of the continued suspension of work or (iii) notice 
under clause 14(1) resulting in such curtailment, to produce to 
the Engineer satisfactory documentary evidence that he had 
purchased or agreed to purchase material for use in the 
contracted work, before receipt by him of the notice of 
stoppage, suspension or curtailment and require the University 
to take over on payment such material at the rates determined 
by the Engineer, provided, however, that such rates shall in no 
case exceed the rates at which the same was acquired by the 
Contract. The University shall thereafter take over the material 
so offered, provided the quantities offered, are not in excess of 
the requirements of the unexecuted work as specified in the 
accepted tender and are of quality and specifications approved 
by the Engineer. 

 

No claim 

compensation on 

account of loss 

due to delay in 

supply of material 

by University. 

 

Clause 15 (A) - The Contractor shall not be entitled to claim 
any compensation from University for the loss suffered by him 
on account of delay by University in the supply of materials 
entered in Schedule A where such delay is caused by 

i) Difficulties relating to the supply of railway wagons. 
ii) Force majeure. 
iii) Act of God. 
iv) Act of enemies of the State or any other reasonable 

cause beyond the control of University. 
In the case of such delay in the supply of materials, University 
shall grant such extension of time for the completion of the 
works as shall appear to the University Engineer to be 
reasonable in accordance with the circumstances of the case. 
The decision of the University Engineer as to the extension of 
time shall be accepted as final by the Contractor. 

 

Time limit for 

unforeseen claims. 

 

Clause 16- Under no circumstances whatever shall the 
contractor be entitled to any compensation from University on 
any account unless the Contractors shall have submitted claim 
in writing to the Engineer – in- charge within one month of the 
case of such claim occurring. 

Action and 

compensation 

payable in case of 
bad work. 

 

Clause 17- If at any time before the security deposit or any 
part thereof is refunded to the Contractor it shall appear to the 
Engineer-in-charge or his subordinate in charge of the work that 
any work has been executed with unsound, imperfect or 
unskillful workmanship or with materials of 

P.W.D. Resolution 

No. CAT-1087/CR- 

94/Bldg.-2 Dated 
14/6/89. 

inferior quality, or that any materials or articles provided by  
him for the execution of the work are unsound or of a quality 
inferior  to  that     contracted   for,   or   are  otherwise  not  in 
accordance with the contract, it shall be lawful for the Engineer- 



Signature of Contractor No. of Corrections Solapur University Solapur 

Page 59 of 107 

 

 

 

 

 

 

 
 in-charge to intimate this fact in writing to the Contractor and 

then notwithstanding the fact that the work, materials or 
articles complained of my have been inadvertently passed 
certified and paid for, the Contractor shall be bound forthwith  
to rectify, or remove and reconstruct the work so specified in 
whole or in part, as the case may require or if so required shall 
remove the materials or articles at his own charge and  cost  
and in the event of his failing to do so within a period to be 
specified by the Engineer – in – charge in  the  written 
intimation aforesaid, the Contractor shall be liable to pay 
compensation at the rate of one percent on the amount of the 
estimate for everyday not exceeding 10 days during which the 
failure so continues and in the case of any such failure the 
Engineer-in-charge may rectify or remove and re-execute the 
work or remove, and replace the materials or articles 
complained of as the case may be at the risk  and expense in  
all respects of the Contractor. Should the Engineer –in-charge 
consider that any such inferior work or materials as prescribed 
above may be accepted or made use of, it shall be within his 
discretion to accept the same at such reduced rates as he may 
fix there for. 

 

Work to be open 

to inspection 
 

Contractor or 

responsible agent 
to be present. 

 

Clause 18- All works under or in course of execution or 
executed in pursuance of the contract shall at all times be open 
to inspection and supervision of the Engineer-in-charge and his 
subordinates, and the Contractor shall at all times during the 
usual working hours, and at all other times at which reasonable 
notice of the intention of the Engineer-in-charge and his 
subordinate to visit the works shall have been given to the 
Contractor, either himself be present to receive orders and 
instructions, or have a responsible agent duly accredited in 
writing present for that purpose. Orders given to the 
Contractors duly authorized agent shall be considered to have 
the same force and effect as if they had been given to the 
Contractor himself. 

 

Notice to be given 

before work is 

covered up 

 

Clause 19 - The contractor shall give not less than five day’s 
notice in writing to the Engineer-in –charge or his subordinate  
in charge of the work before covering up or otherwise placing 
beyond the reach of measurement any work in order that the 
same may be measured and correct dimensions thereof taken 
before the same is so covered up 

 or placed beyond the reach of measurement any work without 
the consent in writing of the Engineer-in-charge or his 
subordinate in charge of the work, and if any work shall be 
covered up or place beyond the reach  of  measurement, 
without such notice having been given or consent obtained the 
same shall be uncovered at the Contractor’s expense, and in 
default   thereof   no  payment  or  allowance  shall  be made for 
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 such work or for the materials with which the same was 

executed. 
 

Contractor liable 
 

Clause 20- If during the period of 12 Months from the date of 
for damage done completion as certified by the Engineer-in-charge pursuant to 
and for clause 7 of the contractor or 18 months (Eighteen Months) 

imperfections. after commissioning the work, whichever is earlier in the 
 opinion of the University Engineer the said work is defective in 
 any manner whatsoever the Contractor shall forthwith on 
 receipt  of notice in  that  behalf from the University Engineer, 
 duly commence execution  in every respect  all the work that 
 may be necessary for rectifying and setting right the defects 
 specified therein including dismantling and reconstruction of 
 unsafe portions strictly in accordance with and in the manner 
 prescribed and under the supervision of the University Engineer. 
 In the event of the Contractor failing or neglecting to commence 
 execution  of  the  said rectification work within the period 
 prescribed therefore in the said notice and/or to complete the 
 same as aforesaid as required by the said notice, the University 
 Engineer may   get   the same  executed and carried out 
 departmentally or by any other agency at the risk, on account 
 and  at  the  cost  of  the  Contractor. The  Contractor shall 
 forthwith on demand pay to the University the amount of such 
 cost, charges and expenses sustained or incurred by the 
 University of which the certificate of the University Engineer 
 shall be final and binding on the Contractor. Such costs, 
 charges and expenses shall be deemed to be arrears of land 
 revenue and in the event of the Contractor failing or neglecting 
 to pay the same on demand as aforesaid without prejudice to 
 any other rights and remedies of the University the same may 
 be recovered from the Contractor as arrears of land revenue. 
 The University shall also be entitled to deduct the same from 
 any amount which may then be payable or which may therefore 
 become payable by the University to the Contractor either in 
 respect of the said work or any other work whatsoever or from 
 the amount of security deposit retained by University. 
 The defect liabilities period in particular for water proofing 
 treatment and antitermite treatment ( building work ) shall be 
 10 years. 

 

Contractor Clause  21-  The  Contractor shall supply at his own cost all 
to supply plant, material  (except such special materials, if any, as may, in 
ladder, accordance  with  the  contract, be supplied from the P.W.D. 
scaffolding, etc. stores ), plant, tools, appliances, implements, ladders, cordage, 
and is liable for tackles,  scaffolding and temporary works requisite or proper 
damages arising for the proper execution of the work, whether in the original, 
from non altered  or substituted form, and  whether included in the 
provisions of light, specification or other documents forming part of the contract or 
fencing etc. referred to  in  these  conditions  or  not and which may be 

 necessary for the purpose of satisfying or complying With the 
 requirements of the Engineer-in – charge as to any matter as 
 to which under these conditions he is entitled to be satisfied, or 
 which he is entitled to require together with the carriage there 
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 for to and from the work. The Contractor shall also supply 

without charge the requisite number of persons with the means 
and materials necessary for the purpose of setting out works 
and counting ,weighing and assisting in the measurement or 
examination at any time and from time to time of the work or 
the materials. Failing this the same may be provided by the 
Engineer-in-charge at the expense of the Contractor and 
expenses may be deducted from any money due to the 
Contractor under the contract or from his security deposit or the 
proceeds of sale thereof, or a sufficient portion thereof. The 
contractor shall provide all necessary fencing and  lights 
required to protect the public from accident, and shall also be 
bound to bear the expenses of defense of every suit, action or 
other legal proceedings, at law that may be brought by any 
person for injury sustained owing to neglect of the above 
precautions, and to pay any damages and costs which may be 
awarded in any such suit action or proceedings to any such 
person, or which may with consent of the Contractor be paid for 
compromising any claim by any such person. 

List of machinery in Contractor’s possession and which 
he proposes to use on the work should be submitted along with 
the tender. 

  

Clause 21 (A)- The Contractor shall provide suitable scaffolds 
and working platforms gangways and stairways and shall 
comply with the following regulations in connection therewith- 

a) Suitable scaffolds shall be provided for workmen  
for all works that cannot be safely done from a 
ladder or by other means. 

b) A scaffold shall not be constructed, taken down or 
substantially altered except:- 

i) Under the supervision of a competent and 
responsible person, and 

 

 
 ii) As far as possible by competent workers 

possessing adequate experience in this kind of 
work. 

c) All scaffolds and appliances connected therewith 
and ladders shall 

i) be of sound material. 

ii) Be of adequate strength having regard to 
loads and strains to which they will be 
subjected, and 

iii) Be maintained in proper condition. 
d) Scaffolds shall be so constructed that no part 

thereof can be displaced in consequence of normal 
use. 

e) Scaffolds shall not be over-loaded and so far as 
practicable the load shall be evenly distributed. 

f) Before installing lifting gear on scaffolds special 
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 precautions shall be taken to ensure the strength 

and stability of the scaffolds. 
g) Scaffolds shall be periodically inspected by a 

competent person. 
h) Before allowing a scaffold to be used by his 

workmen the Contractor shall, whether the scaffold 
to be used by his workmen or not, take steps to 
ensure that it complies fully with the regulations 
herein specified. 

i) Working platform, gangway, stairways shall 
i) be so constructed that no part thereof can sag 
unduly or unequally. 

ii) be so constructed and maintained, having regard to the 
preViling conditions as to reduce as far as practicable risks of 
persons tripping or slipping, and 

 iii) be kept free from any unnecessary obstruction. 
j) In the case of working platform, gangways, working 

places and stairways at a height exceeding 2 
meters( to be specified ) . 

i) every working platform and every gangway 
shall be closely boarded unless  other 
adequate measures are taken to ensure 
safety: 

ii) every working platform and gangway shall 
have adequate width; and 

iii) every working platform, gangway, working 
place and stairway shall be suitably fenced. 

k) Every opening in the floor of a building or in a 
working platform shall except for the time and to 
the extent required to allow the excess of persons 
or the transport or shifting of material be provided 
with suitable means to prevent the fall of persons 
or material. 

 l) When persons are employed on a rood  where  
there is a danger of failing from a height exceeding 
2 meters ( to be specified ) suitable precautions 
shall be taken to prevent the fall of persons or 
materials. 

m) Suitable precautions shall be taken to prevent 
persons being struck by articles which might fall 
from scaffolds or other working places. 

n) Safe means of access shall be provided to all 
working plat forms and other working places. 

o) The Contractor/(s) will have to make payments to 
labourers as per Minimum Wages Act 1948. 

  

Clause 21- (B) – The Contractor shall comply with the 
following regulations as regards the Hoisting Appliances to be 
used by him:- 

a) Hoisting machines and tackles, including their 
attachments, anchorages and supports shall 
i) be of good mechanical construction, sound material 
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 and adequate strength and free from patent defect, 

and 
ii) be kept in good repair and in good working order. 

b) Every rope used in hoisting or lowering materials or 
as a means of suspension shall be of suitable quality 
and adequate strength and free from patent defect. 

c) Hoisting machines and tackles shall be examined and 
adequately tested after erection on the site and 
before use and be re-examined in  position  at 
interVls to be prescribed by the University. 

d) Every chain, ring, hook, shackle, swivel and pulley 
block used in hoisting or lowering materials or as a 
means of suspension shall be periodically examined 

e) Every crane driver or hoisting appliance operator  
shall be properly qualified. 

f) No person who is below the age of 21 years shall be 
in control any hoisting machine, including any  
scaffold which give signals to the operator. 

g) In case of every hoisting machine and of every chin, 
ring, hook, shackle, swivel and pulley block used in 
hoisting or lowering or as a means  of suspension,  
the safe working load shall be ascertained by 
adequate means. 

h) Every hoisting j machine and all gear referred to in 
preceding regulation shall be plainly marked with the 
safe working load. 

 i) In the case of a hoisting machine having a Vriable 
safe working load each safe working load and the 
conditions under which it is applicable  shall  be 
clearly indicated. 

j) No part of any hoisting machine or any gear referred 
to in regulation (g) above shall be loaded  beyond  
the safe working load except for the purpose of 
testing. 

k) Motors, gearing, transmissions, electric wiring and 
other dangerous parts of hoisting appliances shall, be 
provided with efficient safeguards. 

l) Hoisting appliances shall be provided with  such 
means as will reduce to minimum and the risk of the 
accidental descent of the load. 

m) Adequate precaution shall be taken to reduce to a 
minimum the risk of any part of a suspended load 
becoming accidentally displaced. 

 

Measurement for 
 

Clause 22- The Contractor shall not set fire to any standing 
prevention of fire. jungle, trees, brushwood or grass without a written permission 

 from the University Engineer. When such permit is given, and 
 also in the cases when destroying, cut or dug up trees, 
 brushwood, grass etc. by fire, the Contractor shall take 
 necessary measures to prevent such fire spreading to or 
 otherwise damaging surrounding property. The Contractor 
 shall make his own arrangements for drinking water for the 
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 labour employed by  him and provide sanitary and other 

arrangement . 

 

Liability of 

Contractor for any 

damage done  in 

or outside work 

area. 

 

Clause 23- Compensation  for all  damages done intentionally 
or unintentionally by Contractor’s labour whether in or beyond 
the limits of the University property including and damage 
caused by the spreading of fire mentioned  in Clause 22 shall  
be estimated by the Engineer-in-charge or such other  officer  
as he may appoint and the estimate of the Engineer –in-charge 
subject to the decision of the University Engineer on appeal 
shall be final and the Contractor shall be bound to pay the 
amount of the assessed compensation on  demand,  failing 
which the same will be recovered from the Contractor as 
damage in the prescribed in Clause 1 or deducted by the 
Engineer-in-charge from any sums that may be due or become 
due from University to Contractor under this contract or 
otherwise. The Contractor shall bear  the  expenses  of 
defending any action or other legal proceedings that may be 
brought by any person for injury sustained by him owing to 
neglect of precautions to prevent  the spread of fire and he  
shall pay any damages and cost that may be awarded by the 
court in consequence. 

 

Employment of 

female labour 

 

Clause 24- The employment of female labourers on works in 
neighbour-hood of soldier’s barracks should be avoided as far 
as possible. The contractor  shall  employ  the labour with the 
nearest employment exchange. 

 

Work on Sunday 

 

Clause 25- No work shall be done on a Sunday without the 
sanction in writing of the Engineer-in-charge. 

 

Work not to 
Sublet. 

 

Contract may be 

rescinded and 

security deposit 

forfeited for 

subletting it 

approVl or for 

bribing a public 

officer or if 

contractor 

becomes 

insolvent. 

 

Clause 26- The contract shall not be assigned or sublet  
without the written approVl of the Engineer- in- charge. And if 
the Contractor shall assign or sublet his contract, or attempt to 
do so, or become insolvent or commence any proceedings to  
get himself adjudicated and insolvent or make any composition 
with his creditors, or attempt so to do or if bribe, gratuity, gift, 
loan, perquisite, reward or adVntage, pecuniary or otherwise 
shall either directly or indirectly be given, promised or offered 
by the Contractor or any of his serVnts or agents to any public 
officer of person in the employment of University in any way 
relating to his office or employment , or if any such officer or 
person shall become in any way directly or indirectly interested 
in the contract, the Engineer – in- charge may thereupon by 
notice in writing rescind the contract, and the security deposit of 
the contractor shall thereupon stand forfeited and  be  
absolutely at the disposal of University, and the same 
consequences shall ensure as if the contract had  been 
rescinded under Clause 3thereof and in addition the Contractor 
shall not be entitled to recover or be paid for any  work 
therefore actually performed under the contract. 
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Sum Payable by 

way compensation 

to be considered 

as reasonable 

compensation 

without reference 

to actual loss. 

Clause 27- All sums payable by a Contractor by way of 
compensation under any of these conditions  shall  be 
considered as a reasonable compensation to be applied to the 
use of University without reference to the actual loss  or 
damage sustained, and whether any damage has or has not 
been sustained. 

 

Changes in the 

constitution if 

firm to be notified 

 

Clause 28: In case of tender by partners any change in the 
constitution of a Firm shall be forthwith notified by the 
Contractor to the University –in-charge for his information. 

 

Direction and 

control of the 
University 

Engineer. 

 

Clause 29- All works to be executed under the contract shall be 
executed under the direction and subject to the approVl in all 
respects of the University Engineer , for the time being, who 
shall be entitled to direct at what point or points and in what 
manner they are to be commenced, and from time to time 
carried on. 

 

Direction 

control 

University 

Engineer. 

 

of 

and 

the 

 

Clause 30 (1) – Except where otherwise specified in the 
contract and subject to the powers delegated to him by 
University under the code, rules then in the force, the decision 
of the University Engineer of the Circle for the time being shall 
be final conclusive and binding on all parties of the contract 
upon all questions relating to the meaning  of  the 
specifications, designs, drawings and instruction hereinbefore 
mentioned and as to the quality of workmanship, or materials 
used on the work, or as to any other question, claim, right, 
matter or thing whatsoever, if any way arising out of , or 
relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders, or these conditions,  or 
otherwise concerning the works, or the execution, or failure to 
execute the same, whether arising during the progress of work, 
or after the completion or abandonment thereof. 

   
Clause 30 (2) - the Contractor may within thirty days of 
receipt by him of any order passed by the University Engineer of 
the Circle as aforesaid appeal against it to the Chief Engineer 
concerned, with the contract work or project provided that - (a) 
The accepted Value. of the contract exceeds Rs. 10 lakhs ( 
Rupees Ten lakhs) (b) Amount of claim is not less than Rs.1.oo 
lakhs ( Rupees one lakh) 

   
Clause 30 (3) - If the Contractor is not satisfied with the order 
passed by the Chief Engineer as aforesaid, the Contractor may, 
within thirty days of receipt by him of any such order appeal 
against it to the concerned Secretary , Solapur University 
Solapur/ Irrigation Department who . if convinced that prima- 
facie      the   Contractor's   claim   rejected   by   the University 
Engineer/ Chief engineer is not frivolous and that there is some 
substance  in  the  claim  of  the  Contractor  as  would  merit  a 
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 detailed examination and decision by the Standing Committee 

shall put up to the Standing Committee at University level for 
suitable decision ( Vide PW Circular No. CAT-1086-CR- 
110/Bldg.2, dated 7.5.1986). 

 

Stores of 

European or 

American 

manufacture to be 

obtained from the 

University. 

 

Clause 31 - The Contractor shall obtain from Departmental 
stores all stores and articles of European or American 
manufacturer which may be required for the work. , or any part 
thereof or in making up any articles required thereof or in 
connection therewith unless he has obtained permission in 
writing from the Engineer-in-charge to obtain such stores and 
articles elsewhere. The Value. of such stores and articles as  
may be supplied to the Contractor by the Engineer-in-charge 
will be debited to the Contractor in his account at the rates 
shown in the Schedule in Form 'A' attached to the contract and 
if they are not entered in the said schedule, they shall be 
debited to him at cost price which for the purpose of this 
contract shall include the cost of carriage and all other expenses 
whatsoever, which shall have been incurred in obtaining 
delivery of the same at the store aforesaid. 

 

Lump sums in 

estimates 

 

Clause 32 - When the estimate on which a tender is made 
includes lump sums in respect of parts of the work, the 
Contractor shall be entitled to payment in respect of the items 
of work involved or the part of the work in question at the same 
rates as are payable under this contract for each items, or if the 
part of the work in question is not in the opinion of the 
Engineer-in-charge capable of measurement, the Engineer-in- 
charge may at his discretion pay the lump sum amount entered 
in the estimate and the certificate in writing of the Engineer-in- 
charge shall be final and conclusive against the Contractor with 
regard to any sum or sums payable to him under the provisions 
of this clause. 

 

Actions where no 

specifications. 

 

Clause 33 - In the case of any class of work for which there is 
no such specifications as is mentioned in Rule 1 of Form B-1 
such work shall be carried out in accordance with the Divisional 
specifications, and in the event of there being no Divisional 
specification, then in such case the work shall be carried out in 
all respect in accordance with all instructions and requirements 
of the Engineer-in-charge. 

 

Definition of work 

 

Clause 34 - The expression " Work" or "Works" where used in 
these conditions, shall unless there be something in the subject 
or context repugnant to such construction , be construct to 
mean the work or works contracted to be executed under or in 
virtue of the contract , where temporary or permanent an 
whether original, altered, substituted or additional. 
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Contractor's 

percentage 

whether applied to 

net or gross 
amount of bill 

 

Clause 35 - The percentage referred to in the tender shall be 
deducted from / added to the gross amount of the bill before 
deducting the Value. of any stock issued. 

Payment of quarry Clause 36 - All quarry fees, royalties, octro idues and ground 
fees and royalties rent for stacking materials, if any, shall be paid by the 
G.R.No. Misc. Contractor. 
02/05/(291)/Buil  

dg.2, dated  

11/9/2003  

 

Compensati 

on under 

Workmen's 

Compensation Act. 

Clause 37 - The Contractor shall be responsible for and shall 
pay any compensation to his workmen payable under the 
Workmen's compensation Act, 1923 (VII of 1923) , ( hereinafter 
called the said Act) for injuries caused to the workmen. If such 
compensation is payable / pad by the University as principal 
under sub-section (1) of Section 12 the said Act on behalf of the 
Contractor, it shall be recoverable by the University from the 
Contractor under sub-section (2) of the said section. Such 
Compensation shall be recovered in the manner laid down in 
Clause 1 above. 

 
Clause 37 (A) - The Contractor shall be responsible for and 
shall pay the expenses of providing medical aid to any workman 
who may suffer a bodily injury as a result of an accident. If  
such expenses are incurred by University ,the same shall be 
recoverable from the Contractor forthwith and be deducted 
without prejudice to any other remedy of the University from 
any amount due or that may become due to the Contractor. 

 
Clause 37 (B) - The Contractor shall provide all necessary 
personal safety equipment and first aid apparatus available for 
the use of the persons employed on the site and shall maintain 
the same in condition suitable for immediate use at any time 
and shall comply with the following regulations in connection 
therewith. 

 
a) The workers shall be required to use the equipments so 

provided by the contractor and the Contractor shall take 
adequate steps to ensure proper use of the equipment by 
those concerned. 

b) when work is carried on in proximity to any place where 
there is a risk of drowning all necessary equipment shall be 
provided and kept ready for use and all necessary steps 
shall be taken for the prompt rescue of any person in 
danger. 

 
c)  Adequate provision shall be made for prompt first aid 

treatment of all injuries likely to be sustained during the 
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 course of the work. 

 
Govt. Circular 

 
Clause 37 (C) - The Contractor shall duly comply with the 

No.PWD/ID CAT- provisions of " the Apprentices Act, 1961" (III of 1961) , the 
6076/3336/(400) rules made thereunder and the orders that may be issued from 
/ Bldg.2, dated time to time under the said Act and the said Rules and on his 
16/08/1985. failure or neglect to do so , he shall be subjected to all the 

 liabilities and penalties provided by the said Act and said Rules. 

DELETED 

 

 

Claim for 

quantities entered 

in the tender or 

estimate. 

Clause  38 - 1. Quantities in respect of the 
several items shown in the tender are approximate and no 
revision in  the tendered rate shall be permitted in respect  
of any of the items so long as, subject to any special 
provision contained in the specifications prescribing a 

different percentage of permissible 
Vriation  in  the  quantity  of  the  item   does  not exceed 
the tender quantity by more than 25 percent  and so long  
as the Value. of  the excess quantity beyond this limit at   
the rate of the item  specified in the tender, is not more  
than Rs. 42,515.20/- 

 
2. The Contractor shall if ordered in  writing  by  the 
Engineer so to do, also carry out any quantities  in excess  
of  the limit mentioned  above  in  Sub-clause   (i)   hereof 
on the same conditions as and in accordance with the 
specifications in the tender and at the rates  (i)  derived 
from the rates entered in current Schedule of Rates and in 
the absence of such rates (ii) at the rates preViling in the 
market. The said rates being increased  or  decreased  as 
the case may be by the percentage which  the  total 
tendered amount bears to the  estimated  cost  of  the 
works as put to tender based upon the schedule of rates 
applicable to the year in which the tenders were accepted. 
For the purpose of operation of this Clause, this cost shall  
be worked out from the  preViling  District Schedule of  
Rates at the time of acceptance of tender. 

  
3. Claims arising out of  reduction in the tendered quantity 
of any item beyond 25 percent will be governed by the 
provision of Clause 15 only when the amount of such 
reduction beyond 
25 percent at the rate  of  the item  specified  in the tender 
is 

more than Rs. 4 2 , 5 1 5 . 2 0 / - ( the clause  is  not 
applicable to extra items). 

 
4. This clause is not applicable to extra 
items. 
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5.  There is no change in the rate if  the excess is more  
than 
25 percent of  the tendered quantity.  But  the  Value.  of 
the excess work at the tendered rates not exceed Rs. 
42,515.20/-. 
6.  The  quantities  to  be  paid  at  the  tendered  rates  

shall include : 
a) Tendered quantity plus 

 
b) 25% excess of tendered quantity or  the  excess 
quantity of the Value. of Rs.  42,515.20/-  at  tendered  
rate whichever is more. 

 

 

Employment of 

famine labour etc. 

 

Clause 39 - The Contractor shall employ any famine , convict 
or other labour of a particular kind or class if ordered in writing 
to do so by the Engineer-in- Charge. 

 

Claim for 

compensation for 

delay in starting 

the work. 

 

Clause 40 - No compensation shall be allowed for any delay 
caused in the starting of the work on account of acquisition of 
land or, in the case of clearance works, on account of any delay 
in accordance to sanction of estimates. 

 

Claim for 

compensation for 

delay in execution 
of work 

 

Clause 41 - No compensation shall be allowed for any delay in 
the execution of the work on account of water standing in 
borrow pits or compartments. The  rates are inclusive for hard 
or cracked soil excaVtion, excaVtion in mud, sub-soil, water 
standing in borrow pits and no claim for an extra rate shall be 
entertained unless otherwise expressly specified. 

 

Enter upon or 

commencing any 

portion of work. 

 

Clause 42 - The Contractor shall not enter  upon  or  
commence any portion of work except with written authority 
and instructions of the Engineer-in- Charge or of his subordinate 
in charge of the work. Failing such authority the Contractor  
shall have no claim to ask for measurements of or payment for 
work. 

 

Minimum age of 

person employed , 

the employment of 

donkeys and/or 

other animals and 

the payment of 

fair wages. 

 

Clause 43 - i) No Contractor shall employ any person who is 
under the age of 18 years. 
ii) No Contractor shall employ donkeys or other animals with 
breaching of string or thin rope. The breaching must be at least 
three inches wide and should be of tape ( Newar). 
iii) No animal suffering from sores, lameness or emaciation or 
which is immature shall be employed on the work. 
iv) The Engineer-in- Charge or his agent is authorised to 
remove from the work, any person or animal found working 
which does not satisfy these conditions and no responsibility 
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 shall be accepted by the University for any delay caused in the 
completion of the work by such remoVl. 
v) The Contractor shall pay fair and reasonable wages to the 
workmen employed by him , in the contract undertaken by him. 
In the event of any dispute arising between the Contractor and 
his workmen on the ground that the wages paid are not fair and 
reasonable, the dispute shall be referred without delay to the 
University Engineer who shall decide the same. The decision of 
the University Engineer shall be conclusive and binding on the 
Contractor but such decision shall not in any way affect the 
conditions in the contract regarding the payment to be made by 
the University at the 

 
 sanctioned tender rates. 

vi) Contractor shall provide drinking water facilities to the 
workers. Similar amenities shall be provided to the workers 
engaged on large work in urban areas. 
vii) Contractor to take precautions against accidents which 
take place on account of labour using loose garments while 
working near machinery. 
V)  All facilities provided in the Contract Labour (Regulation  
and Abolition Act 1971), the Solapur Contract Labour Regulation 
and Abolition Rule 1971 should be provided. 

Method of 

payment 

Clause 44 - Payment to Contractors shall be made through 
N.E.F.T. 

Acceptance of 

conditions 

compulsory before 

tendering for 
work. 

Clause  45  - Any Contractor who does not accept these 
conditions shall not be allowed to tender for work. 

Employment of 

scarcity labour. 

Clause 46 - If University declares a state of scarcity or famine 
to exist in any village situated within 10 miles of work, the 
Contractor shall employ upon such parts of the work, as are 
suitable for unskilled labour, any person certified to him by the 
University Engineer, or by any person to whom the University 
Engineer may have delegated this duty in writing to be in need 
of relief and shall be bound to pay to such person wages not 
below the minimum which University may have fixed in this 
behalf. Any disputes which may arise in connection with the 
implementation of this clause shall be decided by the University 
Engineer whose decision shall be final and binding on the 
Contractor. 

 
Clause 47 - The price quoted by the Contractors shall not in 
any case exceed the control price, if any, fixed by University or 
reasonable price which it is permissible for him to change 
aPrivatepurchaser for the same class and description, the 
control price or the price permissible under the provisions of 
Hoarding   and   Profiteering   Prevention   Ordinance,   1948 as 
amended from time to time.  If the price quoted exceeds the 
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 controlled price or the price permissible under Hoarding and 
Profiteering Prevention Ordinance, the Contractor will 
specifically mention this fact in his tender along with the 
reasons for quoting such higher prices. The purchaser at his 
discretion will in such case exercise the right of revising the 
price at any stage so as to conform with the controller price as 
permissible under the Hoarding and Profiteering Prevention 
ordinance. This discretion will be exercised without prejudice to 
any other action that may be taken against the Contractor. 

 

 
Commissioner of 

 
Clause 47 (A) – “ The tender rates are inclusive of all taxes, 

State Tax(GST) rates , cesses and are also inclusive of the leviable tax in 
Solapur State respect of sale by transfer of properly in goods involved in the 
No.JC/GST/TDS/S execution of a work contract under provision of Section 
ECTION-51/2018- 51/2018-19 of GST Trade Circular for the purpose of levy of 
19/455 DT.07-07- Tax.” 
2017  

. Clause 48 - The rates to be quoted by the Contractor must be 
 inclusive of GST No extra payment on this account will be made 
 to the Contractor. 

 
Clause 49 - In case of materials that may remain surplus 

 with the Contractor from those issued for the work contracted 
 for, the date of ascertainment of the materials being surplus will 
 be taken as the date of sale for the purpose of sales tax and the 
 sales tax will be recovered on such sale. 

 

UNIVERSITYUnive 

rsity Resolution 

No.CAT/1067/CR- 

478/Bldg-2, 

Mantralaya, dated 

23 rd March, 1998. 

 

Clause 50 - The contractor shall employ the unskilled labour to 
be employed by him on the said work only from locally  
available labour and shall give preference to those persons 
enrolled under Solapur University Employment and Self 
Employment Department Scheme. Provided, however, that if 
the required unskilled labours are not available locally, the 
contractor shall in the first instance employ such number of 
persons as is available and thereafter may with previous 
permission, in writing of the University Engineer-in-charge of 
the said work, obtain the rest of requirement of unskilled labour 
from the outside the above scheme. 

 
Clause 51 – Wages to be paid to the skilled and unskilled 
labourers engaged by the Contractor. 

The Contractor shall pay the labourers – skilled and unskilled 

– according to the wages prescribed by Minimum Wages Act , 
1948 applicable to the area in which work of the Contractor is in 
progress. 

 
The Contractor shall comply with the provisions of the 

Apprentices Act, 1961 and the Rules and Orders issued 
thereunder from time to time, if he fails to do so. , his failure 
will be a breach of the Contract and the University Engineer 
may in  his discretion  may cancel  the contract. The Contractor 
shall also be liable for any pecuniary liability arising on account 
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 of any violation by him of the provisions of the Act. 
 

The Contractor shall pay the labourers – skilled and unskilled 
– according to wages prescribed by Minimum Wages Act, 1948 
applicable to the area in which the work is in progress. 

 

 
University Circular 

 
Clause 52 - All amounts whatsoever which the Contractor is 

No. CAT liable to pay to the University in connection with the execution 
1274/40364/Desk of the work including the amount payable in respect of (i) 
-2, Mantralaya, materials and /or stores supplied/issued hereunder by the 
Mumbai.32 dated University to the Contractor , (ii) hire charges in respect of 
07/12/1976. heavy plant, machinery and equipment given on hire by the 

 University to the Contractor for execution by him of the work 
 and /or which advances have been given by the University to 
 the Contractor shall be deemed to be arrears of land revenue 
 and the University may without prejudice to any other rights 
 and remedies of the University recover the same from the 
 Contractor as arrears of land revenue. 

 

University Circular 

No. CAT 

1284/(120)/Buildi 
ng-2, Mantralaya, 

Mumbai.32 dated 

14/08/1985. 

 

Clause 53 - The Contractor shall duly comply with all the 
provisions of the Contract Labour (Regulation and Abolition) Act, 
1970 (37 of 1970) and the Solapur Contract Labour ( Regulation 
and Abolition) Rules, 1971 as amended from time to time and 
all other relevantstatues and statutory provisions concerning 
payment of wages particularly to workmen employed by the 
Contractor and working on the site of work. In particular the 
Contractor shall pay wages to each worker employed by him on 
the site of work at the rates prescribed under Maharshtra 
Contract Labour ( Regulation and Abolition) Rules, 1971. If the 
Contractor fails or neglects to pay wages at the said rates or 
makes short payment and the University makes such payment 
of wages in full or part thereof less paid by the Contractor, as 
the case may be, the amount so paid by the University to such 
workers shall be deemed to be arrears of land revenue and the 
University shall be entitled to recover the same as such from 
the Contractor or deduct the same from the amount payable by 
the University to the Contractor hereunder or from any other 
amount(s) payable to him by the University. 

 
Clause 54 - The Contractor shall engage apprentice such as 
brick layer, carpenter, wiremen, plumber, as well as blacksmith 
by recommended by the State Apprenticeship Advisor , Director 
of Technical Education, Dhobi Talaw, Mumbai 400 001. In the 
construction work ( as per University of Solapur , Education 
Department No. TSA/5170/T5689, dated 7.7.1972). 

 
Clause 55 - ( University of Solapur , P.W.D. Resolution No. 
CAT-1086/CR 243/K/Bldg.2, Mantralaya, Mumbai dated 
11/8/1987). 
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 CONDITIONS FOR MALARIA ERADICATION, ANTI- 

MALARIA AND OTHER HEALTH MEASURES. 
 

a) The anti-malaria and other health measures shall be as 
directed by the Joint Director (Malaria and Filaria) of Health 
Services, Pune 
 

b) The Contractor shall see that mosquitogenic conditions are 
not created so as to keep vector population to minimum level. 
 

c) The Contractor shall carry out anti-malaria measures in the 
area as per guidelines prescribed under National Malaria 
Eradication Programme and as directed by the Joint Director 
(Malaria and Filaria) of Health Services, Pune 
 

d) In case of default in carrying out prescribed anti-malaria 
measures resulting in increase in malaria incidence, Contractor 
shall be liable to pay to University the amount spent by the 
University on anti-malaria measures to control situation in 
addition to fine. 
 

e) RELATION WITH PUBLIC AUTHORITIES : 

The Contractor shall make sufficient arrangements for draining 
away the sewage water as well as water coming from the 
bathing and washing places and shall dispose off this water in 
such a way as not to cause any nuisance. He shall also keep  
the premises clean by employing sufficient number of sweepers. 
The Contractor shall comply with rules, regulations, bye-laws 
and directions given from time to time by any local or public 
authority in connection with this work and shall pay fees or 
charges which are leviable on him without any extra cost to 
University. ( University of Solapur , P.W.D. Resolution No. CAT- 
1086/CR 243/D/Bldg.2, Mantralya, Mumbai , dated 11/9/1987). 
 

Clause 56 – CONDITIONS RELATING TO INSURANCE OF 

CONTRACT WORK. 
 

The Contractor shall take out Insurance Policy / 
Policies (viz . Contractor's All Risks Insurance Policy, Erection All 
Risks Insurance Policy etc. as directed by the Directorate of 
Insurance) so as to vide adequate insurance cover for execution 
of the awarded contract work for total contract Value. and 
complete contract period COMPULSORILY from the 
"Directorate of Insurance, Solapur State, Mumbai" only. 

Its postal address for correspondence is " 264, MHADA , 

First Floor, Opposite Kalanagar, Bandra (East), Mumbai 
400 051. " 
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 ( Telephone No. 022 –26590403 / 26590690 and Fax No. 

is 022-26592461 /26590403). Similarly all workmen's 
appointed to complete the contract work are required to insure 
under workmen's compensation Insurance Policy. Insurance 
Policy/ Policies taken out from any other company will not be 
accepted. If any contractor has not taken out the Insurance 
Policy from the Directorate of Insurance, Solapur State Mumbai 
or have effected insurance with any Insurance Company, the 
same will not be accepted and one percent (1%) of the tender 
document or such amount of premium calculated by the 
University Insurance Fund will be recovered directly from the 
amount payable to the Contractor for the executed contract 
work and paid to the Directorate of Insurance Fund, Solapur 
State, Mumbai. The Director of Insurance reserves the right to 
distribute the risks of insurance among the other insurers. 

University in 

P.W.Deptt. letter ( 

in Marathi) No. 

Misc./ 10 / 06 / 

Pra.Kra.277/ 

Bldg.-2, 

Mantralaya, 

Mumbai.32 dated 

17/08/2010. 

Clause 57 - Building and Other Construction Workers 

Welfare Cess 
 

As per University of Solapur, Industry, Energy & Labour Deptt. 
G.R. No. BLA 2006/Pra.Kra.108/Kamgar-7A, dt. 17/6/2010 & 
Solapur University Solapur Circular No. BDG-2010/Pra.kra. 
277/Building-2, dated 28/06/2010, Building and Other 
Construction Workers Welfare Cess at one percent or at the 
rates amended from time to time as intimated by the competent 
authority under Building and Other Constructions Worker 
Welfare Act 1996 will be deducted from the Bill amount, 
whether measured Bill, advance payment or Secured advance. 
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SCHEDULE - 'A' 
 

Schedule showing (approximately) the material to be supplied from the departmental stores for work contracted 

to be executed and preliminary and ancillary works and the rates at which they are to be charged for 

 
 

 
Sr.No. 

 
Particulars 

 
Quantity 

 
Unit 

Rates at which the materials will 
be charged to the contractor 

 
Place of 
delivery 

 
Remarks 

In Figure In Words 

        

 
...............................Nil .......................................... 
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ADDITIONAL CONDITIONS FOR MATERIALS 

( CEMENT, M.S. / H.Y.S.D./ T.M.T. BARS, ASPHALT, ETC. BROUGHT 

BY CONTRACTOR) 
 
1. All the materials such as Asphalt, Cement, steel etc. shall be procured by the 
Contractor from approved  University  Institutions  or  as  directed  by  Engineer-in- 
charge only. The material shall  be  brought  at  the site of  work  well  in  advance  by  
the Contractor.  The   gate  pas  of  the  Asphalt   ,  Invoice  of  Cement,  steel   etc.   
shall be examined by the authorised representative of the Engineer-in-charge. 

2. The Contractor shall submit periodically as well  as  on  the completion  of  work,  
an account of all materials used by him on the work. In addition,  a separate register  
shall  be  maintained  on  site  for   recording   daily   item  wise   Asphalt,   Cement,  
steel consumption and also item wise consumption of other materials. This shall  be 
signed daily  by   Contractor   or   his   representative   and   authorised   representative 
of the Engineer-in-charge. 
3. All the materials such Asphalt, Cement, steel etc. shall be procured by the 
Contractor from approved  University  Institutions  or  as  directed  by  Engineer-in- 
charge only. The materials from any other source in lieu of  the approved Institutions  
shall be allowed except under  written  permission  from  the  University  Engineer. In 
such case, Certificate for its quality shall be produced  by the Contractor and  samples     
of materials shall be tested from any University  Laboratory by the Contractor  at  his  
cost and the test results be supplied to the Department.  The materials not conforming   
to  the  required  standard  shall  be  removed  at  once  from  the  site  of   work   by   
the  Contractor  as   his own  cost.  All the materials such as Asphalt, Cement etc. 
required for use in the work  shall be  confirming to the  concerned I.S. / 
M.O.R.T.&   H. specifications. The Contractor shall get  necessary  tests  carried  out  to 

the frequency specified for each material in the specification  and  submit  the  test  
results  to   the  Engineer-in-charge  or  his authorised representative.  These materials 
shall be used on work by the Contractor, only  if  the  test  thereof  are  found 
satisfactory  to  the  results  Engineer-in-charge  or  his  authorised  representative.  For 
the  purpose  of  daily testing of material, such metal, sand, rubble, etc.  , the 
Contractor  shall  make  his   own arrangements  to install  a  well  equipped  Laboratory 
at the site of work at his own cost. The Contractor shall employ  qualified  personnel  at 
the site of work at his own cost. The responsibility of carrying  out  tests  to  the  
frequency  specified  for  each  material shall  rest   with the  Contractor.     The 
extract   of   register   shall   be   submitted   to   the  University  Engineer  with  each bill. 

Copy  of  register  for  the  entire  period  shall  be  submitted  along  with  the final 
bill. 

 
4. The Contractor shall  construct  at his  own cost shed/  sheds as per direction of  
the  Engineer-in-charge  of  the  work  for   storing   the   materials   and   provide   
double locking  arrangements.  The  Store   shed   such   constructed   shall   be   
removed  on completion  of   work.   The  Contractor  shall   take  all   necessary  steps   
to guard the materials brought by him. 

5. The Contractor shall make his own arrangement for the safe custody of the 

materials brought by him on site of work. 

6. The charges for conveying of materials from the place of purchase by the 
Contractor to the site of work  and the actual spot on  work site shall be entirely borne   
by the Contractor. No claims on this account shall be entertained. 

 
7. Separate registers shall be maintained by the Contractor on  the  site  for  
recording detailed item wise Asphalt, Cement and Steel consumption on the work. 
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These registers shall be signed by Contractor or his authorised representative and got 

signed from the representative Engineer-in-charge. 

8. The material required only for this work shall be kept in the godown at site. No 

material shall be shifted outside of the godown except for the work for which this 

arrangement is entered, without prior approVl of the Engineer-in-charge. 

9. The Contractor shall produce sufficient documentary evidence i.e. bill for the 
purchase, octroi receipts etc. for the purchase of material brought on the work site at  
once if so requested by the Department. 
10. All these material i.e. cement, steel etc. shall be protected from any damages , 

rains etc. by the contractor at his own cost. 

11. The Contractor will have to erect temporary shed of approved  specifications  
storing  of  above   materials   at   work   site   at   contractors   cost   having   double 
lock arrangements ( By Double lock  -  it  is  meant  that  godown  shall  always  be  
locked by two locks, one lock being owned & operated by Contractor & other by Engineer-
in- charge of his authorised representative  &  the  door  shall  be  openable  only after 
both locks are opened.) 

 
12. If required, the wieghment of cement bags/ steel/ bulk asphalt bouzers etc. 

brought by the Contractor shall be carried out by the contractor at his own cost. 

 
13. The contractor shall not use cement and other material for the item to  be  

executed outside the scope of his contract except for such ancillary small item as are 
connected and absolutely necessary for execution  of this work  as may be decided  by  
the Engineer-in-charge. 

 
14. The University shall not be responsible for the loss  in  cement,  steel,  bulk  
asphalt  etc.  during  transit  to work  site. The cement brought by the contractor  at 
the work site store shall mean 50 Kg. equivalent to 0.0347 Cubic Meter per bag by 
weight. The   rate   quoted   should   correspond   to   this   method of  reckoning. In 
case of ordinary/controlled concrete, if cement is found short,  the 
shortage/shortages will be made good by the contractor at his cost. 

 
15. INDEMNITY : The condition regarding indemnity as defined on Page ……. At 

Sr.No.4 will apply mutatis mutandis in case of  material  brought  by  contractor at the  

site for the execution of the work being executed under this contract. 

 
16. In case the material brought by the Contractor become surplus owing to the 
change in the design  of the work, the material should be taken back by the Contractor   

at his own cost after prior permission of Engineer-in-charge. 

 

17. All empty cement bags shall be returned by Contractor to Department and the 
University Engineer shall preserve them for one year as token of proof  of  use  of 

cement in proper proportion in work. 
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Arrangement of Materials 
 

 

 

1. The Contractor shall make his own arrangement  for  supply  of  materials  
including bitumen 60/70 grade, and 30/40 grade cement and steel  ,  RCC  pipes  / 

Collars. The Contractor shall be responsible for all transportation and storage of the 

materials at the site and shall bear all the related costs.   The Engineer shall be entitled   

at any time, to inspect or examine all such materials. The Contractor shall provide 

reasonable assistance for such inspection or examination as may be required. 

 
2. The Contractor shall keep as accurate record of use of materials like bitumen, 

cement and steel used in the works in a manner prescribed by the Engineer. 

 
3. After receiving the bitumen, the authorised challan / gate pass  should  be  

obtained from the refinery mentioned in the quality  of  bitumen,  grade  of  bitumen, 
date, time  of  delivery   etc.   and   it  should  be  handed  over  to department   for   

each consignment. 

 
4. While transportation of bouzer a through transport  pass  should  be  obtained  
from the Corporation/ Municipality through which the bouzer  is  passed  and  same 
should be handed over the authorised person of the Department. 

 
5. If there is any doubt regarding the material received, the same should be get 

tested from the University laboratory at the cost  of  the Contractor,  and if the results  

are substandard, the material or the work executed with such material will be rejected. 

 
6. The day to day record of the receipt /utility/ balance of material  should be kept   

by the Contractor at plant site /  site of  work  /  store  and  same  will  be checked  by 

the Engineer-in-charge or authorised Engineer at any time. 

 
7. The procurement of cement/ steel etc. should be from the authorised 
manufacturing company and the vouchers regarding purchase  thereof  shall  be 
submitted to Engineer-in-charge. 

 
1. The testing charges shall be entirely borne by the Contractor. 
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SPECIAL ATTENTION OF CONTRACTOR FOR 

EXECUTION 
 

Procurement of Material : 

 
Department will not supply any material for execution of work  such  as Cement, 

Tor Steel, Asphalt etc.  The contractor has to arrange the same from  his own source.   
The quality of the material brought to the site by the contractor should be verified  
through the Vrious tests provided as per relevantIndian Standards at the cost of the 
contractor. 

 
The adjustment for Vriation in cost prices of Mild steel and Tor steel bars,  

structural steel, cement ( all tested quality) shall be separately made corresponding to  
the difference in the cost as per the basic price mentioned  hereafter  as  per  Price 
Vriation Clause. 

 
The contractor shall construct shed/sheds at his own cost  and as per direction      

of Engineer-in-charge for storing the materials brought by him and  provide  double 
locking arrangements, one lock shall be in the charge of departmental person and the 
material shall be taken for use in presence of the departmental person only. 

 
ENSURING GRADE OF ASPHALT BROUGHT ON SITE BY THE CONTRACTOR 

 
It shall be mandatory on the part  of  the  contractor  to  procure  the  asphalt  

from University owned  Refinery  only.  The contractor  shall  communicate the schedule  
of arriVl of bouzer of asphalt to the Engineer- in-charge in  advance.  Apparatus 
and   equipment   for   testing   grade   of   asphalt   shall be  made available by the 
contractor  at site. If the grade of asphalt is found as per specification written 
permission will be given for unloading the bouzer by  the  Engineer  –in-charge  , 
otherwise written instructions will be given for not using  the  same on site.  (  Please 
refer University Circular ( Marathi) No. Misc 2005/CR-187/ N.H.2, dated 8/10/2007. 
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ADDITIONAL GENERAL CONDITIONS AND SPECIFICATIONS 

Note: - These are to apply as additional specifications and conditions  unless  already  
provided for contradictorily elsewhere in this contract. 
 
MORTH Specification for Road and Bridges Work latest edition with  all  

amendments) 

 

MORTH Specification for Road and Bridge Work (2001) shall form part of the contract 
documents and the contractors shall be legally bound to the Vrious provisions made therein 
unless and otherwise specifically relaxed or waived wholly or partly by any special clauses in 
the contract documents. 
 
1.0 CONTRACTOR TO INFORM HIMSELF FULLY: 

 

The contractor shall be deemed to have carefully examined the work and site conditions 
including labour, the general and the special conditions, specifications, schedules and  
drawings and shall be deemed to have visited the site of the work  and  to  have  fully 
informed himself regarding the local conditions and carried out  his own  investigation to  
arrive at rates quoted in the tender.  In this regard, he will  be given  necessary information  
to the best of knowledge of Department but without any guarantee about it. If he shall have 
any doubt as to the meaning of any portions of these general conditions or the special 
conditions, or the scope of work or the specifications and drawings or any other matter 
concerning the contract, he shall in good time., before submitting his tender, set forth the 
particulars thereof and submit them to the University Engineer, in writing in order  that  
such doubts may be clarified authoritatively  before tendering. Once a  tender is submitted, 
the matter will be decided according to tender conditions in the absence of such authentic pre-
clarification. 
 
2. INDEMNITY: 

 
The contractor shall indemnify the University against all actions, suits, claims and demands 
brought or made against him in respect of anything done or committed to be done by the 
contractor in execution of or in connection with the work of this contract  and against any   
loss or damage to the University in consequence of any action or suit being brought against 
the Contractor for anything done or committed to be done in the execution of the works of  
this contract. 

 
3. DEFINITIONS: 

 

Unless excluded by or repugnant to the context, 
 

(a) (a) The expression "Engineer" or "University Engineer" as used in the tender papers 

shall mean the University Engineer in charge of the work for the time being. 

 
(b) The expression "Contractor" used in the tender papers shall mean the successful 
tenderer whose tender has been accepted, and who has been authorized to proceed with the 
work. The contractor shall / may be the individual or firm or company whether incorporated or 
not, undertaking the work and shall include legal representatives of such an individual or 
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person comprising such firm or company as the case may be and permitted assigns of such 
individual or firm or company. 

(c) The expression "Contract" as used in tender papers shall mean the deed of 
contract together with its original accompaniment and those later incorporated in it by mutual 
consent. The contract shall mean the notice offender the sealed quotation and the tender 
documents including the tender and acceptance thereof together with the documents referred 
to therein and the accepted conditions, specifications, designs,  drawings, priced schedule /  
bill of quantities and schedule of  rates. All these documents taken together shall be deemed  
to form one contract and shall be complementary to one other. 

(d) the time and the manner herein provided and all temporary materials and special and 
other articles of appliances of every sort, kind and description whatsoever intended or used 
thereof. 

 
 
 
 

(e) "Drawing" shall mean the drawings referred to in the specifications and any 
modifications of such drawings approved in writing by Engineer and such other drawings as 
may from time to time be furnished or approved in writing by the Engineer. 

(f) "Engineer's representative" shall mean an assistant of the Engineer notified in writing 

to the contractor by the Engineer. 

(g) "Provision sum" or "Provisional lump-sum" shall mean a lump sum  included  by 
Solapur University in tender documents and shall represent the estimated value of work for 
which details are not available at the time of issue of tender. 

(h) "Provisional items" shall mean items for which approximate quantities have been 
included in the tender documents. 

(i) The "Site" shall mean the Sands and / or other places, on, under, in or through which 
the work is to be executed under the contract including any other lands or places which may  
be allotted by Solapur University or used for the purpose of contract. 

(j) The "Work" shall mean the works to be executed in accordance with the Contract or 
part (s) thereof as the case may be and shall include all extra, additional, altered  or  
substituted works as required for performance of the Contract. 

(k) The "Contract Sum" shall mean the sum for which the tender is accepted. 

l) The "Accepting authority" shall mean the officer competent to accept the tender. The 
Accepting Authority" shall mean the Registrar, solapur university solapur. 

m) The "Day" shall means a day of 24 hours from midnight to midnight irrespective of the 
number of hours worked in any day in that week. 

n) "Temporary Works" shall means all temporary works of every kind required in or 
about the execution completion or maintenance of the work. 

o) "Urgent Works" shall means any measure which in the opinion of the University 
Engineer become necessary during the progress of the works to obviate any risk or accident  
or failure or which become necessary for security of the work or the persons working thereon. 

p) A "Week" shall means seven consecutive days without regards to the number of 

hours worked on any day in that week. 
q) "Excepted Risks" are risks to riots (other wise than among contractors employees) 
and civil commotions (in so far as both these are uninsurable) war (whether declared or not) 

 
invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, 
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lightening and unprecedented floods over which the contractor has no control and accepted   
as such by the accepting authority. Where the context so requires, words importing  the 
singular number only also include the plural number and vice-versa. 

Heading and Marginal notes if any to the general condition shall not be deemed  to  
form par thereof or be taken into consideration in the interpretation or construction thereof the 
contract. 

Wherever, there is mention of "Schedule of Rates" of the division or simply D.S.R. of 
schedule rates in this tender, it will be taken to mean as "The schedule of rate of the Division  
in whose jurisdiction the work lies" 

4. ERRORS, OMISSION AND DISCREPANCIES: 

In case of errors, omissions and / or disagreement between written and scaled 
dimensions on the drawing or between drawings and specifications etc. The following order    
of preference shall apply. 

I) Between actual scaled and written dimensions or descriptions on a drawing the latter 
shall be adopted. 

ii) Between the written or shown description of dimensions in the drawing and 
corresponding one in the specifications, the latter shall apply. 

iii) Between the quantities shown in schedule of quantities and those arrived at from the 
drawings, the latter shall be preferred. 

iv) Between the written description of the item in the schedule of quantities and the 
detailed description in the specifications of the same items, the latter shall be adopted. 

In case of difference between the rates written in figures and words, the rate adopted 
by the contractor for working out the total amount of the item will be taken as correct. In other 
cases correct rate would be that, which is lower. 

In all cases of omissions and / or doubts or discrepancies in the dimensions or 
description of any item or specification, reference shall be made to the university engineer , 
solapur univesity Solapur whose elucidation, elaboration or  decision shall  be considered  
as authentic. The contractor shall be held responsible for any errors that may occur  in the 
work through lack of such reference and precaution. 

The special provisions in detailed specifications and wording of any item shall gain 
precedence over corresponding contractor provisions (if any) in the standard specifications of 
public works department Hand Book where reference to such specifications is given without 
reproducing the details of contract. 

5. METHODOLOGY OF CONSTRUCTION AND CONSTRUCTION EQUIPMENTS :- 

5.1Construction Machinery / Equipments: 

 The methodology and equipments to be used on the project shall be furnished by the 
Contractor to the University Engineer well in advance of commencement of work  and  
approval of the University Engineer obtained prior to its adoption and use. 

 The Contractor shall give, a trial run of the equipment for establishing its capability to 
achieve the laid down specifications and tolerance to the satisfaction of the University  
Engineer before commencement of work, if so desired by the University Engineer. 

 All equipments provided shall be of proven efficiency and shall be operated and maintained at 
all times in the manner acceptable to the University Engineer . 

 No equipment or personnel shall be removed from the site without permission of the University 
Engineer . 

 Contractor shall furnish at least 15 days in advance his programme of commencement  
of item of work, the details of actual methods that would be adopted by the contractor for the 
execution of various items of work such as well sinking, cast-in-situ,  super-structure  for  
bridge work items etc. for bridge works supported by necessary detailed drawings and 
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sketches including those of the plant and machinery that would be used, their locations, 
arrangements for conveying and handling materials etc. and obtain prior approval of the 
University Engineer well in advance of starting of such item of work. 

The University Engineer reserves the right to suggest modifications or make 

complete changes in the method proposed by the contractor, whether accepted previously or 
not at any stage of the work, to obtain desired accuracy quality and progress of  the  work 
which shall be binding on the contractor, and no claim on account of such change In method  

of execution will be entertained by Solapur University so long as specifications of the item 
remain unaltered. The sole responsibility for the safety and adequacy  of  the  methods 
adopted by the contractors, will however, rest on the contractor, irrespective of any approval 
given by the Engineer. 

 Abrasion Testing Machine for Tiles of standard make confirming to IS – 1237 & 
1706 with suitable thickness measuring device to measure wear of the tile. It shall be 
suitable for operation on 415 v/50 Hz, 3 phase AC supply. 

 
 

 
ELIGIBILITY OF TENDERER 

The contractor must deploy the requisite machinery as directed by University 
Engineer. Any other machinery required to carryout the work should be deployed  by  
contractor on the directions of University Engineer at no extra cost. 
6. WORKING METHODS: 

Contractor shall submit, within times stipulated time by the Engineer, in writing the details of 

actual methods that would be adopted by the contractor for the execution of any item as 
required by Engineer, at each of the  locations,  supported  by necessary detailed  drawings 

and sketches including those of the Plant and Machinery that would be used, their locations, 
arrangement for conveying and handling materials etc. And obtain prior approval of the 
University Engineer well in advance of starting of such item of work The University Engineer 
reserves the right to suggest modifications or make complete changes in the  method  
proposed by the contractor, whether accepted previously or not, at any stage of the work. to 
obtain the desired accuracy, quantity and progress of the work which shall be binding on the 
contractor, and no claim on account of such change in method of execution  will  be  

entertained by Solapur University so long as specifications of the item remain unaltered. 

7. PROGRESS SCHEDULE: 

 The contractor shall furnish within the period stipulated in writing by the University 

Engineer, of the order to start the work, a progress schedule in quadruplicate indicating 
the date of actual start, the monthly progress expected to be achieved and the 
anticipated completion date of each major item of work to be done by him, also 

indicating dates of procurement and setting up of materials, plant and machinery. The 
schedule is to be such as is practicable of achievement towards the completion of the 

whole work in the time limit, the particular items, if any, on the due dates specified in the 
contract and shall have the approval of the University Engineer. No revised schedule 

shall be operative without such acceptance in writing. The Engineer is further 
empowered to ask for more detailed schedule or schedules say week by week for any 
item, in case of urgency of work as will be directed by him and the contractor shall 

supply the same as and when asked for. 

 The Contractor shall furnish sufficient plant, equipment and labour as may be 

necessary to maintain the progress of schedule. The working and shift hour's restricted 

to one shift a day for operations to be done under the Solapur University supervision 
shall be such as may be approved by the University Engineer. They shall not be varied 

without the prior approval of the Engineer. Night work which requires supervision shall 
not be permitted except when specifically allowed by Engineer each time, if requested 
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 Further, the contractor shall submit the progress report of work in prescribed forms 

and charts etc. At periodical intervals, as may be specified by the University Engineer. 

Schedule shall be in form of progress charts, forms, progress statement and/or reports 
as may be approved by the Engineer. 

 The contractor shall maintain proforma, charts, details regarding machinery, 

equipment, labour, materials, personnel etc. As may be specified by the Engineer and 

submit periodical returns thereof as may be specified by the University Engineer. 

 PRIORITIES OF WORKS TO BE EXECUTED: 

Priorities for items to be executed shall be determined periodically keeping in view of the final 
time limit allowed for the work and all the time schedule fixed for intermediate stages of work. 
 Revised Programme of Work in case of slippage: 

In case of slippage from the approved work programme at any stage, the contractor shall 
furnish revised programme to make up slippage within the stipulated time  schedule  and 
obtain the approval of the University Engineer to the revised programme. 

 Action in case disproportionate progress: 

In case of extremely poor progress of the work or any item at any stages of work which in the 
opinion of the University Engineer cannot be made good by the Contractor considering his 
available resources, the University Engineer will get it accelerated to make up the lost time 
through any other agency, and recover the additional cost incurred, If any, in getting the work 
done from the Contractor after informing him about the action envisaged by him. 

8. TREASURE-TROVE: 

In the event of discovery by the contractor or his employees, during the progress of the work  
of any treasure, fossils, minerals or any other articles of value or interest, the contractor shall 
give immediate intimation thereof to the Engineer and forthwith hand over to the Engineer  
such treasure or things which shall be the property of Solapur University. 

9. AGENT AND WORK-ORDER BOOK: 

The contractor shall himself manage the work or engage an authorized all-time agent on the 
work capable of managing and guiding the work and under standing the specifications and 
contract condition. A qualified and experience, Engineer shall be provided by the Contractor  
as his agent for technical matters in case the University Engineer considers this as essential 

for the work and so directs contractors. He will take orders as will be given by the University 
Engineer or his representative and shall  be responsible for carrying them  out. This agent  

shall not be changed without prior intimation to the University Engineer  and  his 
representative on the work site. The contractor shall supply to the Engineer the details of all 
supervisory and other staff employed by the Contractor and notify changes when made, and 
satisfy the unquestionable right to ask for change in the quality and numbers of contractor's 
supervisory staff and to order removal from work of any of such staff. The contractorshall 
comply with such orders and effect replacements to the satisfaction of the Engineer. A work- 
order book shall be maintained on site and it shall be the property of Solapur University and  
the 

Contractor shall promptly sign orders given therein by University Engineer or his 
representative and his superior officers, and comply with them. The compliance shall be 
reported by the contractor to the Engineer in good time so that it can be checked. The blank 
work order book with machine numbered pages will be provided  by the Solapur University  
free of charge for this purpose. The contractor will be allowed to copy out instructions therein 
from time to time. 

The contractor shall be responsible for true and proper setting out of the work and for the 
correctness of the positions, level dimensions and arrangements of all parts of works and for 

providing all necessary instruments, appliances and labours in connection therewith at  his  
own cost. Officers may assist the contractor in proper setting out. Solapur University 
instruments may be allowed to be used for setting out of work for which no cost shall be 

recovered from the contractor. If at any time during the progress of work, any errors arise in 
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regard to levels of dimensions or alignment of any part of the work, rectification thereof, on 

being required to do so, will be carried out by the contractor at his own cost, unless such  

errors are based on incorrect data, supplied in writing by the Engineer or his authorized 
representative in which case the expenses of the rectification shall be refunded by Solapur 
University. 

10.1 The contractor for shall provide free of charge all labour and materials required for lining 
out. surveying, inspection decided by the Engineer as considered necessary for the proper  

and systematic execution of the work, Likewise only one bench mark with definite value of 
R.L. will be shown to contractor who shall have to provide for network of temporary 

benchmark's all along the bridge as required for University the work. The contractor shall be 

responsible for the provision, accuracy and maintenance of such temporary bench mark. He 
shall be responsible for the correctness of the position, levels, dimensions and alignments of  
all parts of the works and provisions of  necessary instruments and labour in connection with  
it. The contractor shall provide scientific instruments and labour in connection with it. The 
contractor shall provide like theodolite and leveling instruments and steel tapes for lining out 
the bridge suitable masonry pedestals or wooden stacks firmly fixed shall be provided by the 
contractor for marking the Center lines of the structures. 

WATER :- If the potable water is not available in the river bed the contractor has to make his 
own arrangements for potable water required for concrete mixing,  its curing and other parts   
of the construction for which no extra claim will be paid by the Solapur University. 

The Contractor shall appoint a survey agency with the approval of the University 
engineer in charge, for that, Contractor shall submit list of three survey agencies to University 
engineer in charge , along with the payment of his security deposit (as required under the 
clause one of the B-1 contract) . The University engineer in charge on receipt of such list will 
select one survey agency out of three and communicate it, along with the work order to 
contractor. Contractor should appoint survey agency as selected by the University University 
Engineer The survey agency shall not be changed without permission of the University 
University Engineer The survey agency and / or contractor shall have 

1) Latest survey instruments and/or equipments viz. total station, auto levels, plotter etc. 

2) Auto CAD, non-auto CAD base software to deliver desired outputs based on  survey  
carried out using (1) above, in printed/soft copy as instructed by University  University  
Engineer 

3) Necessary trained manpower to work on and deliver as (1) and (2) above. 

For appointing survey agency, to carry out such surveys and deliver desired outputs in 
printed/soft as instructed by university engineer in charge as mentioned above the Contractor 
shall not be paid separately. His offer shall be inclusive of all. 

 

11) AUTHORITIES OF THE UNIVERSITY ENGINEER REPRESENTATIVE 

The duties of the representative of the University Engineer are to watch and  supervise the 
work and to test and examine any material to be used or workmanship employed  in 
connection with the works. 

The University Engineer may from time to time, in writing delegate to his representative any 
powers and authorities vested in the University Engineer and shall furnish to the Contractor a 
copy of all such delegations of powers and authorities. Any written instructions of 

Approval given by the representative of the University Engineer to the Contractor within the 
terms of such" delegations (but not otherwise) shall bind the Contractor and the Solapur 
University as through it had been given by the University Engineer, provided always  as 
follows. 

Failure of the representative of the University Engineer to disapprove any work or materials 
shall not prejudice the power of the University Engineer thereafter to disapprove such work or 
materials and so order the putting down, removal or breaking up thereof. 
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12) INITIAL MEASUREMENTS FOR RECORD: 

Where for proper measurement of the work, it is necessary to have an initial set of levels or 
other measurements taken, the same as recorded in the authorized field book or  
measurement book of Solapur University by the Engineer  or  his  authorized  representative 

will be signed by the contractor who will be entitled to have a true copy of the same made at 
his cost. Any failure on the part of the contractor to get such levels etc. Recorded before 
starting the work, will render him liable to accept the decision of  the Engineer as to the basis  

of taking measurements. 
Like-wise the contractor will not cover any work which will render its subsequent 
measurements difficult or impossible without first getting the same jointly measured  by  

himself; and the authorized representative of the University Engineer. The record of such 
measurements on the Solapur University side will be signed by the Contractor and he will be 
entitled to have a true copy of the same made at his cost. 

13) HANDING OVER OF WORK:- 

All the work and materials before finally taken over by Solapur University will be the entire 
liability of the Contractor for guarding, maintaining and making good any damages of any 
magnitude interim payments made for such work will not alter this position. The handing over 

by the Contractor and taking over by the University Engineer or  his  authorized  
representative will be always in writing, copies of which will go to the 

University Engineer or his authorized representative and the contractor. It is, however 
understood that before taking over such work, Solapur University will not put it  into regular  
use as distance from casual or incidental one, except as specially mentioned  elsewhere  in 
this contact, or as mutually agreed to. 

14) ASSISTANCE IN PROCURING PRIORITIES, PERMITS ETC. :- 

The Engineer, on a written request by the contractor, will if in his opinion, the request is 

reasonable and in the interest of work and its progress, assist the contractor in Securing, the 

priorities for deliveries, transport permits for controlled materials etc., where such are needed. 

The Solapur University, will not, however be responsible for the non-availability of such facilities 

or delay in this behalf and no claims on account of such failures or delays shall be allowed by the 

Solapur University. The Contractor shall have to make his own arrangement for machinery 

required for the work. Such machinery conveniently available with the Solapur University may be 

spared as the rules in force on recovery of necessary Security 

Deposit and rent with Agreement in the prescribed Signature of Contractor form. Such 
an Agreement shall be independent of this contract and the supply of machinery shall 
not form a ground for any claim or extension of time limit for this work. 

15. A) The Contractor shall set up and get it checked and certified  by  the 

University Engineer, a field laboratory with necessary equipments for testing of all 
materials, finished products used in the construction as per requirements of relevant 
specifications. The testing of all materials shall be carried out by the Engineer, or his 
representative for which the contractor shall make all the necessary arrangements and 
bear the entire cost. 

B) At least 30% of the tests of those required as per frequency chart given in Clause 

 shall be carried out in Solapur University Laboratories of Vigilance & Quality Control 
Circle. All the tests which cannot be carried out in field laboratory shall be carried out 
100% at the contractor's cost in Vigilance & Quality Control laboratory. 

C) The tests which cannot be carried out both in field laboratory and  Vigilance  
& Quality Control Circle's laboratories shall be carried out 100% in the laboratories of 
Government Engineering College / Government Polytechnic at the entire cost of 
Contractor. 
 Frequency Chart for Testing of Materials. 
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ANNEXURE- 'A' 

Sr. Material Test Frequency of Testing Remarks 

1 . Sand i) 

ii) 

Fineness Modulus 

Silt Content 

At the beginning and if 

there is change in 
source for silt content 

Every 

batch of 
sand 

2. Metal i) Crushing value One test per 200 Cu.M. PWD Hand 

  ii) Impact value or part thereof. Book 

iii) Abrasion value  I.S.2386 

iv) Water Absorption  Part-II 

v) Flakiness Index   

vi) Stripping value   

  vii) Gradation   

3. Cement 

Concrete 

i) Compressive Strength 
Upto 5 Cu.M.- 1 set 

6-15 Cu.M. -- 2 sets 
16-30 - 3 sets 
31-50 - 4 sets 
51 & above - 4 sets 
One additional set for 
each additional 50 

Cu.M. or part thereof. 

 
M.O.S.T. 
Specification 
1716. 

4. Cement i) Compo Strength 
ii)Initial setting time 
iii)Final setting time 

One test for each 
Consignment of 50 M.T. 
( 1000 bags) or part 
thereof. 

I.S.269 
12269 

  iv)Specific Gravity  

  v) Soundness  

  vi)Fineness  

     

 
 
 

 
ADDITIONAL CONDITION FOR MATERIAL TESTING 

 
15.1.1 It is mandatory on the part of Contractor to carry out all the required tests of  
various construction mterials as mentioned in Schedule-'B' of the Tender. 

If the contractor fails to submit required Test Results of the various construction 
materials as mentioned in the items of Schedule-'B', he will be liable to deposit the  
amount at penal rate of five times of the amount of particular test  which he has not  
carried out. Contractor will be informed by the University Engineer by letter. On receipt of 
letter, contractor will have to either deposit the said amount or to carry out the required 
test within 10 days. If he again failed to carry out  the required tests in stipulated  time  

limit, the said tests will be carried out by the Solapur University and total expenditure 
incurred on the testing charges plus five times amount of testing charges will  be 
recovered from the Contractor's bill. 
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As this recovery is only due to the negligence on the part of contractor to carry   

out work as per Tender Conditions and University Engineer's decision will be final and 

binding on the Contractor and it cannot be challenged by the Contractor by way of  
Appeal, Arbitration or in the Court of Law. 
15.2 SAMPLING OF MATERIALS 

Samples provided to the Engineer or his representative for their retention is to be in the 
labeled boxes suitable for storage. Materials or workmanship not corresponding in 
character and quality with approved samples will be rejected by the Engineer or his 
representative and shall be removed from the site as directed by the Engineer at the 
Contractor's cost. Samples required for approval and testing must be supplied well in 
advance by at least 48 hours to allow for testing and approval. Delay to work  arising   
from the late submission of sample will not be acceptable as a reason for delay in the 
completion of work. For all materials brought from outside, the cost of sampling, testing 
whether in India or outside shall be borne by the contractor. 

16. CO-ORDINATION:- 

When several agencies for different sub-work of the project are  to  work  
simultaneously for the timely completion of the whole project smoothly, the scheduled 
dates for completion specified in each contract shall there-fore be strictly adhered to. 
Each contractor may make his independent arrangement for water, power,  housing  
etc. If they so desire. On the other hand the contractors are at liberty to mutual 
agreement in this behalf and make joint arrangements with the approval of the 
Engineer. No single contractor shall take or cause to be taken any steps or action that 

may cause disruption, discontent, or disturbance of the work labour or arrangement  
etc. of other contractor in the Project localities. 

Any action by any contractor which the Engineer in  his  unquestioned  

discretion may consider as infringement of the above code, would be considered as a 
breach of the contract conditions and shall be dealt with as such. In case of any 
dispute, disagreement between the contractors, the Engineer's decision regarding the 

co-ordination, co-operation and facilities to be provided by any of the contractors shall 
be final and binding on the contractors concerned and such a decision or decisions 
shall not violate any contract nor absolve the contractor's of his/their obligations under 

the contract nor consider for the grant for any claim or compensation. 
17. PATENTED DEVICE 

Whenever the contractor desires to use any designed devices, materials or process 
covered by the letter of patent or copy right, the right for such use shall be secured by 
suitable legal arrangement and agreement with patent owner and the copy of their 
agreement shall be filed with the University Engineer if so desired by the letter. 

 
18. PAYMENT 

The contractor must understand clearly that the rates quoted are for completed work 
and include all cost due to labour, scaffolding, plant, machinery, supervision, power, 
royalties, taxes etc. and should also include all expenses to cover the cost of height 
work as and when required and no claim for additional payment beyond the prices or 
rates quoted will be entertained. The mode of measurement has been indicated in the 
specifications. If there is any ambiguity or doubt in this respect, the decision of 
Registrar will be final. 

19. SUPERVISION AND INSPECTION OF WORKS AND QUALITY CONTROL:- 

 SUPERVISION :- 

The Contractor shall either himself supervise the execution of the works or shall appoint 

the competent agent approved by the University Engineer, to act on his behalf. If in the 

opinion of the University Engineer, the Contractor has himself no sufficient knowledge and 
experience of receiving instructions or cannot give his full attention to the works, the 
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Contractor shall at his own expenses emplDy as his accredited agent & qualified Engineer 

approved by the University Engineer. Orders given to the Contractor's agent shall be 

considered to have the force as if these had been given to the Contractor himself. If the 
Contractor fails to appoint a suitable agent as directed by the University Engineer, the 

University Engineer shall have full power to suspend the execution of the work until such 
date a suitable agent is appointed and the Contractor shall be responsible for the delay so 
caused to the works and the Contractor shall not be entitled for any compensation on this 

behalf. 

 INSPECTION:- 

The Contractor shall inform the University Engineer in writing -when any portion of the 

work is ready for inspection giving him sufficient notice to enable him to inspect the same 
without affecting the further progress of the work. The work shall not be considered to 

have been completed in accordance with the terms of the contract until the University 
Engineer shall have certified in writing to that effect. Approval of materials or workmanship 

or approval of part of the work during the progress of execution shall not bind the 

University Engineer or in any way affect him even to reject the work which is alleged to be 
completed and to suspend the issue of his certificate of completion until such alteration 

and modifications or reconstruction have been effected at the cost of the Contractor as 
shall enable him to certify that the work has been completed to his satisfaction.The 

Contractor shall provide at his cost necessary ladders and such arrangements as to 
provide necessary facilities and assistance for proper inspection of all parts of the work at 
his own cost. 

 TEMPORARY QUARTERS: 

The contractor shall at his own expense maintain sufficient experienced supervisory staff 
etc. Required for the work and shall make his own arrangement, provide housing for them 
with all necessary arrangements, including fire preventive measures etc. as directed by 
the University Engineer. 

 SAFETY MEASURES AND AMENITIES: 

While executing the work, necessary precautions regarding safety of labour, 
supervisory staff, public and traffic users shall be taken by the agency according to 
rules and regulations specified by the Government of India / Government of 
Maharashtra. 

1) The contractor shall take all necessary precautions for the safety of  the  
workers and preserving their health while working in such job as require special 
protection and precautions. The following are some of the requirements listed, though 
no exhaustive. The contractor shall also comply with the directions issued by the 
Engineer in this behalf from time to time and at all times. 

 
2) Labour Licence : It shall be obligatory on the part of the contractor to 
obtained the necssary labour Licence from the labour Department within 
fortnight of issue of work order. 

3) Providing protective foot-wear to workers,  in situations like mixing and placing 
of mortar of concrete in quarries and places where the work is done under too much    
of wet condition as also for movements over surfaces infected with Dyster growth etc. 

4) Providing protective head wear to workers, working in quarries etc. to protect 
them against accidental fall of materials from above. 

5) Taking such normal precautions like providing hand rails at the edges of the 
floating platform or barges, not allowing nails or metal parts or useless  timber  to 
spread around etc. 

6) Supporting workmen with proper belts, ropes etc. when working on any 
masters, cranes grabs, hoist, dredgers etc. 

7) Taking necessary steps towards training the workers concerned in the use of 
machinery before, they are allowed to handle it independently and taking all 
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necessary precautions in and around the areas where machines, hoists and similar 
units are working. 

8) Providing adequate number of boats (of at all required for playing water) 
to prevent overload and over-crowding. 

9) Providing life belts to all men working in such situation from where they may 
accidentally tell into the water, equipping the boats with adequate number of life belts 
etc. 

10) Avoiding bare live wires etc. As would electrocute workers. 

11) Making all platforms, staging and temporary structures sufficiently strong so 
as not to cause inconvenience and risk to the workmen and supervisory staff. 

12) Providing sufficient first aid trained staff an equipment to be available quickly   
at the work site to render immediate first aid treatment in case of accidents due to 
suffocations, dropping and other injuries. 

13) Take all necessary precautions with regard to use of divers. 

14) Providing full length gum boots, leather hand gloves with fire proof apron to 
cover the chest and back reaching upto knees and protective goggles for the eyes to 
the labourers working with hot asphalt handling vibrator in cement concrete and also 
where use of any or all these items is beneficial in the interest of health and well being 
of the labours in the opinion of the Engineer. 

20. EXPLOSIVES :- 

The Contractor shall at his own expense construct and maintain proper magazines, if 
such required for the storage of explosives for use in connection with the works, and 
such magazine, being situated constructed and maintained in accordance with the 
Government Rules applicable in that behalf. 

The contractor shall at his own expenses obtain such Licenses as may be necessary  
for storage of explosives are approved by the Engineer, the Solapur University shall  
not be incurring any responsibility whatever in connection with storage and use of 
explosives on the size or any accident or occurrence whatsoever in connection 
therewith, all operations in or for which explosives are emplDyed being at the risk of  
the contractor and upon his sole responsibility and the contractor here by gives to 
Solapur University an absolute indemnity in respect thereof. 

21. DAMAGE BY FLOODS OR ACCIDENTS :- 

The contractor shall take all precautions against damage by floods or like or from 
accident etc. No compensation will be allowed to the Contractor on this account or for 
correcting and repairing any such damage to the work during construction. The 
contractor shall be liable to make good at his cost any plant or materials belonging to 
the Solapur University, lost or damaged by floods or from any other cause which is in 
his charge. 

22. RELATION WITH PUBLIC AUTHORITIES :- 

The contractor shall comply with all rules, regulation, bye-laws and direction  given  
from time also by any local public authority in connection with this work and shall 
himself pay fees or charges which are leviable on him without any extra to the Solapur 
University. 

23 POLICE PROTECTION: For the Special Protection of camp and the 
contractor's works, the Solapur University will help the contractor as far as possible to 
arrange for such protection with the concerned authorities if so required by the 
Contractor in writing. The full cost of such protection shall be borne by the contractor. 

24 MEDICAL AND SANITARY ARRANGEMENTS TO BE PROVIDED FOR 
LABOUR EMPLOYED ON THE CONSTRUCTION BY THE CONTRACTOR 

a) The contractor shall provide an adequate supply of potable water for use of 
labourers on work and in Camps. 
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b) The contractor shall construct trench or semi permanent latrines for the use of the 
Labourers. Separate latrines shall be provided for men and women. 

c) The contractor shall build sufficient number of huts on a suitable plot of land for use 
of the Labourers according to the following specifications :- 

25. PROCUREMENT OF MATERIALS:- 

 Where suitable and approved P.W. Department's quarries exist, the Contractor   
or piece worker will be allowed if otherwise there is no objection to obtain  the  
materials to the extent required for the work from the quarry. He will  be  however,  
liable to pay compensation. If  any damage is caused to the quarry either deliberately  
or through negligence or for wastage of materials by himself or his staff or labour. 

 Where no suitable Solapur University quarries exist or when the quantity of the 

material required cannot be obtained from a P.W. Department  quarry the Contractor  
or pieceworker shall make his own arrangements to obtain the material from  existing  
or a new quarry in Solapur University waste land, private land or land belonging to 

other States or Talukas, etc. 

After opening the quarry but before starting collection the quarry shall  be  got  
approved by the University Engineer or his representatives. The Contractor or piece 
worker shall pay all royalty charges compensation etc. No claims or responsibility on 
account of any of obstructions caused to execution of the work  by difficulties arising  
out of private owners of land will be entertained. 

 The day to day record of the receipt / utility balance of material should be kept by the 
contractor in the form of register for each material like asphalt, cement, steel at plant site / 
site of work / store and the same will be checked by the University Engineer or authorised 
Engineer at anytime. This register shall be signed daily by the contractor or his 
representative and representative of University Engineer. The contractor shall submit 

periodically as well as on completion of work an account of all materials used by him on 
the work to the University Engineer. 

 While transportation of bouzer, transport pass should be obtained from those 
corporation / municipality through whose limits the bouzer is passed and should be 
handed over to the authorised representative of the Solapur University. 

 The procurement of cement / steel etc. should be from authorised manufacturing 
company / institutions and vouchers regarding purchase thereof shall be submitted to the 

University Engineer. The material from any other source other than the approved 

institutions shall not be allowed unless written permission from the University Engineer is 

taken. In such cases certificate for test, quality shall be produced by the contractor and 
samples of materials shall be tested from any Solapur University laboratory by the 
contractor at his cost and the test results be supplied to the Solapur University. The 

materials not conforming to the required standard shall be removed at once from the Site 

of work by the contractor at his own cost. All the materials such as asphalt, cement etc. 

required for use In the work shall be confirmed from the concerned 1000 of M.O.R.T.H. 
specifications. These materials shall be used on work by the contractor only after the tests 

thereof are found satisfactory. The responsibility of carrying out tests to the frequencies 
specified for each material shall rest with the Contractor. 

 Any consignment or part of consignment of cement which is dilapidated in any way 
shall not be used In the works and shall be removed from the site by the contractor 
without charge to the employer. 

 Cement shall be transported and handed and stored on the site such a manner as to 
avoid deterioration, contamination. Each consignment shall be stored separately so that it 
may be readily identified and inspected. Cement shall be used in the sequence in which 
it's delivered at site. 

 The contractor shall prepare and maintain proper records on the site in respect of 
deliver, handling, storage and use of cement and these records shall be made available 
for inspection by the Engineer at all times. 
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 The contractor shall construct at his own cost shed / sheds as per directions of the 
University Engineer for storing the material and providing double locking arrangements. 
(one lock of Solapur University and other of the Contractor) Materials shall be taken out 
from stores only in presence of authorised representative of the University Engineer. The 
store shed constructed on site shall be removed on completion of work. The contractor 

shall take all necessary steps to guard the materials brought by him. 

 Cement to be used in the works shall be any of the following types with the prior 
approval of the Engineer. Ordinary Portland cement conforming to IS 8 112 (latest edition) 
Ordinary / Portland cement conforming to !S 12269 (latest edition) 

 TMT FE-500 grade conforming to I.S. 1786 shall be used 
for reinforcement. 

 The contractor shall make his own arrangement for the self custody of the materials 
brought by him on the site of work. 

 The charges for conveying of the material from the place of the purchase by the 

contractor to the site of work and the actual spot of work shall be entirely borne by the 
contractor, No claim on this account shall be entertained. 

 The contractor should ensure that all safety precautions are observed by the 
labours while handling the materials and precautions. For their labour at the cost of the 
contractor and the contractor will bear all the expenses compensation etc. If any incident 
occur to the labour etc. no claim in this regard what-so-ever shall be entertained and the 

decision of the Solapur University will be final and conclusive. 

 In case the materials become surplus owing to the change in the design of the work 
after the materials are brought by the contractor, no claim in this regard will be entertained 
and the contractor will be required to take away such materials from the site. 

 The contractor should arrange for weighment of the bouzer if desired by the 
University Engineer. The weighment shall be done in the presence of representative of 
the Solapur University at the cost of the contractor. 

 The weight of the steel bars used on the work will be calculated on the basis of 

standard weight per unit length vide IS. 1732. No wastage of steel will be considered at 
all. Cut pieces of the steel irrespective of the length will be the property of the contractor 

and no claim whatsoever in this regard shall be entertained. The consignment of the steel 
brought by the contractor having weight less than the standard weight per unit length of 

the bar as mentioned above will not be accepted. For this purpose random sample will be 

tested by the University Engineer and the decision of the University Engineer shall be 

binding on the contractor, if the steel received is over weight (more than standard weight 
per running meter length) no extra payment will be made and no claim in this regard 

whatsoever shall be entertained 

 No claims on account of cement or steel rods used for ancillary works on Site of- 
work shall be entertained. 

 All the materials to be brought on site shall be brought only on working days and in 
presence of an authorized representative of the University Engineer. 

 All the materials such as cement, mild steel, H.Y.S.D. Bars, TMT Bars etc. required 
for execution of work shall be brought by the contractor at his own cost. 

 The contractor shall maintain the record of these materials (cement, steel etc.) in 
the prescribed proforma and registers as directed by University Engineer. The sample of 
prescribed proforma is attached at the end. These registers shall be signed by both the 
contractors and representative of the University Engineer. These registers shall be made 
available for inspection, verification for the Solapur University as and when required. 
These registers shall be in the custody of Solapur University and shall be maintained by 
the Solapur University. 
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 The material required only for this work shall be kept in the go-down at site. No 

material shall be shifted outside of the go-down site except for the work for which this 

agreement is entered without prior approval of the University Engineer. 

 The materials i.e. cement, steel etc. brought on the work site shall be accompanied 

with necessary company/manufacturing firm's test certificates. In addition these materials 
shall be tested as per frequency prescribed by the Solapur University and the cost of such 
testing shall be borne by the contractor. If the test results are satisfactory, then and then 
only the material shall be allowed to be used on the work. If the test results are not as per 
standards prescribed, 

these materials shall be immediately removed from the work site at the contractor's cost. 
In case of cement, if so requested by the contractor in writing, material shall be allowed to 
be used before receipt, of test results but this will be entirely at the risk and cost of the 
contractor. 

 The contractor shall produce sufficient documentary evidence i.e. bill for the 
purchase of materials brought on the work site at once if so required by the Solapur 

University. 

 All these materials i.e. cement, steel etc. shall be protected from any damages 
rains etc. by the contractors at his own cost. 

 
 The contractor will have to erect temporary shed of approved specifications for 
storing of above materials at work site at contractor's cost having double locking 
arrangements (By double lock it/s meant that go-down shall always be locked by two 

locks, one lock being owned and operated by contractor and other by University Engineer 
or his authorised representative) and the door shall be open able only after both locks are 
opened. 

 If required, the weighment of cement bags I steel etc. brought by the contractor 

shall be carried out at his own cost. 

 The contractor shall not use cement and other material for the item to be executed 

outside the scope of this contract except for such ancillary small items as are connected 

and absolutely necessary for this work as may be decided by the University Engineer. 

 The Solapur University shall not be responsible for the loss in cement and steel during 

transit to work site. The cement brought by the contractor at the work site store shall mean 50 

Kilogram equivalent to 0.0347 cubic meter per bag by weight. The rate quoted should 

correspond to this method of reckoning. In case of ordinary I Controlled concrete, if cements 

found short, the shortage I shortages wilt be made good by the contractor at his cost. 

26. MISCELLANEOUS :- 

 Rate shall be inclusive of Sales Tax, General Tax and other taxes etc. 

 For providing electric wiring or water lines etc. recesses shall be provided if 
necessary, through walls, slabs, beams etc. and later on refilled up with bricks or stone 
chipping, cement mortar without any extra cost. 

 In case it becomes necessary for the due fulfillment of contract for the Contractor to 
occupy land outside the Dept. Limits, the Contractor will have to make his own 

arrangements with the land owners and to pay such rents if any are payable as mutually 
agreed between them. 

The Solapur University will afford the Contractor all the reasonable assistance to enable 
him to obtain Govt. Land for Such purpose on usual terms and conditions as per rules of 
Solapur University. 

 The special provision in detailed specifications or wording of any item shall gain 
precedence over corresponding contradictory provision (if any) in the standard 
specifications or P.W.D. Hand book where reference to such specifications is given 

without reproducing the details in contract. 
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 Suitable separating Barricades and enclosures shall be provided to separate 

material brought by contractor and material issued by Solapur University to contractor 

under Schedule "A" Same applies for the material obtained from different sources of 
supply. 

 It is presumed that the Contractor has gone carefully through the Standard 
Specifications of Solapur University Hand Books and the Schedule of Rate of the Division 
and studied the site condition before arriving at rates quoted by him. Decision of the 
University Engineer shall .be final as regards interpretation of specifications. 

 The stocking a storage of construction material at site shall be in such a manner as 
to prevent deterioration or intrusion of foreign matter and to ensure the preservation of 

their quality, properties and fitness of the work. Suitable precautions shall be taken by the 
Contractor to protect, the material against atmospheric actions, fire and other hazards. 

The materials likely to be carried away by wind shall be stored in suitable stores or with 
suitable barricades and where there is likely hood of subsidence of soil, such heavy 

materials shall be stored on approved platform. 

 

 The Contractor shall be responsible for making good the damages done to the 
existing property during construction by his men. 

 If it is found necessary from safety point of view to test any part of the structure, the 
test shall be carried out by the Contractor with the help of the Solapur University at his 
own cost. 

 The contractor shall provide, maintain, furnish and remove on completion, 

temporary shed for office on work site for the use of University Engineer's 
representative. 

 Defective work is liable to be rejected at any stage. The contractor, on no account 
can refuse to rectify the defects merely on reasons that further work has been carried out 
No extra payment shall be made for rectification. 

 General directions or detailed description of work, materials and items coverage of 
rates given in the specification are not necessarily repeated in the Bill of Quantities. 
Reference is however, drawn to the appropriate section clause(s) of the General 
Specifications in accordance with which the work is to be carried out. 

 In the absence of specific directions to the contractor, the rates and prices inserted 
in the items are to be considered as the full inclusive rates and prices for the finished work 
described there under and are to cover all labour materials, wastage, temporary work, 
plant, overhead charges and profits, as well as the general liabilities, obligations and risks 
arising out of the General conditions of contract. 

 
 All measurements will made in accordance with the methods indicated in the 
specification, and specification read in conjunction with the General Conditions of 
Contract. 

 The details shown on drawings and all other information pertaining to the work shall 
be treated and provisional only and are liable to variation as found necessary while 
preparing working drawing which will be supplied by the Solapur University during 

execution. The contractor shall not, on account of such 

variation be entitled to any increase over the ones quoted in the tender which are on 
quantity basis. 

 The recoveries if any from contractor will be effected as arrears of land revenue 
through the Collector of the District. 

 
27. PAYMENTS AND MEASUREMENTS :- 

 PAYMENT: 
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The contractor must understand clearly that the rates quoted are for completed work and 
include all costs due to labour, scaffolding, plant, machinery, supervision, power, 
rDyalties, octroi, taxes etc. And should also include all expenses to cover the cost of night 
work if and when required and no claim for additional payment beyond the prices or rates 
quoted will be entertained. 

The mode of measurements has been indicated in the specification and in the schedule of 
payments, if there is any ambiguity or doubt in this respect the decision of Registrar will 
be final. 

 Two payments in a month will be granted by the University Engineer for construction 
of Bridge, if the progress is satisfactory, and shall be made as per, accepted payment 
schedule. 

 Contractor can have copies of the measurements and of the bills paid to him at his 
and his own responsibility. 

28. MAINTENANCE:- (BUILDINGS) 
 

28 (i) The Contractor shall maintain the finished and completed item of civil work as per 

Schedule „B□ and specification for a period 10 years for water proofing and 7 years for 

polyurethane and 2 years for remaining items after the completion of work without any 

extra cost to Solapur University irrespective of the designs, standards and specifications 

etc. The Contractor shall get done the civil work as per specifications and drawing and 

keep the building in good condition through out the 10 years for water proofing and 

polyurethane and 2 years for remaining items.10 % (Ten Percent ) amount of water 

proofing work and 10 % amount of Antitermite treatment work. only shall be withheld 

from running account bill for 10 years towards water proofing from the date of actual 

completion of work as maintenance charges of the maintaining and keeping the building in 

good condition. This 10 % amount withheld towards shall be allowed to replace with bank 

guarantee or other recognized form and intermediate state if so desired in 

writing. This maintenance charges shall be in addition to security deposit.28 (ii) On 

completion of the work in all respects, necessary certificate will be 

issued by the concerned University Engineer and the defects liability period will 

be counted from the date of issue of such certificates. 

28 (iii) Defective work is liable to be rejected at any stage. The Contractor on no 

account can refuse to rectify the defects merely on reasons that further work has been 

carried out. No extra payment shall be made for such rectification. 

29. FINAL BILL: 

 The contractor should submit final bill within one month after completion of the work 
and the same will be paid within 5 months if it is in order. Disputed items and claims, if 
any shall be excluded from the bill and settled separately later on. 

 Bills for extra work or for any claim shall be paid separately apart from the interim 
bills for the main work. The payment of bills for the main work shall not be withheld for 
want of decision on the extras or claims not covered in the stipulations of the contact. 

 Claims for extra work shall be registered within 30 days of occurrence of the event. 
However, bills for these claims including supporting datal details may be submitted 
subsequently at his own cost. 

30. PRELIMINARY ARRANGEMENTS: - 

 The Contractor if necessary construct temporary roads and maintain these in proper 
condition till the completion of the work at his own cost. If necessary, he shall also, at his 

own expenses make necessary arrangements for acquisition of land required by him in 
connection with the execution of the work. 

 The contractor shall have to makes at his own cost all preliminary arrangements for 
labour, water electricity and materials etc. immediately after getting the work order. No 
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claim for any extra payment or application for extension of time on the grounds of difficulty 
in connection with the above matter, will be entertained, 

 The contractor shall at his own expenses, engage watchmen for guarding the 
materials and plant and machinery and the work during-day and night against any 

 
pilferage of damages and also for prohibiting trespassers or damage to them. 

 The contractor shall have to make his own arrangement for water required for any 
purpose on the work. 

 
 

31. INSPECTION :- 

 The contractor shall inform the University Engineer in writing when any portion of the 

work is ready for inspection giving him sufficient notice to enable him to inspection to 

inspect the same without affecting the further progress of the work. The work shall not be 
considered to have been completed in accordance with the terms of the contract until the 
University Engineer shall have certified in writing to that effect. No approval of materials or 

workmanship or approval of part of the work during the progress of execution shall bind 
the University Engineer or in any way affect him even to reject the work which is alleged 

to be completed and to suspend the issue of his certificate of completion until such 
alterations and modifications or reconstruction have been effected at the cost of the 

contractor as shall enable him to certify that the work has been completed to his 
satisfaction. 

 The contractor shall provide at his cost necessary ladders and such arrangements 
as to provide necessary facilities and assistance for proper inspection of all parts of the 
work at his own cost. 

 The contractor after completion of work shall have to clean the site, of all debris and 
remove all unused materials other than those supplied by the Solapur University and all 
plant and machinery, equipment, tools etc. belonging to him within one month from the 
date of completion of the work, or otherwise the same shall be removed by the Solapur 
University at his cost and the contractor shall not be entitled for payment of any 
compensation for the same. 

33. ACCIDENT :- 

In the event of an accident involving serious injuries or damages to human life or death of 

any of his emplDyees and or labourers or tress passers, the same will be reported within 

24 hours of the occurrence to the University Engineer and the Commissioner of 
workmen's compensation. 

 

 
34. EXCEPTED RISKS :- 

 The contractor shall be under no liability whatsoever by way indemnity or otherwise 
for or in respect of destruction of-or damage to the works (save work condemned under 

the provisions of specifications and conditions of this tender prior to the occurrence of any 
excepted risk hereinafter mentioned) or temporary works or to property whether of the 

Solapur University or third parties or for or in respect of injury or loss of life which is the 
consequence whatever direct or indirect, were hostilities (whether were to declared 

 
or not) invasion, act of foreign enemies, rebellion, revolution, insurrection or military of 
usurped power. Civil war or riot, commotion or disorder otherwise than among the 

contractor's own emplDyees or his piece worker and subagencies (hereinafter 
comprehensively referred to as "The said excepted risks") and the Solapur University 

shall indemnify and save harmless the contractor against and' from the same and against 
and from all claims, demands proceedings, damages, costs charges and expenses, 

whatsoever arising there out or in connection therewith and shall compensate the 
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contractor for any loss of or damage to property of the contractor used for intended to be 

used / or the purpose of the works and laying at site of work and occasioned either 

 
directly or indirectly by the said excepted risks. 

 If the works or temporary works or any materials (whether for the former or the later 

brought to site shall sustain destruction or damages by reasons of any of the said 
excepted risks, the contractor shall be entitled payment for any permanent works and for 
any materials so destroyed or damaged and shall be paid by the Solapur University the 

cost of making good any such destruction or damages whatever to the works or 
temporary works and for replacing or making good such materials so far as may be 

necessary for the completion of the works on a prime costs basis as the University 

Engineer may certify to be reasonable. The contractor shall lodge his claim, in writing, 
supported by University Engineer immediately, but not later than 30 days of such 

occurrence of damage to works by excepted risk 

 Destruction, damage injury or loss caused by the explosion or impact whenever and 
wherever occurring of any mine bomb, shell, grenade or other projectile missile or 
ammunition or explosive or war resulting from action described in above shall be deemed 
to be a consequence of the. said excepted Risk. 

35. QUALITY ASSURANCE AND MAINTENANCE:- 

35.1. The contractor to ensure the specified quality of work which will also include 

necessary surveys, temporary works etc. The contractor shall prepare a quality assurance 

plan and get the same approved form the University Engineer within one month from the 

date of work order. The contractor shall submit an organization chart of his technical 
personnel to be deplDyed on the work along with their' qualification, job descriptions 
defining the functions of reporting, supervising inspecting and approving. The contractor 

shall also submit a list of tools, equipment and the machinery and instruments which he 
proposes to use for the construction and for testing in the field and or in the laboratory 

and monitoring. 

The contractor shall modify/supplement the organisation chart and the list of 
machinery, equipment etc. as per the directions by the University Engineer and shall 
deplDy the personnel and equipment on the field as per the approved chart and list 
respectively. 

The contractor shall submit written method statements detailing his exact proposals of 
execution of the work in accordance with the specification. He will have to get those 

approved from the University Engineer. The quality of the work shall be properly 

documented through certificate, records, check-lists and logbooks of results etc. Such 

records shall be complied from the beginning of the work and be continuously update and 
supplemented and this will be the responsibility of the contractor. The forms should be got 
approved form the University University Engineer. 

35.2 Where the work is to be done on lump sum basis on contractor's design the 
contractor shall also prepare and submit a maintenance manual giving procedure for 

maintenance, with the periodicity of maintenance works including inspections, tools and 

equipment to be used, means of accessibility for all parts of the structure. The 

maintenance manual shall be approved by the University Engineer. He shall also include 
the manual the specifications for maintenance work that would be appropriate. For his 
design and technique of construction. This manual shall be submitted within the contract 

period. 
36. TECHNICAL COMPLETION REPORT 

The contractor shall submit Technical Completion Report along with his final bill, which 
shall include: 

1. Detailed measurements 
2. Working drawing 

3. Details of material brought on site and consumed in the work, which shall also 
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indicate standard consumption and deviation if any, with reasons. 

4. Test Results of all materials used in the work with an abstract of total tests carried 
out and required as per frequency of tests as laid down in the relevant M.O.R.T.& H. 
Specifications. 

5. Roughometer survey data as laid down in acceptance criteria. Design 
Calculations / Job-Mix Formula etc. Maintenance Manual. 

CLAUSES IN THE CONDITION OF CONTRACT 

a) All materials and workmanship shall be of the respective type described in the 

contract and in accordance with the Engineer's instructions and shall be subjected from 
time to time to such tests as the Engineer may direct at the place of manufacture or 

fabrication, or on the site. All samples shall be supplied by the Contractor. 

b) No work is to be covered up or put out of view without the approval of the 
Engineer for his examination and measurements. 

b) During the progress of the works, the engineer shall have the power to order the removal 
from the site of any unsuitable material, substitution or proper suitable material and the 
removal and proper re-erection notwithstanding any previous test or interim payment 
therefore, and of any work which is in respect of materials or workmanship is not, in the 

opinion of the Engineer in accordance with the contract. 

37. DAY-TO-DAY QUALITY CONTROL OPERATIONS: 

The day-to-day controls to be exercised by the Contractor and the Engineer are 
enumerated in the below paragraphs :- 

c) Mineral aggregates to be used should be checked for their specifications, 
requirements and got approved by the Engineer. 

38. IN CASE OF CEMENT CONCRETE WORKS 

i) Besides manufacturer's test certificate for quality of cement, atleast one set of 
physical and chemical tests should be conducted for each source of supply of 
verification. Where the quality is in doubt, or where the cement had been stored for  
long period or in improper condition, the Engineer shall call for testing the cement at 
more frequent intervals. 

ii) Job mix formula worked out based on trials carried out in the Contractor's 
laboratory should be got approved by the Engineer. 

iii) The mineral aggregates should be tested for their properties. Water to be 

used for mixing should be tested for chemical impurities. 

iv) Checking for stability and sturdiness of formwork. 

v) Ensuring that the crucial equipment like mixers and vibrators are in working 

order before start of work. 

vi) Control on water cement ratio. 

vii) Control on workability and time elapsed between mixing and placing 

of concrete. 

viii) Control on compaction and finishing. 

ix) Tests on cube samples at 7 to 28 days. 

x) Check on provisions for adequate curing. 

xi) In case of masonry work, control should be exercised on the quality of the 

material (e.g. stone, brick, sand, cement, etc.) as also on mortar proportions. 

xii) For RCC work, quality of steel in each batch may be approved on the basis of test 

certificate. The reinforcement layout should be checked for conformity with approved 
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drawings and bar bending schedules. All laps should be checked for conformity with the 
specification. The reinforcement should be free of oil and loose rust scale and should be properly 

tied with binding wire. The size and spacing of the bars as also the 

cover should be checked for correctness. 

 

 
39. PAYMENTS :- 

 

a) RUNNING BILLS 

One payments in a month not 

Engineer if the progress is satisfactory. 

University Engineer in appropriate forms. 

b) FINAL BILL 

 
will be granted by the University 

Contractor should submit bills to the 

The Contractor should submit final bill within one month after completion of 
the work and the same will be paid within 3 months if it is in order. Disputed item  
and claims if any, shall be excluded from the final bill and  settled  separately  
lateron. 

40. PHOTOGRAPHS : 
 

So as to observe the progress of work at different stage of execution of 

works, the Contractor shall take out coloured photograph at 3 stages i.e. 

1) Before execution, 2) During execution, and 3) After completion of work. 

Contractor shall take out atleast 15 photographs of different location of each 

subworks at each stage. The photographs will be of post card size and the same 

shall be submitted along with the running bill in duplicate. 

No extra cost shall be paid to the Contractor on this account. 

41. Jurisdiction : 

All maters arising from this tender shall have jurisdiction of court in Solapur. 
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Schedule –B and Specifications 

 

SOLAPUR UNIVERSITY, SOLAPUR 

RECONSTRUCTION AND REPAIR WORK OF TOILET BLOCK AT RANGBHAVAN STUDY CENTER SOLAPUR. 

DETAILED ESTIMATE (SSR 2018 - 19) 

l.N. 

Item code / 

Page no 
ITEM QUANTITY RATE UNIT AMOUNT 

1 
46.06/BD 
W8-8 
P - 370 

Dismantling flat wooden or A.C. Sheet ceiling with frame work including 
stacking the materials as directed with all leads, lifts etc. complete. 54.00 44.03 SQM 2,377.46 

2 
46.09 / BDW 

8 
P - 370 

Dismantling brick masonry in lime or cement mortar and stacking the materils 
as directed with all leads, lifts etc. 63.00 283.10 CUM 17,834.99 

3 
46.15 / BDW 

8 
P-371 

Removing doors and windows with frames and stacking the materials as 
directed with all leads, lifts etc. complete. 13.00 116.36 NO 1,512.73 

4 
46.16 / BDW 

8 
P-371 

Removing ventilators and small windows with frame and stacking the 
materials with all leads, lifts etc. complete. 8.00 97.52 NO 780.16 

5 
46.14 / BDW 

8 
P-371 

Removing brick bat coba including stacking the spoils as directed with all 
leads, lifts etc, complete. 5.40 471.84 CUM 2,547.91 

6 

46.23 / BDW 

8 
P-371 

Removing mud plaster including disposing of the spoils as directed with all 
leads, lifts etc, complete. 145.00 11.54 SQM 1,673.81 

7 
46.19 / BDW 

8 P- 371 
Removing cement tiles, or marble or polished shahabad floor or dado without 
bed concrete including stacking the materials as directed with all leads, lifts 
etc. complete 

145.00 33.53 SQM 4,862.14 

8 

21.02 
BDA 1 
P - 187 

Excavation for foundation in earth, soil of all types, sand, gravel and soft 
murum, including removing the excavated material up to a distance of 50 m. 
beyond the building area and stacking and spreading 
as directed, dewatering, preparing the bed for the foundation and necessary 
back filling, ramming, watering including shoring and strutting etc. complete. 
(Lift upto 1.5 m.) By Mechanical Means 

52.80 149.93 CUM 7,916.07 

9 

BDE 1 / 
24.01 
P -177 

Providing    and    laying    Cast    in    situ/Ready    Mix    cement concrete  in  M-
10  of  trap/  granite/  quartzite/  gneiss  metal for   foundation   and   bedding   
including   bailing   out   water, Steel   centering,   formwork,   laying/pumping,   
compacting, roughening them if special  finish is to be  provided, finishing if  
required  and  curing  complete,  with  fully  automatic  micro processor  based  
PLC  with  SCADA  enabled  reversible  Drum Type   mixer/concrete   Batch   
mix   plant   (Pan   mixer)   etc. complete. 

15.00 4979.54 CUM 74,693.09 
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With   fine   aggregate   (Natural   Sand   /   Crushed   sand   VSI Grade finely 
washed etc) 

10 

BDF 6 / 
25.50 
P - 225 

Providing    and    laying    Cast    in    situ/Ready    Mix    cement concrete  M-20  
of  trap  /  granite  /quartzite/  gneiss  metal  for 
R.C.C.   beams   and   lintels   as   per   detailed   designs   and drawings or as 
directed including steel 
centering,      formwork,      cover      blocks,      laying/pumping, compactionand  
roughening  the  surface  if  special  finish  is  to be     provided     and     curing     
etc.     complete.     (Excluding reinforcement and structural steel). with 
fully   automatic   micro   processor   based   PLC   with   SCADA enabled  
reversible  Drum  Type  mixer/  concrete  Batch  mix plant    (Pan    mixer)    etc.    
complete.    With    fine   aggregate (Natural Sand / Crushed sand VSI 
Grade finely washed etc) 

4.12 9939.15 CUM 40,965.18 

11 

BDF 17 / 
26.33 
P -   236 

Providing   and   fixing   in   position   TMT   -   FE   -   500   bar reinforcement   of   
various   diameters   for   R.C.C.   pile   caps, footings, foundations, slabs, 
beams columns, canopies, staircase, newels, chajjas, lintels pardis,  copings,  
fins,  arches  etc.  as  per  detailed  designs, drawings     and     schedules.     
including     cutting,     bending, hooking  the  bars,   binding  withwires   or  tack  
welding  and supporting as required complete. 

0.649 67266.72 MT 43,666.33 

12 BDA 11 / 
21.37 
P - 191 

Filling  in  plinth and  floors with  contractors material/brought from  outside  
and  approved  by  Engineer  incharge  in  layers of  15  cm  to  20  cm  including  
watering  and  compaction  etc. complete. 

31.80 546.61 CUM 17,382.29 

13 
BDG 5 / 
27.05 
P -   246 

Providing     second     class     Burnt     Brick     masonry     with conventional/   
I.S.type   bricks   in   cement   mortar   1:6   in superstructure   including   
strikingjoints,   raking   out   joints, watering and scaffolding etc. Complete 

22.30 5883.55 CUM 131,206.01 

14 
BDL 2A / 
32.04 
P - 260 

Providing  internal  cement  plaster  12mm  thick  in  single  coat in  
cementmortar  1:4  without  neeru  finish  to  concrete  or brick   surfaces,   in   
all   positions   including   scaffolding   and curing etc. complete. 

300.25 226.75 SQM 68,080.93 

15 

BDJ / 31.05 
P - 256 

Providing  water  proof  bedding  for  flooring  of  Bath  and  WC 
25  mm  thick  in  C.M.  1:3  including  using  approved  water proofing     
compound     in     specified     proportion     as     per manufacturers     
specifications     for     per     bag     of    cement including  leveling,  curing  and  
covering  10  years  guarantee on court fee stamp paper of Rs.500/- including 
ponding test etc. 
complete. 

25.20 392.17 SQM 9,882.66 

16 

BDJ / 
31.04    P 
- 255 

Providing    cement    based    water    proofing    treatment    to terraces (Indian 
water proofing or alike) with brick bats laid in   required   slope   to   drain   the   
water   for   any   span   after cleaning the base surface. Applying a coat 
of   cement   slurry   admixed   with   approved   water   proofing compound   
and   laying   the   brick   bats   on   bottom   layer   in C.M.1:5  admixed  with  
approved  water  proofing  compound filling up to half depth of brick 
bats,  curing  this  layer  for  3  days,  applying  cement  slurry over  this  layer  
joints  of  brick  bats  with  C.M.1:3  admixed with   approved   water   proofing   
compound   and   finally   top finishing with average 20 mm. 
thick  layers  of  same  mortar  added  with  jute  fiber  at  1  Kg per  bag  
including  finishing  the  surface  smooth  with  cement slurry   admixed   with   
approved   water   proofing   compound. Marking  finished  surface   with   false   
squares   of   300mm  x 300 mm. making the junctions at the 
parapet  rounded  and  tapered  top  for  required  height,  with drip mould at 
the junction of plaster and parapet and curing and  covering  10  years  
Guarantee  against  leakproofness  on Court fee stamp paper of 
Rs. 500/- including ponding test etc. complete. 

37.20 935.94 LTR 34,817.15 
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17 

BDO 8E / 
35.21 
P - 282 

Providing     and     applying     priming     coat     on     concrete/ masonary/   
Asbestos   Cement   plastered   surfaces   including scaffolding     if     
necessary,     preparing     the     surface     by thoroughly   cleaning   oil,   
grease,   dirt   and   other   foreign matter and sand papering as required etc. 
complete. 

111.00 29.34 SQM 3,256.52 

1
8 

BDP 6 / 
36.12    p 
- 285 

Providing  and  applying  plastic  emulsion  paint  of  approved quality,  colour  
and  shade  to  old  and  new  surfaces  in  two coats       includingscaffolding,       
preparing       the       surface. (excluding the primer coat)etc. 
complete. 

111.00 64.68 SQM 7,179.75 

1
9 

BDO / 35.26 
P - 283 

Providing and applying two coats of exterior weather shield paint of approved 
manufacture and of approved colour to the plastered surfaces including 
cleaning ,preparing the plaster surface ,applying 
primer coat ,scaffolding if necessary, and watering the surface for two days etc 
complete. NOTE: For Item No. 15 to 18 prior approval of Superintending 
Engineer will be necessary 

226.00 203.40 SQM 45,968.17 

2
0 

BDM / 
33.67    P 
- 275 

Providing   and   laying   Antiskid   Ceramic   tiles   of   approved quality  of  size  
30  cm  x  30  cm  and  confirming  to  IS  15622- 2006  (Group-B  IIA)  for 
antiskid  flooring in  required position laid  on  a  bed  of  1:4  cement  mortar  
including  cement  float, filling    joint    with    cement    slurry    cleaning    
curing    etc. complete. 

84.00 1047.16 SQM 87,961.70 

2
1 

BDM 13 / 
33.27 
P -   269 

Providing  and  laying  ceramic  tiles  having  size  30  cm.  x  60 cm.  confirming  
to  corresponding  I.S.  for  dado  and  skirting in   required   position   with   
readymade   adhesive   mortar   of approved  quality  on  plaster  of  1:2  
cement  mortar  including joint filling with white/ colour 
cement slurry cleaning curing etc. complete. 

175.35 1128.93 SQM 197,957.18 

2
2 

BDM 33.68 
P - 275 

Providing   and   laying   telephone   black   /   Amba   White   / Cadburybrown  /  
Ruby  red  /  Ocean  Brown  granite  stone  of 
18  to  20  mm  thick  for  door  frame/  dado/  window  boxing etc. On C.M. 1:6 
including filling joints 
with  polymer  base  filler  nosing  the  sharp  edges  wherever 
necessary,curing, etc. complete. 

46.40 3853.22 SQM 178,789.29 

2
3 

BDV / 42.54 
P - 350 

Providing  and  fixing  H.D.P  container  Syntex  or  alike  one piece    moulded    
water    tank    made    out    of    low    density polythyler  and  built  corrugation  
including  of  delivery  up  to destination  hoisting  and  fixing  of  accessories  
such  as  inlet, outlet  overflow  of  all  tanks  capacity  above  1000  to  20,000 
litres 

4000.00 10.50 LTR 41,980.00 

2
4 

  Providing,  laying  and  fixing  P.V.C.  pipe  of  various  dia.  with fittings    such    
as    bends,    tees,    reducers,    clamps,    etc. including necessary excavation,  
trench filling  etc. complete. 
Including removing existing pipe line if 
necessary  and  conveying  and  stacking  the  same  in  PWD chowky or as 
directed etc. complete. 

      

- 

a 
BDV 60 / 
42.26 
P - 346 

50mm diameter 
20.00 333.44 RMT 6,668.86 

b 

BDV 60 / 
42.27 
P -   346 

75mm diameter For urinal & WC 
40.00 337.64 RMT 13,505.48 
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2
5 

  Providing   and   fixing   on   walls/   ceiling/   floor   various   dia. CPVC    pipe    
withnecessary    fittings,    remaking    good    the demolished     portion     
etc.complete.     Including     removing existing  pipe  line  if  necessary  
andconveying  and  stacking the same in PWD chowky or as directed etc. 
complete. 

      

- 

  BDV 
/42.55 P - 

350 

15 mm dia 
30.00 203.43 RMT 6,102.87 

  BDV 
/42.57P - 

351 

25 mm dia 
50.00 275.77 RMT 13,788.28 

    40 mm dia 30.00 408.92 RMT 12,267.45 

    50 mm dia 30.00 591.33 RMT 17,740.02 

2
6 

BDV8 / 
41.41 
P 337 

Providing  and  fixing  20  mm  dia.  screw  down  bib/  stop  tap of brass 
including necessary socket union nut complete. 20.00 815.72 NO 16,314.46 

2
7 

BDV / 42.30 
P - 348 

Providing  and  fixing  Orissa  type  white  glazed  earthenware water  closet  
pan  of  size  260mm  x  440mm  x  580mm  with approved  make  Slim  wall  
hung  cistern  with  installation  kit including  S  or  P  trap  with  cast  iron  soil  
and  vent  pipe  upto outside   face   of   the   wall   1:2:4   brick   bat   lime   
concrete bedding     without     flushing     tank     and     its     accessories 
etc.complete. 

3.00 2927.39 NO 8,782.18 

2
8 

BDV / 42.86 
P - 354 

Providing  and  fixing  European  type  wall-hung  white  water closet  of  
approved  make  with  push  valve  concealed  type with cover plate  32mm 

size of approved make  including soil pipe,  vent  pipe  up  to  outside  face  of  
wall  ,100mm  dia.  G.I. plug   bend   inlet   pipe   all   fittings,cuttingand   
making   good walls, floors etc. complete. 

4.00 10569.86 NO 42,279.44 

2
9 

BDV / 42.88 
P - 355 

providing  and  fixing  oval   type   under   counter   wash   hand basin  of  16  
inch  x  22  inch  size  and  of  special  colour  shade having  telephonic  black  /  
coloured  granite  of  180  mm  thick stone  black  kadappa  framework  
including  chromium  plated coupling  bottle  -  Trap  using  CERA  company  or  
equivalent oval   typa   wash   basin   model   no   3448   as   per   detailed 
drawing   or   as   directed   by   engg   incharge   etc   complete. (Counter size 
1.20 m x 0.60 m ) 

6.00 8653.28 NO 51,919.68 

3
0 

BDV 4 / 
42.78 
P -   353 

Providing     and     fixing     white     glazed     urinal     of     size 
710x460x300mm  with  sensotronic  concealed  type  flushing valve  for  urinal  
with  complete  kit  having  fittings,  inlet  pipe with    stop    tap,    brackets    for    
fixing    the    cistern,    32mm diameter    P.V.C.    flush    pipe    with    fitting    
and    flushing arrangement  including  lead  soil  pipe,  lead  trap  &  soil  pipe 
connection upto the outside face of wall etc complete. 

7.00 13899.98 NO 97,299.89 

3
1 

BDV 32 
/ 41.80 
P - 342 

Providing  and  fixing  10cm  C.I.  Nahani  Trap  including  C.I. grating  bend  
and  piece  of  C.I.  pipe  upto  the  outside  face  of the wall complete. 16.00 936.32 NO 14,981.13 

3
2 

BDV / 42.52 
p   - 350 

Providing  and  fixing  100  mm  dia  stabiliser  pipe/  P.V.C.  soil vent/waste   
pipe   and   with   necessary   fixtures   and   fitting such  as  bends,  tees,  single  
junctions,  slotted  vent,  clamps etc. complete. 

50.00 637.47 RMT 31,873.40 

3
3 

BDV 43 
42.11 
p   - 344 

Providing     and     constructing     Brick     Masonry     Inspection Chamber   
90cm   x   45cm   x   90cm   including   1:4:8   cement concrete  foundation  
1:2:4  cement  concrete  channels  half round  G.S.W.pipes,  Brick  Masonry,  
plastering  from  inside and C.I. lid cover of 75 kg with lid and frame 
fixed in cement concrete. 

10.00 12344.39 NO 123,443.94 
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3
4 

BDV 46 / 
42.19 
p   - 345 

Providing    soak    pit    of    size    120cm    x    120cm    x    120cm including 
excavating and filling with brick-bats. 3.00 2178.79 NO 6,536.38 

3
5 

BDV / 
42.79 
p 353 

Providing and fixing C.P. Angular stop clock with wall  flange of     approved     
make      continental      including     necessary sockets/union nut etc. complete. 6.00 2350.73 NO 14,104.36 

3
6 

BDV / 
42.82 
P 354 

Providing  and  fixing  C.P.  pillar  cock  long  neck  with  aerator of approed 
make including necessary sockets/union nut etc. complete. 6.00 1155.44 NO 6,932.62 

3
7 

BDV 39 
/ 42.04 
P -   343 

Providing  and  laying  for  150  mm  dia  salt  glazed  stoneware pipe  including  
fittings  Such  as  bends,  tees,  single  junction, double  junctions  laying,  
jointing  (including  excavation  and refilling the trenches) 
complete. 

60.00 334.49 RMT 20,069.49 

3
8 

BDT 34 
/39.09 
P - 307 

Providing  and  fixing  solid  core  flush  door  shutter  in  single leaf  32  mm  

thick  decorative  type  of  exterior  grade  as  per detailed  drawings  approved  
face  veneers   3  mm  thick  on both faces or as directed, all 
necessary  beads,  mouldings  and  lipping,  wrought  iron  hold fasts,  
chromium  plated  fixtures  and  fastenings,  with  brass mortise  lock,  
chromium  plated  handles  on  both  sides,  and finishing with French 
Polish etc. complete. 

6.30 2423.08 SQM 15,265.43 

3
9 

BDT 39.81 
P - 326 

Providing    and    fixing    30mm    thick    SOLID    PANEL    PVC INTERNAL  
DOOR  SHUTTER  consisting  of  frame  made  out  of 
M.S.   tubes   of   19   gauge   thickness   and   size   of   40mm   x 20mm for 
stiles ,top, lock and bottom 
rails.   M.S.   frame   shall   have   a   coat   of   steel   primers   of approved   
make   and   manufacture.   M.S.   frame   shall   be covered  with  5mm  thick  
heat  molded  PVC  channel  of  size 30  x  100mm  forming  stiles,  and  5mm  

thick,  125mm  wide PVC  sheets  for  top  rail,  lock  rail  and  bottom  rail  on  
either side,  and  15mm  (5mm  x  3)  thick,  20mm  wide  cross  PVC sheet  as  
gap  insert  for  top  rail  and  bottom  rail.  Paneling  of 
10  mm  thick  prelam  PVC  sheet   to  be   fitted  in   the   M.S. frame welded / 
sealed to the stiles 
and  rails  with  30mm  wide  x  5mm  thick  PVC  sheet  beading on   either   
side,   and   joined   together   with   solvent   cement adhesive  etc.  An  
additional  5mm  thick  PVC  strip  of  20mm width  is  to  be  stuck  on  the  
interior  side  of  the  C  Channel using   PVC   solvent   cement   adhesive.   
including   stainless steel  fixtures  and  fastening  Complete  as  per  direction  
of Engineerincharge,manufacturer'sspecification and 
drawing. 

23.52 5099.89 SQM 119,949.51 

4
0 

BDT 39.68 
P -   323 

Providing  and  fixing  in  position  powder  coated  aluminium louvered  
windows  /  ventilator  of  various  sizes  with  powder coating as per 
detailed   drawing   and   specifications   including   aluminium frames  80  x  38  
mm  x  1.22  mm  box  type,  5 mm  thick sheet glass louvers, of approved 
quality etc. complete. 

5.04 2818.35 SQM 14,204.47 
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4
1 

MR Providing  and  fixing  of  colour  coated  aluminium  ®  AZ150 (MIN  150  
gms/sq.mt  total  on  each side  ) profiled  sheets for roofing.  The  feed  
material  is  manufactured  out  of  nominal 
0.45  mm  Base  Metal  Thickness  (BMT)  (  0.5mm  TCT  )  ,  Hi  - strength  
steel  with  min  550  MPA  yield  strength  ,  metallic hot    dip    coated    with    
Aluminium    -    Zinc    alloy    (55% aluminimm  43.4%  zinc  1.6%silicon  )  
with  COLORBOND  (  R 
)   steel   quality   super   durable   polyster   paint   coat   (with inorganic   
pigment).   The   paint   shall   have   a   total   coating thickness  of  nominal  35  
um  ,  comprising  of  nominal  25um exterior  coat  on  top  surface  .  Profile  
sheet  shall  have  nom. 950  -  1050  mm  effictive  cover  width  and  nominal  
25  -  30 mm  deep  ribs  with  subtle  square  fluting  in  the  five  pan  at 
nominal  180  -  250  mm  center  -  to  -  center  .  The  end  rib shall  be  
designed  for  anti-capacity  groove  .  &  return  leg  . The  feed  material  
should  have  coil  manufacturers  product details  marked  a  regular  interval  .  
including  fasteners  with min  .  fastened  with  min  .  25  um  Zinc  -  Tin  alloy   
coatrd  , Hex  head  ,  self  -  drilling  screw  etc.  weight  of  profile  4.52 kg/sqm 

)601 mm to 900mm grith (surface width ) complete 601 

78.00 1048.52 SQM 81,784.56 

4
2 

BDC 8/ 23.03 
P -   214 

Providing   structural   steel   work   in   trusses,   other   similar trussed purlins 
and members with  all  bracing,  gusset plates etc.  as  per  detailed  designs  
and  drawings  or  as  directed including   cutting,   fabricating,   hoisting,   
erecting   fixing   in position,   Making   riveted/   bolted/   welded   connection   
and one  coat  of  anticorrosive  paint  and  over  it  2  coats  of  oil painting 
approved quality and shade etc. complete. 

0.81 71638.79 MT 57,769.52 

Total 
  

1,816,874.93 

Grand Total Round Off 1816875.00 

Rs. Eighteen Lakhs Sixteen Thousand Eight Hundred Seventy Five Only 

Certified that the estimate prepared as per the Maharashtra Public Works Department   Schedule of Rates 2018- 2019 and also certified that 

provision for reinforcement as per seismic design were included in this estimate. 

       

       

       

   

 

    

       

       

I / we ready to work as per………… % above/below/Estimated rate’s in Schedule ‘B’ 

       

       

       

  (Contractor  sign) 
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SPECIAL CONDITION (SAND, RUBBLE & MURUM) 
 

The contractors must produce official receipt indicating from which quarry/supplier the rubble, sand, murum has been brought & they should see that the 

same is brought from officially permitted quarries & suppliers only. It is obligatory on the part of the contractor to provide the original challans. 

TERMS & CONDITIONS FOR CEMENT & STEEL 

TO BE PROCURED BY THE CONTRACTOR 

The contractor should aware that considerable delay is likely to occur in getting materials required to be procured and conveyed by rail whenever such 

materials are to be supplied by themselves. The contractors are therefore warned to procure their requirements sufficiently in advance to allow for the  period 

usually taken for supply of such materials. 

All materials will have to be procured by the contractor. The SOLAPUR UNIVERSITYmay recommend the application of Licenses and permits for the 

release of controlled materials. The SOLAPUR UNIVERSITY, SOLAPUR however, does not undertake any responsibility whatsoever on account of difficulties 

and delays that may involve in connection with the materials for which applications may have been recommended  by  the  SOLAPUR  UNIVERSITY,  

SOLAPUR. The contractor shall remain fully responsible for producing all the licenses and permits required for collection of materials in proper time.  No 

extension of time limit  for claims for compensation shall be entertained by SOLAPUR UNIVERSITYon account of delays  or  difficulties that  may arise in case  

of procurement of materials to be arranged by the contractor.The University Engineer  of SOLAPUR  UNIVERSITY should check the material before they are  

used in the work. If the material is not found as per relevant  Indian Standard Specifications then such material  will be rejected. All the reinforced bars except 6  

mm dia shall be in the form of straight bars.The contractor should make their own arrangements for storage and proper security of materials procured by him by 

constructing a pakka shed, which should be leak proof and should protect the materials against atmospheric effect. The same shall be dismantled and removed 

within 15 days from the date of completion of work. No extra payment for the construction, dismantling and removing of the same shall be allowed. If the 

contractor fails to dismantle and remove the same within specified period then the same will be removed by the SOLAPUR UNIVERSITYat the cost and risk of  

the contractor.A regular account of consumption of materials by the contractor should be maintained by the contractor in the form desired and approved by the 

University Engineer and the contractor shall submit the same every week/month to the University Engineer. 
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GENERAL SPECIFICATIONS OF MATERIAL 
 

1. Material. : 

 
(A) Cement: 
 

Unless specified all cement shall be Portland cement of 43 grade and above  and in accordance  with  Indian standard specification as revised from time  

to time. The brand of cement shall be L&.T, Ambuja, Rajashree, Ultratech, Coromandel and Vasavdatta. Before it is used on the work, brand shall be got 

approved from the Taluka Sports Complex Committee. 

1 The Ordinary Portland Cement shall conform to IS: 8112 of 1989 with latest amendments, if any. 

2 The cement shall be supplied in HDPE bag and contents of each bag shall be 50 kg. 

3 The contractor should produce test certificate of manufacturer. 

4 No claim shall be entertained for increase in prices or no deduction will be made for decrease of prices. The cement brought by contractor shall be get  

tested by the contractor from Govt. / Semi-Govt. or SOLAPUR UNIVERSITYapproved Laboratory, before it is used on work. If it is found  to be  

according to IS: 8112 of 1989 then only it  will be allowed to be used,  otherwise it will  be rejected. The results of tests so obtained shall be final &  

binding on the contractor over & above the test certificate of manufacturer. 

5 It is obligatory on the part of the contractor to provide the original challans from the cement-supplying agents or from the company along with the test 

certificates; otherwise the cement will not be allowed to be used on the work. 

6 Contractor will not be allowed to keep the stock of cement for a requirement of more than one month period. 

7 When the cement is to be consumed in bulk i.e. while casting roof slabs, or 

any other structure, any mass concrete, contractor will have to procure fresh 

cement dulytested. 
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(B) Mild Steel and Tor Steel 

 
The mild steel bars and C.T.D. bars shall be conforming to IS: 1786 (1985). 

 
MS bars conform to IS : 236-1962 and IS : 432 (part-I) 1966 and shall be quality of Grade-I (Especially pages 8 & 9, para 8 and 9 Table I column (4) of IS : 432 

(part-I 1966. 

Cold Twisted Deformed Bars: The cold twisted deformed bars shall conform to IS : 266-1962 and IS : 1786-1985 and shall be tested for its quality with physical 

requirements as per page 6 para 8 of 1986-1966. 

The steel of each lot or load shall be tested in the Govt. / Semi Govt. laboratory and tolerance limit is as per the IS. The weight & diameter of steel bars will be 

acceptable up to tolerance limit specified in the relevant IS. The contractor should note that the payment will be strictly as per standard weight i.e.  8 mm dia     

bars, standard weight is 0.39 kg / R.M. As per IS the tolerance limit is (+/-) 7 %. The minimum weight will be 0.36 kg / R.M. And maximum weight will be 

0.41 kg / R.M. However, the payment will be made as per 0.39 kg / R.M. 

 
The steel to be procured shall be manufactured by the following companies only or shall be rolled by approved rolling mills of (steel from any other company 

will not be accepted) companies i.e. SAIL, TISCO, RASHTRIYA ISPAT, Goa Ispat Pvt. Ltd; Mahalaxmi, Kolhapur & Sharada Ispat, Nagpur. 

The contractor shall produce test certificate of manufacturers. The steel brought by contractor shall be get tested by the contractor from Govt. / Semi Govt./ 

SOLAPUR UNIVERSITYapproved laboratory before it is used on work and if it is found to be according to IS: 226-1977 & IS 1786-1985 then only it will be 

allowed to be used, otherwise it will be rejected. 

It is obligatory on the part of the contractor to produce the original challans for purchase of steel / reinforcement along with the test report;  otherwise  the  

contractor will not be allowed to use the same on the work.Requirement of steel as per approved designs and drawings should be worked out by the contractor 

within one month of approval of drawings so as to facilitate the procurement by the contractor.  The  SOLAPUR  UNIVERSITYwill  consider  alternative 

equivalent sections in steel to suit convenience of procurement and these alternative sizes and lengths shall be procured by the contractors without delay and no 

claims for additional rates for fabrications of alternative sections shall be entertained by the SOLAPUR UNIVERSITY, SOLAPUR. 

 

 

 

Signature of Contractor No.of Correction University Engineer 
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Weight of steel that will be procured by the contractor will be computed on the basis of following table : 
 

 

 

Bar diameters (mm) Weight in Kg / Rmt. Length of bar 

6 mm 0.22 

8 mm 0.39 

10 mm 0.62 

12 mm 0.89 

16 mm 1.58 

18 mm 2.00 

20 mm 2.46 

22 mm 2.92 

25 mm 3.85 

28 mm 4.83 

32 mm 6.31 

36 mm 7.99 

40 mm 9.87 

The procurement of steel from the reputed manufacturers, as mentioned in para 5 above, shall be on the basis of weight and diameter wise. Weight & 

diameter shall both be mentioned in concerned register. The surplus steel after completion of work shall also be removed from the site by contractor after it is 

inspected and certified by the University Engineer. 

All the steel procured by the contractor shall be used including cut pieces whenever feasible and practicable and allowed by University Engineer only. The cut 

pieces which are not useable shall be separately stacked. Specific permission from the University Engineer shall be taken by the contractor for taking away such 

cut pieces, which are not useful. Their length and weight diameter wise shall be taken in presence of SOLAPUR UNIVERSITYRepresentative.Such 
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cut pieces are taken away with prior permission from University Engineer of SOLAPUR 
UNIVERSITY, SOLAPUR Its lengths and weight diameter wise shall be taken in presence of 
SOLAPUR UNIVERSITYrepresentative. 

(C) SAND: 

Sand shall be clean and gritty composed of hard siliceous grains and free from clay or any 

vegetable/organic matter. All sand shall pass through a mesh 4.75 mm. If there is any trace of 

earthy matter, sand must be washed. 

(D) AGGREGATE: 

The aggregates shall consist of broken stone, sound, hard and durable so as to pass through a 20 

mm mesh. The size shall not vary as for as possible. All aggregates must be perfectly cleaned, 

cubical and should be washed if necessary and free from sulfur. No limestone shall be used. 

CENTERING: 
The term centering shall include all forms, moulds, shuttering, plates, poles, shores, strutting and 

up rights and all other temporary supports for the concrete to be laid. The centering shall be of 

such dimensions and as constructed as to remain rigid during the process of laying, curing, ta 

mping and setting the concrete. Joints must be water tight so as to prevent the leakage of liquid 

cement paste. 

MIXING OF CONCRETE: 

Unless otherwise stated concrete should be batched in mixer. Concrete shall be mixed in 

proportion of one part of cement, parts of sand and parts of aggregate. In case of hand mix 10% 

extra cement shall be used and the concrete must be thoroughly mixed a t least 3 times in dry  

stage before water is added as far as possible. The mix shall always be brought to the same degree 

of water consistency and fairly wet mixture must be used particularly for beams. Concrete must be 

mixed on watertight platform sufficiently large to allow two heaps being mixed simultaneously. 

The crushing strength of concrete at 28 days and 7 days shall be as per IS: 456. If the work test is 

not found to be of required strength then necessary deduction shall be made in the rate of t hat 

quantity proportionately if the strength is not within-the acceptable limit. If the tolerance is not 

within the acceptable limit the part of structure shall be broken and reconstructed at the cost of 

contractor. 

WATER CEMENT RATIO: 

The proportion of water should be as per IS: 456-2000 Clause 5. The proportion of aggregate 

cement & sand and its crushing strength will depend upon the grade of concrete. It is obligatory  

on the part of contractor to carry out design mix for all grades of concrete based on the approved 
aggregate sand & cement. 

PLACING OF CONCRETE: 

Before any concrete is put in position centering must be well watered to prevent it sucking 
moisture from the concrete. The concrete shall be placed in its final position in the work as soon 
as possible after mixing and care must be taken to place it gently in position and not to drop it 
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from a height. It must be well tamped and vibrated with mechanical immersion/plate/screed 
vibrators till all the air is .expelled out. Care shall be taken to see that reinforcement is thoroughly 
surrounded by the liquid concrete and there are no voids, or cavities are left. The concrete shall be 
continuously watered and kept damp for 21 days after placing in position. 

STOPPING A RECOMMENCING WORK: 

As far as possible once the concreting is commenced, it must be carried out without Stopping until 

the job is completed. If, however, stopping of concreting is unavoidable the break should be at 
right angles to direction of the span. On no account a joint shall be made towards the end or at the 
end of the beam or of slab. Wherever a joint has been made in the concrete the surface of the 
existing concrete must be carefully brushed with a steel brush before recommencing the work. 
Remove loose metal particles and dust. A thick grout of neat cement must be poured over the edge 
before the new concrete is placed against it. Where the concrete work should be stopped, shall be 
decided in advance by the Solapur Universityand is shown properly on plan. 

STRIKING CENTERING: 

Under the ordinary circumstances the centering of the slabs, beam and column shall be removed as per 

following conditions:- 

(A) Vertical sides of slab beam and columns : After 24 hours. 

(B) Bottom of slabs below 4.5 m. span. : 07 days. 

(C) Bottom of slab above 4.6 m. span and arch 

Bottom up to 20 m. span : 14 days. 

(D) Bottom of beams over 6.0 m. span. : 21 days. 

For rapid hardening cement 3/7 of the above period will be sufficient in all cases except vertical sides 

of slabs, beams and columns which should be 

retained at least for 12 hours. 

GENERAL WORKMANSHIP: 

This should comply with Clause No. 1 of Indian Standard Specification IS 250:1965. It is binding 

on the contractor to provide testing laboratory on site for conducting various tests.. 

Notes : 

1. All the quantities shown in Schedule –‘B’ are approximate and are likely to Vry at 
the time of actual execution, as such no claims on this account shall be 
entertained. 

2. All the rates are inclusive of all leads and lifts, labour and material involved for 
completed items and site clearance. 

3. The rates are inclusive of all taxes, octroi and royalty charges. 
4. The work shall be carried out as per the instructions / orders and to the entire 

satisfaction of the Engineer-in-charge. 
5. The detailed specifications are as per Standard Specification Book Volume-I, 

Edition 1979 and Volume-II Edition 1981 published by the University of Solapur in 
Solapur University Solapur and Specifications for Building / Road and Bridge Works 
published by the Ministry of Road Transport and Highways 2001 Edition. 

6. In case of detailed specification, all other specifications not quoted directly in 
Column No. 8 and 9, but quoted in Standard Specifications Book as Part-3 are also 
applicable as and where necessary, even if such specification numbers are not 
mentioned in Column No. 8 & 9. For any points not covered by the specifications 
given in the Specification Book or given as additional specification for respective 
items, the instructions of the University Engineer are final and binding on 
Contractor. 
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7. University Circulars issued previously and will be issued hereafter are binding on 

the Contractor. 
 
 
8. Only natural sand is to be used for the construction items as per Schedule-B. No 

crushed sand is allowed for concrete and masonry work. 

 
 

D R A W I N G S 
 

 

 

CONTRACT DRAWINGS : 

 

 

The contract drawings provided for tendering purpose with the tender documents 
shall be used as a reference only. Contractor should visualise the nature of type of work 
contemplated and to ensure that the rates and prices quoted by him in the bill of 
quantities take due consideration of the complexities of work involved during actual 
execution / construction as experienced Contractor in the field. 
 

The tendered rates / prices for the work shall be deemed to include the cost of 
preparation , supply and delivery of all necessary drawings, prints, tracings and negatives 
which the Contractor is required to provide in accordance with the Contract. 

 

DOCUMENTATION : 

 

 

If so ordered by the Engineer-in-charge, the Contractor will prepare drawings of 
the work at constructed and will supply original and three copies to the Engineer who will 
verify these drawings. Final as constructed drawings shall then be prepared by the 
Contractor and supplied in triplicate along with a micro film of the same to the Engineer 
for record and reference purposes at the Contractor’s cost. 


